GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work :- Construction of link road from Larkano Moen-Jo-Daro
road to village Garhi Allah Warrayo Tunio
I/IC Masonry Structure. QQ@MMV\Y anwtc)

N.LT No: & Date  :- No:TC/G-55/ 2632 Dated: 16-1$-2017 (S.NO:32).

Date of Issue .- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017 , Time 02:00 p.m
Next date of Opening  -_ 22-12-2017,Time 01:00 p.m

Tender Issued to -

D.R No: Date = NOtrrineen, Dated ....cccccvveeennenn

Tender Fee - Rs: 1,500 /-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(For contracts costing up to Rs: 2.5 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency’s Address
Estimated Cost

Amount of Bid Security.
(FiM in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
(Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damaqges.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

:- EXECUTIVE

ENGINEER
DIVISION LARKANO

Construction of link road from Larkano
Moen-Jo-Daro road to village Garhi Allah
Warrayo Tunio - I/C Masonry

structure.(Remaivm! ‘(LAGT‘»L)
NEAR CIRCUIT HOUSE, LARKANO

HIGHWAY

Rs: 1,400,000 /-

Rs; 56,000 /-

90 days

Rs: 140,000 /-

Rs: 84,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017, Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



SUMMARY OF BID PRICE

Name of Scheme:-

m DESCRIPTION AMOUNT

Total Bid Price in words Rs:

CONTRACTOR EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO



Fl

Name of Work:-
CONSTRUCTION OF LINK ROAD FROM LRAKANA MOEN JO DARO ROAD TO VILLAGE
GARHI ALLAH WARRAYO TUNIO %OAD

STRUCTUREL Rermal L001

SCHEDULE "B"

5

I

Item of Work |

Rate | Unit

l

1 Earth work for road embankment by

Oty:
18100 Cft:
2
7900 Cft;
3
3400 Cft:
4
3400 Cit:
5
1100 Rft;

bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
Cft. and lift upto 5’ ft: in all types of soil
except rock compacting upto 85% as per
AASHO modified density (S.1.No:6-11{c)P-
1/2)

Earth work for road embankment by
bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100’
ft: and lift upto 5’ ft: in all types of soil
except rock, compacting 95-100%
modified AADHO density (S.I.No:6-II(a)P
1N

Providing sand cushion i/c supplying and
spreading pit/ canal sand of approved
quality from approved source of supply
where even available to site of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filling voids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.( Rate
includes all cost of material and carriage
urto site nf work (TRPY.

Laying brick on end edging including
supplying of 9"x 4 ¥2"x3" 1st: class burnt
bricks excavation for laying edging with
small side parallel to the road. (Rate
includes all costs of materials labour and
carriage upto site of work),

@ Rs:

@ Rs:

@ Rs:

@ Rs:

@ Rs:

7723.95 P.%0 Cft;

10253.72 P.%0 Cft:

1475.41 P.% Cit:

7471.60 P.% Cit:

2729.96 P.% Rft:

- .~ ifc MASONRY
Amount
Rs: 139,803 /-
Rs: 81,004 /-
Rs: 50,300 /-
Rs: 254,034 /
Rs: 30,030 /-

{Cont: P/2)

V



P-2
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QOty:

Item of Work

Rate l

Unit | Amount

6 Preparing base course including supplying

1700 Cft:
7

6800 Sft:
8

6800 Sft:

294 Ton

and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 1%2" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade ifc
hand packing filling void plesd with 15 Cft
screening B non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications. (Rate
includes all costs of materials T&P and
carriage upto site of work).

Providing 1st: coat of surface dressing on
new or existing surface with 30 Ibs:
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage upto site of work.

Providing 1" thick consolidated premixed
carpet in proper camber and grade
includirg supply of 10 cft: curshed bajri
4.0 ¢ft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including  mixing  the
mechanical  mixture in  required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of muaterial T&P and
carriaae uoto site of work.

TOTAL (A)
Ded: Difference cost of Bitumen.

G.TOTAL (A-B)
Total Amount in words (A-B)

% Above/Below on the rates of CSR.
Amount 1o be added/deducted on the

8473.05 P.% Cft: Rs:

1640.52 P.% Sft: Rs:

4587.54 P.% Sft:

22606.00 P.Ton (-) Rs:

144,042 /-

111,555 /

Rs: 311,953 /

TOTAL Rs: 1,122,721 (-

66,462 /-

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



i

NAME OF WORK:

CONSTRUCTION OF RETAINING WALL (50 RFT:)

SCHEDULE "B"

Retaining Wall

Oty: | Item of Work | Rate [ Unit | Amount |
1 Excavation in foundation of building
bridge and other structure includes dag
belling dressing, refilling around the
structure with excavated earth watering
and remaining lead up to one chain and
lift up to 5.0' inordinary soil (S.I
No:18(b) P-4).
1500 Cft: @ Rs: 3176.25 P.%0 Cit: Rs: 4,764 /-
2 Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b
P-15).
500 Cft: @ Rs. 9416.28 P.% Cft: Rs: 47,081 /-
3 Pucca brick work in foundation and plinth
in cement sand mortar ratio 1:4 (S.I.No.
4 P-20).
2650 Cft; @ Rs: 12501.41 P.% Sft; Rs: 331,287 /-
4 Cement Concrete plain including placing
compacting  finishing and  curring
complete including screeing and washing
of stone aggregate without Ratio 1:2:6
(5.1 No:5(F) P-16).
28 Cft: @Rs: 14429.25 P9% Cft:  Rs: 4,040 /-
5 Cement plaster 1:4 up to 12' height 1/2"
thick (S.I.No 11 (b) P-52).
700  Sft; @ Rs: 2283.93 P.% Sft: Rs: 15,988 /-
& Errection and removal of centering for
R.C.C or plain C.C work of partal wood
verticals (S.1.No.19(b} P-18).
50 Sft: @ Rs: 312741 P.% Sft: Rs: 1,564 /-
TOTAL Rs: 404,724 /-
Therefore cost of (50 Rft:) R/Wall
404,724 x50 / 100 = TOTAL Rs: 202,362 /-
% Above/Below on the rates of CSR,
Amount to be added/deducted on the
TOTAL Rs:
G.TOTAL Rs:
Total Amount in words =
CONTRACTOR EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO



