GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work .- Construction of road to Rind Village Near Sachal
Colony Larkana Mile 0/0-0/3 (0.60 K.ms) I/C Masonry
Structure.

N.LT No: & Date :- No:TC/G-55/ 2632 Dated: 16-12-2017 (S.NO:52).

Date of Issue - 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017 , Time 02:00 p.m
Next date of Opening . 22-12-2017,Time 01:00 p.m

Tender Issued to .

D.R No: Date O3 | [« HOO, Dated .......ccvevvvnvnnen.

EXECUTIVE ENGINEER

HIGHWAY DIVISION
LARKANO

Tender Fee - Rs: 3,000 /-

(For contracts (Small) amounting between
Rs: 2.5 Million to Rs: 50 Million)




SUMMARY OF BID PRICE

Name of Scheme:-

- DESCRIPTION AMOUNT

—_

Total Bid Price in words Rs:

-

CONTRACTOR EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO



(a).

(b).

(c).

(d)

(e).

().

(9).

(h).

(i).

()

(k).

().

(m).
(n).
(o).

BIDDING DOCUMENT

. (This section should be filled in by the Engineer/Procuring Agency before
issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency's Address
Estimated Cost
Amount of Bid Security.

{Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity (days)
{Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damages.

(0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

EXECUTIVE ENGINEER
DIVISION LARKANO

HIGHWAY

Construction of road to Rind Village Near
Sachal Colony Larkana Mile 0/0-0/3 (0.60
K.ms) I/C Masonry Structure.

NEAR CIRCUIT HOUSE, LARKANO

Rs: 8,000,000 /-
Rs: 320,000 /-
90 days

Rs: 800,000 /-

Rs: 480,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017, Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

Date

EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO

No:




Name of Work:-
CONSTRUCTION OF RCAD TO RIND VILLAGE NEAR SACHAL COLONY LARKANO
MILE 0/0-0/3 (0.60 K.m<) I/C MASONRY STRUCTURE.

SCHEDULE "B"

[ Oty:

Item of Work

I

Rate | Unit

Amount

36700 Sft:
2

18400 Cit:
3

18400 Cft:
4

4100 Rft:
5

18400 Cft:

Preparing Sub-Grade including earth
excavation of filling to an average depth
of 6" dressing to camber and
consalidation with power roller,

Providing sand cushion i/i: supplying and
spreading pit/ canal sand of approved
quality from approved scurce of supply
where even available to sit2 of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade inzluding hand
packing filing wvoids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% ocnsity as per
modified AASHO specif cations.{ Rate
includes all cost of mater al and carriage
1nta site of work (TRPY.

Laying brick on end edging including
supplying of 9"x 4 %2"x3" . st: class burnt
bricks excavation for laying edging with
small side parallel to the road. (Rate
includes all costs of mater‘als Jabour and
carriage upto site of work)

Preparing base course inciuding supplying
and spreading stone meil of approved
quality from approved quarn' properly grade
to maximum size of 1%." in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade ifc
hand packing filling void plisd with 15 Cft
screening & non plastic quarry fines of
approved quality and gaugz from approved
source filling de pression with stone metal
after initial rolling including watering &
compacting to achieve 98- .00% density as
per modified AASHO sperifications. (Rate
includes all costs of malcrials T&P and

Lt T T N S TTT T P Y

@ Rs:

@ Rs:

@ Rs:

@ Rs:

526.28 P.% Sft:

1479.,41 P.% Cft:

7471.60 P.% Cft:

2729.96 P.% Rift:

8473.05 P.% Cft:

Rs:

Rs:

Rs:

Rs:

Rs:

193,145 /-

272,211 /-

1,374,774

111,928 /-

1,559,042 /
(Cont: P/2)

3
-



p-2

Item of Work

|

Rate |

Unit | Amount

' 6 Providing 1st: coat of surface dressing on

36700 Sft:
7

36700 Sft:

15.89 Ton

new or existing surface with 30 Ibs;
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage uplo site of work.

Providing 1" thick consolidated premixed
carpet in proper camber and grade
including supply of 10 cft: curshed bajri
4.0 cft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including mixing the
mechanical  mixture  in  required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of maierial T&P and
carriaae upto site of work.

TOTAL (A)
Ded: Difference cost of Bi numen.

G.TOTAL (A-B)

Total Amount in words (A-8)

% Above/Below on the rates of CSR.
Amount to be ndded/deducted on the

1639.73 P.% Sft: Rs:

4580.58 P.% Sft: Rs:

22606.00 P.Ton (-) Rs:

601,782 |

n

1,681,072 /-

TOTAL Rs: 5,793,953 /-

Rs:

359,209 /

Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (05 NOS:)

SCHEDULE "B"
12" DIA PIPE CULVERTS
| Ooty: | Ttem of Work | Rate | Unit [ Amount ]
1 Excavation in foundation of building bridge
and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0' inordinary
soil (S.I. No:18(b) P-4).
502 Cft: @Rs: 3176.25 P.%0Cft: Rs: 1,594 /-
2 Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 {S.1.No:4 b P-15).
126 Ct: @ Rs: 9416.28 P.% Cft: Rs: 11,865 /-
3 Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-
20). '
95 CHt: @ Rs: 12501.41 P.% Cft: Rs: 11,876 |
4 Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Rativ 1:2:6 (S.I No:5(f) P-
16).
35 (it @ Rs: 14429.25 p.% Cft: Rs: 5,050
5 Providing laying RCC Pize and Collers of class
"B" and fixing in trench including cutting
fiting and  jointing  with  max-phalt
composition and cement mortor (1:1)
inclduing testing with v.ater to a head of 22.5
mortor or 75 ft: (12" dia) (S.I.No:2(e) P-
15/16).
28  Rft: @ Rs: 286.00 P.Rft: Rs: 8,008 /
6 Cement plaster 1:4 up o 12' height 1/2" thick
(S.I.No 11 (b) P-52).
69  Sft: @ Rs: 2283.93 P.% Sft: Rs: 1,576 /
TOTAL Rs: 39,969 |
Therefore cost of 12" Dia Pipe cul: 05 Nos:
39,969 X 5§ TOTAL Rs: 199,845 /-
FRaTH % Above/Eclow on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs: ___ —
G.TOTAL Rs:
Total Amount in words: -
CONTRACTOR EXECUTIVE ENGINEEEQ

HIGHWAY DIVISION LARKANO



Name of Work:-

R.C.C CROSSES 12 NOS:

SCHEDULE "B"

R.C.C CROSSES

Qty:

[

Item of Work |

Rate | Unit | Amount |

75

30

38

75

20

30

Cft:

Cft;

Cft:

Sft:

Rft:

Rft:

Excavation in foundation of building bridge
and other structure includes dag belling
dressing, refiling around the structure with
excavated earth watering and remaining lead
up to one chain and lift up to 5.0' inordinary
soil {S.I. No:18(b) P-4).

Cement concrete bricks or stone ballast 1 1/2"
to 2" gauge ratio 1:4:8 {S.I.No:4 b P-15).

Pucca brick work in foundation and plinth in
cement sand mortar rat'o 1:6 (S.1.No:4 P-22)

Cement plaster 1:4 up to 12' height 1/2" thick
{S.I.No 11 (b} P-52).

Construction of standa-! open drain cunette
Block of cement concrete (1:2:4) in situ to
the design profile i/c <ost of mould as per
drawing i/c applying flyating coat of cement
1/32" thick to the erposed face finished
smooth curing etc complete as per detailed
drawing Type-II(B) Drain (S.I.No: D(ii) P-58).

Reinforcement cement concrete  work
including all labour an: material except the
cost of steel reinforceriant and its labour for
bending and binding which will be paid
separately. This rate aizo includes all kind of
forms moulds liftingg  shuttering  curing
rendering and finishing the exposed surface
(including screening and washing of shingle).
(a) R.C.C Work in root slab, beams columns
rafts, lintels and other stuructural member
laid in situ or precast laid in position complete
in all respects. i) Ratio (1:2:4) 90 lbs Cement
2cft: sand 4 Cft: Shingle 1/8” to 1/4"guage
(S.I No:6(a)(i) P-16/17:.

@ Rs:  3176.25 P,%0 Cft: Rs: 238 /-

@ Rs: 9416.28 P.% Cft: Rs: 2,825/

@ Rs: 11948.36 P.% Cft: Rs: 4,540 /-

2283.93 P.% Sft: Rs:

@ Rs: 1,713 ¢

@Rs: 17400 P.Rft: Rs: 3,480 /-

@ Rs: 337.00 P.Rft; Rs: 10,110 /-

Cont: P/



L oty: | Item of Work | Rate | Unit | Amount |

6 Fabrication of mild steel reinforcement work
for cement concrete inclduing cutting bending
laying in position making joints and fasting i/c
cost of binding wire also includes removal of
rust from bars (S.1.No. 8 (b) P-17).

0.94 Cwt @ Rs: 5001.70 P.Cwt: Rs: 4,702 /-

TOTAL Rs: 27,608 /-

Therefore cost of R.C.C Crosess 12 Nos:
27,608 X 12 TOTAL Rs: 331,296 /-

_% Above/Below an the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:
G.TOTAL Rs:

Total Amount in words:

CONTRACTOR EXECUTIVE ENGINEE&

HIGHWAY DIVISION LARKANO




Name of Work:-

C.C DRAIN TYPE-IT 800 RFT:

SCHEDULE "B"

C.C DRAIN TYPE-II

Oty:

Item of Work |

Rate

Unit

Amount

|

375

150

250

300

100

54

1 Excavaticn in foundation of building bridge

CFt:

Cft:

Cft:

Sft:

Rft:

Rft:

and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining
lead up to one chain and lift up to 5.0'
inordinary sail (5.1. No:18(b) P-4),

@ Rs:

Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (5.1.No:4 b P-
15),

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar (Ratic 1:6) (S.I.No: 4
() P-20/21).

@ Rs:

Cement plaster 1:4 up to 12' height 1/2*
thick (5.1.No 11 (b} P-52),
@ Rs:

Construction of standard op=n drain cunette
Block of cement concrete /°:2:4) in situ to
the design profile ifc cost <f mould as per
drawing ifc applying floating coat of cement
1/32" thick to the exposcd face finished
smooth curing etc complete: as per detailed
drawing Type-II(B) Drain (S.I.No: D{ii) P-
cRY

@ Rs:

Reinforcement cement concrete  work
including all labour and material except the
cost of steel reinforcement and its labour for
bending and binding whic1 will be paid
separately. This rate also includes all kind of
forms moulds lifting shuttering curing
rendering and finishing the exposed surface
(including screening and washing of
shingle).

{a) R.C.C Work in roof slab. beams columns
rafts, lintels and other stu-uctural member
laid in situ or precast |=id in  position
complete in all respects. i) atio (1:2:4) 90
Ibs Cement 2cft: sand 4 Ciu:Shingle 1/8” to
1/4"quaqe {S.I No:6(a)i) P-16/17).

@ Rs:

3176.25 P.%0 Cft:

11288.75 P.% Cft:

11948.36 P.% Cit:

2283.93 P.% Sft:

174.00 P. Rft:

337.00

P. Rft:

Rs:

Rs:

Rs:

Rs:

Rs:

Rs:

1,191 /-

16,933 /-

29,871 /-

6,852 /-

17,400 /-

18,198 /-

Cont: P/



Oty: | Ttem of Work | Rate [ unit | Amount |

7 Fabrication of mild steel reinforcement work
for cement concrete inclduing cutting
bending laying in position making joints and
fasting i/c cost of binding wire also includes
removal of rust from bars {S.I.No. 8 (b) P-

17
1.808 Cwt @Rs: 5001.,70 P.Cwt: Rs: 9,043 /

8 Cement Concrete plain inciuding placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:5 (5.1 No:5(f) P-
16).
56 Cft: @ Rs: 1442925 P, % Cft:  Rs: 8,080 /

TOTAL Rs: 107,568 /-

Therefore cost of C.C Drain Type-II (800 Rft:)
107,568 x 800 / 100 = TOTAL RS: 860,544 /-

% Above/Belaw on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:

Total Amount in words

-

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



