GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work .- Reconditioning of road from Larkano Miro Khan road
to village Sajjan Sangi (Remaining work).

N.LT No: & Date  :- No:TC/G-55/ 2632 Dated: 16-14-2017 {S.NO:05).

Date of Issue '- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017 , Time 02:00 p.m
Next date of Opening  -_ 22-12-2017,Time 01:00 p.m

Tender Issued to -

D.R No: Date =Noeen. Dated .......ceu.e.ne.

EXECUTIVE ENGINEER

HIGHWAY DIVISION
LARKANO

Tender Fee -Rs: 1,500 /-

(For contracts costing up to Rs: 2.5 Million)




(a).

(b).

(c).

(d)

(e).

(f).

(9)-

(h).

().

@)

(k).

(1.

(m).
(n).
(0).

BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency’s Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity {days)
(Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.
Liquidity damages.

{0.05 of Estimated Cost or Bid cost per day of

delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

- EXECUTIVE

ENGINEER
DIVISION LARKANO

HIGHWAY

Reconditioning of road from Larkano
Miro Khan road to village Sajjan Sangi
{(Remaining work).

NEAR CIRCUIT HOUSE, LARKANO

Rs: 1,500,000 /-

Rs: 60,000 /-

90 days

Rs: 150,000 /-

Rs: 90,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017, Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

-

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANQ



SUMMARY OF BID PRICE

Name of Scheme:-

1 PART-A
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Total Bid Price in words Rs:

S.NO: DESCRIPTION AMOUNT
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CONTRACTOR EXECUTIVE ENIGNEER

HIGHWAY DIVISION LARKANO



Name of Work:-
RECONDITIONING OF ROAD FROM LARKANO MIRO KHAN ROAD TO VILLAGE —_—
SAJJAN SANGI MILE 0/2+330'-0/6 i/c APPROACH TO VILLAGE (BALANCE WORK).

SCHEDULE "B"

Qty:

Item of Work

Rate

| Unit | Amount

10900 Cit:

4800 Cit:

2000 Cft:

2000 Cft:

700

1 Earth work for road embankment by

2

3

4

5

Rft:

bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
Cft. and lift upto 5’ ft: in all types of soil
except rock compacting upto 85% as per
AASHO modified density (S.1.No:6-II(c)P-
1/2)

Earth work for road embankment by
bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
ft: and lift upto 5’ ft: in all types of soil
except rock, compacting 95-100%

modified AADHO density (S.1.No:6-II(a)P:

1/

Providing sand cushion i/c supplying and
spreading pit/ canal sand of approved
quality from approved source of supply
where even available to site of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2"
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filing wvoids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.( Rate
includes all cost of material and carriage
nnto site af work (T&PY.

Laying brick on end edging including
supplying of 9"x 4 ¥2"x3" 1st: class burnt
bricks excavation for laying edging
with small side parallel to the road.
(Rate includes all costs of materials
labour and carriage upto site of work).

@ Rs:

@ Rs:

@ Rs:

@ Rs:

@ Rs:

3656.23 P.%0 Cft:  Rs: 39,853 /-

6190.17 P.%0 Cft: Rs: 29,713 /-

1479,41 P.% Cit: Rs: 29,588 /-

7611.28 P.% Cft:  Rs: 152,226 /-

2729.96 P.% Rft:  Rs: 19,110 /-

(Cont: P/2)
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Oty:

Item of Work

Rate I

Unit | Amount

& Preparing base course including supplying

2000 Cft:
7

4100 Sft:
8

4100 Sft:

1,78 Ton

and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 1%2" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after Initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications, (Rate
includes all costs of materials T&P and
carriage upto site of work).

Providing 1st: coat of surface dressing on
new or existing surface with 30 Ibs:
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage upto site of work.

Providing 1" thick consolidated premixed
carpet in proper camber and grade
including supply of 10 cft: curshed bajri
4.0 cft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including mixing  the
mechanical  mixture in  required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of material T&P and
carriaae upto site of work.

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)
Ded: Difference cost of Bitumen,

G.TOTAL (A-B)
Total Amount in words (A-B)

@ Rs:

@ Rs:

@ Rs:

@ Rs:

8617.62 P.% Cft:  Rs: 172,352 /-

1644.42 P.% Sft: Rs: 67,421 /-

4594.7 P.% Sft: Rs: 188,383 /-

TOTAL Rs: 698,646 /-

Rs:

22606.00 P.Ton (-) Rs: 40,239 /-

Rs:

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



NAME OF WORK:
CONSTRUCTION OF RETAINING WALL (130 RFT:)

SCHEDULE "B"
Retaining Wall

Qty: | Item of Work | Rate I Unit | Amount |

1 Excavation in foundation of building
bridge and other structure includes dag
belling dressing, refiling around the
structure with excavated earth watering
and remaining lead up to one chain and
lift up to 5.0' inordinary soil (S.I.
No:18(b) P-4),

1500 Cit: @Rs: 317625 P.%0Cft: Rs: 4,764 /-

2 Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b
P-15).
500 Cft: @Rs: 9416.28 P.%Cft: Rs: 47,081 /-

3 Pucca brick work in foundation and plinth
in cement sand mortar ratic 1:4 (S.I.No.
4 P-20).
2900 Cft @ Rs: 1250141 P.% Sft: Rs: 362,541 /-

4 Cement Concrete plain including placing
compacting finishing and curring
complete including screeing and washing
of stone aggregate without Ratio 1:2:6
(S.I No:5(f) P-16).

28 (it @ Rs:  14429.25 P.% Cft: Rs: 4,040 /-

5 Cement piaster 1:4 up to 12’ height 1/2"
thick (S.I.No 11 {(b) P-52).
800  Sft: @ Rs: 228393 P.% Sft: Rs: 18,271 /-

6 Errection and removal of centering for
R.C.C or plain C.C work of partal wood
verticals (S5.1.No.19(b) P-18).
50  Sft @ Rs: 312741 P.% Sft: Rs: 1,564 /-

TOTAL Rs: 438,262 /-

Therefore cost of (130 Rft:) R/Wall
438,262 x 130 / 100 = TOTAL Rs: 569,741 /-

% Above/Below on the rates of CSR.
Amount to be added/deducted on the
TOTAL Rs:

G.TOTAL Rs:

Total Amount in words

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



Name of Work:-

CONSTRUCTION OF 12" DIA PIPE CULVERTS (02 NOS:)

SCHEDULE "B"

12" DIA PIPE CULVERTS

Oty:

| Ttem of Work |

Rate [ unit | Amount

502

126

95

35

28

69

1

Cft:

Cft:

Cft:

Cft:

Rft:

Sft:

Excavation in foundation of building bridge
and other structure includes dag belling
dressing, refilling around the structure with
excavated earth watering and remaining lead
up to one chain and [ift up to 5.0' inordinary
soil (S.I. No:18(b) P-4).

@ Rs:

Cement concrete bricks or stone ballast 1
1/2" to 2" gauge ratio 1:4:8 (S.I.No:4 b P-
15},

@ Rs:

Pucca brick work in foundation and plinth in
cement sand mortar ratio 1:4 (S.I.No. 4 P-
20).

@ Rs:

Cement Concrete plain including placing
compacting finishing and curring complete
including screeing and washing of stone
aggregate without Ratio 1:2:6 (S.1 No:5(f) P-
16).

@ Rs:

Providing laying RCC Pipe and Collers of class
"B" and fixing in trench including cutting
fitting and jointing with  max-phalt
composition and cement mortor (1:1)
inclduing testing with water to a head of 22.5
mortor or 75 ft: (12" dia) (S.1.No:2(e) P-
15/16).

@ Rs:

Cement plaster 1:4 up to 12' height 1/2" thick
(S.I.No 11 (b) P-52).

@ Rs:

Therefore cost of 12" Dia Pipe cul: 02 Nos:
39,969 X

9% Above/Below on the rates of CSR,
Amount to be added/deducted on the

Total Amount in words;

3176.25 P.%0 Cft: Rs: 1,594 /-

9416.28 P.% Cft: Rs: 11,865 /-

12501.41 P.% Cft: Rs: 11,876 /-

14429.25 P.% CFft: Rs: 5,050 /-

286.00 P,Rft: Rs: 8,008 /-

2283.93 P.% Sft: Rs: 1,576 /-

TOTAL Rs: 39,969 /-

2 TOTAL Rs: 79,938 /-

TOTAL Rs:
G.TOTAL Rs:

CONTRACTOR

EXECUTIVE ENGIEEER

HIGHWAY DIVISION LARKANO



