GOVERNMENT OF SINDH
HIGHWAY DIVISION LARKANO

TENDER/BIDDING DOCUMENTS

Name of Work .- Reconditioning / Construction of link road from
Larkano Mashori Sharif road to village Abdullah
Lashari mile 0/7-1/0.

N.LT No: & Date  :- No:TC/G-55/ 2632 Dated: 16-12-2017 (S.NO:03).

Date of Issue ;- 04-12-2017, Time 01:00 p.m
Next date of issue :- 21-12-2017,Time 01:00 p.m

Date of Opening  :- 05-12-2017 , Time 02:00 p-m
Next date of Opening  -_ 22-12-2017,Time 01:00 p.m

Tender Issued to -

D.R No: Date N [+ P Dated .....................

Tender Fee - Rs: 1,500 /-

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO

(For contracts costing up to Rs: 2.5 Million)
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BIDDING DOCUMENT

(This section should be filled in by the Engineer/Procuring Agency before

issuance of the Bidding Documents).

Name of Procuring Agency

Brief Description of Works

Procuring Agency’s Address
Estimated Cost

Amount of Bid Security.
(Fill in lump sum amount or in % age of bid
amount/estimated cost, but not exceeding 5%).

Period of Bid validity {days)
{Not more than ninety days).

Security Deposit (including bid security)

(in %age of bid amount/estimated cost equal to
10%).

Percentage, if any, to be deducted from :

bills

Deadline for submission of Bids along with :

time.
Venue, time and Date of Bid Opening

Time for completion from written order of :

commence.

Liquidity damages.
(0.05 of Estimated Cost or Bid cost per day of
delay, but total not exceeding 10%).

Deposit Receipt No:
Dr. No: & Date

Rate quoted by contractor above/below :

schedule items & Non Schedule items/
Total Tender Cost.

CONTRACTOR

EXECUTIVE ENGINEER
DIVISION LARKANO

HIGHWAY

Reconditioning / Construction of link road from
Larkano Mashori Sharif road to village Abdullah
Lashari mile 0/7-1/0.

NEAR CIRCUIT HOUSE, LARKANO

Rs: 1,500,000 /-

Rs: 60,000 /-

90 days

Rs: 150,000 /-

Rs: 90,000 /-(6%)

04-12-2017, Time 01:00 p.m
Next date 21-12-2017,Time 01:00 p.m

05-12-2017 , Time 02:00 p.m

Next date 22-12-2017,Time 01:00 p.m
Office of the XEN Highway Division Larkano
near Circuit House Larkano

12 Months

No: Date

EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO




SUMMARY OF BID PRICE

Name of Scheme:-

DESCRIPTION AMOUNT
PART-A

IZ_:I
EEI:I

Total Bid Price in words Rs:

||
HI

)

CONTRACTOR EXECUTIVE ENIGNEER
HIGHWAY DIVISION LARKANO



-

o - Name of Work:-
' RECONDITIOING/CONSTRUCTION OF LINK ROAD FROM LARKANA MASHORI
SHARIF ROAD TO VILLAGE ABDULLAH LASHARI MILE 0/7-1/0.

SCHEDULE "B"

[ Oty:

Item of Work

Rate |

Unit | Amount

1 Earth work for road embankment by

47000 Cft:
P

7900 Crt:
3

4000 Cft:
4

4000 Cft:
5

1300 Rft:

bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100
Cft. and lift upto 5' ft: in all types of soil
except rock compacting upto 85% as per
AASHO modified density (S.I.No:6-1I(c)P-
1/2)

Earth work for road embankment by
bulldozer including ploughing mixing clod
breaking dressing and compacting with
optimum moisture content lead upto 100’
ft: and lift upto 5' ft: in all types of soil
except rock, compacting 95-100%

modified AADHO density (S.I.No:6-TI(a)P-

1/

Providing sand cushion i/c supplying and
spreading pit/ canal sand of approved
quality from approved source of supply
where even available to site of work.

Preparing Sub Base course by supplying
and spreading stone metal 1 %" - 2”
gauge of approve quality from approved
quarry in required thickness to propper
camber and grade including hand
packing filling voids with 10 cft
screening and nonplastic quarry fine of
approved quality and garge from
approved souree ,watering & compacting
to achieve 98-100% density as per
modified AASHO specifications.{ Rate
includes all cost of material and carriage
nunto site of work (TRPY.

Laying brick on end edging including
supplying of 9"x 4 2"x3" 1st: class burnt
bricks excavation for laying edging
with small side parallel to the road.
(Rate includes all costs of materials
labour and carriage upto site of work).

@ Rs:

@ Rs:

@ Rs:

@ Rs:

@ Rs:

3656.23 P.9%0 Cft: Rs: 171,843 /-

6190.17 P.%0 Cft:  Rs: 48,902 /-

1479.41 P.% Cft: Rs: 59,176 /-

7518.16 P.% Cft: Rs: 300,726 /-

2711.50 P.% Rft:  Rs: 35,250 /-

(Cont: P/2)

2



P-2

Oty: | Item of Work |

Rate | unit | Amount

|

6 Preparing base course including supplying
and spreading stone metal of approved
quality from approved quarry properly
grade to maximum size of 12" in required
thickness of 6" thick in 2 layers 3"in
consolidated to proper camber & grade i/c
hand packing filling void plesd with 15 Cft
screening & non plastic quarry fines of
approved quality and gauge from approved
source filling de pression with stone metal
after Initial rolling including watering &
compacting to achieve 98-100% density as
per modified AASHO specifications, (Rate
includes all costs of materials T&P and
carriage upto site of work).

4000 Cit:

7 Providing 1st: coat of surface dressing on
new or existing surface with 30 Ibs:
bitumen 80/100 penetration and 4.0 cft
cursh bajri of required size including
cleaning the road surface rolling etc
complete. Rate includes all costs of
materials T&P carriage upto site of work.

7900 Sft:

8 Providing 1" thick consolidated premixed
carpet in proper camber and grade
including supply of 10 cft: curshed bajri
4.0 cft: hill sand of approve quality and
gradge and bitumen 67 Ibs: of 80/100
penetration  including mixing the
mechanical  mixture in  required
proportion including heating the material
and cleaning the road surface. Rate
includes all cost of material T&P and

carriage upto site of work.
7900 Sft:

% Above/Below on the rates of CSR.
Amount to be added/deducted on the

TOTAL (A)

Ded: Difference cost of Bitumen.
3.42 Ton

G.TOTAL (A-B)

@ Rs:

@Rs:

@ Rs:

@ Rs:

8521.24 P.% Cit: Rs: 340,850 /-

1641.95 P.% Sft: Rs: 129,714 /-

4592.39 P.% Sft: Rs: 362,799 /-

TOTAL Rs: 1,449,260 /-

w

22606.00 P.Ton (-) Rs: 77,313 /-

Rs:

Total Amount in words (A-B)

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO



