

NOTICE INVITING TENDERS.

Ref: No. TC/ G-55/ 4522 Dated: 17 / 11 / 2017

Procuring Agency invited sealed bids on single envelop method from all the interested bidders under SPPRA Rules 2010 (Amended 2017) for the following works:-

S.#	Name of work	Estimated cost	Time allowed for completion	Cost of bidding documents
1	M/R to 3 <sup>rd</sup> Civil Judge Bungalow at Naushahro Feroze.	200,000/-	04-Months	300/-
2	M/R to Session Judge Bungalow at Naushahro Feroze. (C/Wall)	700,000/-	04-Months	1000/-
3	M/R to Judicial Complex at Naushahro Feroze. (Meeting Hall)	250,000/-	04-Months	300/-
4	M/R to 1 <sup>st</sup> Senior Civil Judge Bungalow at Naushahro Feroze.	375,000/-	04-Months	500/-
5	M/R to 3 <sup>rd</sup> Additional Session Judge Bungalow at Naushahro Feroze.	400,000/-	04-Months	500/-
6	M/R to 1 <sup>st</sup> Civil Judge Bungalow at Naushahro Feroze.	200,000/-	04-Months	300/-
7	M/R to 1 <sup>st</sup> Additional Session Judge Bungalow at Naushahro Feroze.	150,000/-	04-Months	300/-
8	M/R to Additional Session Judge Bungalow at Moro.	350,000/-	04-Months	500/-
9	M/R to 2 <sup>nd</sup> Civil Judge Bungalow at Moro.	350,000/-	04-Months	500/-
10	M/R to Residential Accommodation for Judges at Naushahro Feroze.	900,000/-	04-Months	1000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting/Publication of the tenders of issuance of bidding documents of each work separately upto **06-12-2017 (1.00 PM)**
2. The bids will be received back on **07-12-2017** upto 1.00 p.m & will be opened on the same day @ 2.00 p.m in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tender remain un-responded or are not accepted then the same will be issued and open on following dates.

Schedule of Un-Responded Bids

Date of Issue  
2<sup>nd</sup> = **25-12-2017**  
(Working hours)

Date of Opening  
2<sup>nd</sup> = **26-12-2017**

will be received upto 1.00 p.m and will be  
Opened on same day @ 2.00 P.M

Eligibility/Condition:-

3. Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational Structure.
4. Registration with Income Tax Department (NTN Copy) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC.
3. Undertaking on Stamp paper that firm is not involve in any litigation.
4. Affidavit to the effect that firm has not been black listed previously by any executing agency.
5. Affidavit to the effect that all documents/particulars / information furnished are true and correct.
6. The application shall accompany of cost of bid documents as shown against each for purchase of bidding documents
7. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favour of undersigned.
8. Electric License from Electric Inspector of the concerned region (E.I Works only)
9. Conditional Tenders will not be entertained.
10. Advertisement can be seen on Sindh Government website ([www.Sindh.gov.pk](http://www.Sindh.gov.pk)) and SPPRA website.
11. In case of firm list of partners/partnership deed, given full particulars of Directors/Proprietors or others connected along with power of attorney. In case of being sole proprietor such under taking on affidavit be furnished.
12. The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRRA Rules.
13. No Tender excepted by Post or Courier

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

Continue Page # 2

SPPRA INWARD DIARY  
NO: 2872  
DATED: 21-11-17

1. Copy submitted to the Secretary Information Technology Government of Sindh Secretariat No.6 Karachi along with copy of N.I.T for favour of information & hoisting the same on the web site of Sindh Government ([www.sindh.gov.pk](http://www.sindh.gov.pk)) along-with CD.
2. Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack No-8 Sindh Secretariat No:4-A Court Road, Karachi along with copy of NIT for favour of information and hoisting the same on the web site along-with CD.
3. Copy submitted to the Chief Engineer Buildings Department Government of Sindh Sukkur for favour of information.
4. Copy submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of information and approval.
5. Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Sukkur /Larkana for wide publicity.
6. Copy forwarded to the Assistant Engineer Provincial buildings Sub-Division Nawabshah/ N.Feroze/Khairpur/Electrical Sub-Division Nawabshah. They are directed to submit schedule-B within (10) days from the date of issue of N.I.T.
7. Copy to Concerned Assistant / Drafts Man / Notice Board.



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD





GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 11<sup>th</sup> April, 2017

**NOTIFICATION**

No.E&A(W&S)3-9/91/17 (PROV): With the approval of Competent Authority a Procurement / Tender Committee is hereby constituted in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Provincial Buildings Division, Shaheed Benazirabad with the following composition:-

- |     |  |          |
|-----|--|----------|
| 01. | Executive Engineer,<br>Provincial Buildings Division,<br>Shaheed Benazirabad           | Chairman |
| 02. | Assistant Engineer,<br>Provincial Buildings Sub-Division,<br>Shaheed Benazirabad       | Member   |
| 03. | Assistant Engineer,<br>Electrical Sub-Division Education Works,<br>Shaheed Benazirabad | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91/17 (PROV)

Karachi, dated the 11<sup>th</sup> April, 2017.

copy is forwarded for information to:-

01. The Accountant General, Sindh, Karachi.
02. The Managing Director, SPPRA, Karachi.
03. The Chief Engineer (Buildings), Sukkur.
04. The Chairman / Members of the Committee.
05. The Deputy Director (Monitoring), PM&E Cell, W&SD.
06. P.S to Secretary, W&S Department.
07. Notification file.

  
SECTION OFFICER (GENERAL) 11/04/17  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated: 1<sup>st</sup> April, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (SBA): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Provincial Buildings Division, Shaheed Benazirabad for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |   |          |
|---|----------|
| 1. Chief Engineer (Buildings), Sukkur.  | Chairman |
| 2. Divisional Accounts Officer,<br>Provincial Buildings Division; Shaheed Benazirabad.  | Member   |
| 3. An independent professional from the relevant field<br>(Technical Expert) from Market privately, who is well<br>versed with procurement process under SPPRA Rules, 2010. | Member   |

2. The Functions & Responsibilities of the Committee as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2013 (SBA)

Karachi, dated the 1<sup>st</sup> April, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary to Govt. of Sindh, Works & Services Department.
7. Notification file.

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

## BIDDING DATA

1

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to 3<sup>rd</sup> Civil Judge Bungalow at Naushahro Feroze.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 200,000/-
- (e) **Amount of Bid Security:-** 10,000/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 20,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

**NAME OF WORK:- M&R To 3rd Civil Judge Bunglow at Naushahro Feroze**

**Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	336	121.00	P%Sft	407
2	Scraping of ordinary Distempering SINO: 54(b) P-13	1635	226.88	P%Sft	3710
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	336	660.00	P%Sft	2218
4	Cement plaster 3/4" thick upto 12" ft height S.I.No. 11 ( c ) P-51	336	3015.76	P%Sft	10133
5	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	29	14429.25	P,%Sft	4251
6	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc completeWeight not less than 3.7 Lbs /Sq .foot of finished grill S.I.No. 26 P.92	12	180.50	Psft	2166
7	Laying Flooring with approved glazed tile 1/4" th laid in white SINO: 24 P-42	173	27678.86	P,%Sft	47971
8	White Glazed tile 1/4" thick in dado jointed SINO: 37 P-44	70	28253.61	P,%Sft	19916
9	© Glaviniuzed wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	60	190.72	P.sft	11443
10	1-1/2" Thick Deodar Wooden frame i/c Wire gauze with ordinary hinges SINO: 14(b) P-58	23	562.98	P.sft	12808
11	Perparing new paint surface on Doors and windows (edges) SINO:5© P-69	23	2116.41	P,%Sft	481
12	Perparing paint surface on Doors and windows on old surface SINO:4(c) P-67	178	1160.06	P,%Sft	2059
13	Distempering on walls any type three coat SINO:24©P-53	4248	1043.90	P,%Sft	44346
14	Perparing new painting on guard bars gratings , railling SINO:5(d) P-69	12	896.39	P,%Sft	108
<b>TOTAL</b>					<b>162017</b>

**Internal W/S&S/F**

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
<b>(a) Shedule Items</b>					
1	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 ).	4	447.15	Each.	1789
2	Wash basin mixture of superior quality with with c,p head 1/2" dia SINO:14P-19	2	3179		6358
3	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete SINO: 19 P-19	1	3432	Each	3432
4	S/Fixing conceiles stop cock of superor quality with c.p head 1/2" dia SINO: 11(b) p-18	5	509.74	Each	2549
5	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern SINO:2(b) P-16	3	348.92	Each	1047
<b>TOTAL</b>					<b>15174</b>

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
1	S/F UPVC soil & vent pipe AGM make of approved quality on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. <b>RA Attached</b>				
	a) 1/2" dia pipe	15	105.35	Prft	1580
	b) 3/4" dia Pipe	65	126	Prft	8190
	d) 4" dia	30	356	Prft	10680
2	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, <b>plain Elbow 4'dia.</b>				
	1x2	2			
	<b>Total</b>	<b>2</b>	<b>835</b>	<b>Each.</b>	<b>1670</b>
3	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, <b>plug Elbow.</b>				
		2	922	Each.	1844
		<b>TOTAL</b>			<b>23964</b>

CONTRACTOR



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

(2)

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to Session Judge Bungalow at Naushahro Feroze. (Compound Wall)
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 700,000 /-
- (e) **Amount of Bid Security:-** 35,000/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 70,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)



**NAME OF WORK:- M&R To Session Judge Bunglow at Naushahro Feroze (C/Wall)**

**Schedule-B**

S#	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of building bridges i/c dag belling dressing and refilling around the structure with excavated earth watering and ramming earth lead upto one chain and Lift upto 5"ft. S.I.No. 18 (b) P-04.	656	3176.25	P%0Cft	2084
2	Cement concrete brick or stone ballast 1 1/2"to 2" guage ratio 1:4:8 S.I.No P.No.	131	9416.28	P%Cft	12359
3	Pacca Brick Work in Foundation and Pinth i/c sticking the joints in cement sand mortar ratio (1:6) SINO; P-	479	11948.36	P%Cft	57280
4	R.C.C work in roof slab beams coloums raft lintels and other structural member laid in situ or precast laid in position complete in all respects ratio (1:2:4) 90 Lbs cement 2 Cft sand 4 Cft shingle concrete 1/8" to 1/4:" guage S.I.No., 6(a) P. 16	88	337	P.Cft	29656
5	Fabarication of mild steel reinforcement for cement concrete building cutting bending and laying in position making of joints and fastesting i/c cost of binding wire also i/c removal of rust from bars. S.I.No 8 (a) P 16.	3.929	5001.7	P.cwt	19650
6	White Glazed Tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" including finishing (SINO: 37 P-44)	96	28253.61	P%Sft	27123
7	Pacca brick work other than building i/c striking of joints (1:6) (S.I.No 7(e) P-21)	1301	12346.65	P%Cft	160592
8	Cement plaster 1/2" thick (1:6) upto 12" ft height S.I.No 13(b) P.No.51	3845	2206.6	P%Sft	84835
9	Cement plaster 3/8" thick ( 1:4) Upto 12" Ft height S.I.No 11(a) P.No: 51	3845	2197.52	P%Sft	84486
10	Preparing the surface and painting with weather coat i/c rubbling brick/ sand/ paper filling the voids with chalk plaster of paris and then painting with weather coat approved make S.I.No 38 (a) P.No 55	3845	2567.95	P%Sft	98727
11	P/Fixing Angle Iron Vertical for barbed wire fencing SINO 24 © P.No 53	185	169.18	P.Rft	31298
12	Providing and fixing Barbed SINO 9 P.No 95	1850	8.38	P.Rft	15503
13	Making and Fixing Steel grated doors with 1/16" thick sheeting i/c angle iron fram 2"x2"x3/8" and 3/4" squar bars 4" centre to centre SINO:24 P-91	84	726.72	Psft	61044
14	Perparing surface and painting on Guard Bars gates SINO: 5 P-69	168	896.29	P%Sft	1506
<b>TOTAL</b>					<b>686145</b>

CONTRACTOR



**EXECUTIVE ENGINEER**  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

3

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to Judicial Complex at Naushahro Feroze. (Meeting Hall)
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 250,000 /-
- (e) **Amount of Bid Security:-** 12,500/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 25,000/- 10% (in % age of bid amount/ estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)


NAME OF WORK:- M/R TO JUDICIAL COMPLEX AT NAUSHAHRO- FEROZE.  
( MEETING HALL).

Part (A) (Civil work)

SCHEDULE-B

S#	Item Of Work	Quantity	Rate	unit	Amount
1	Supplying and Fixing Wall Pannels i/c supplying and making deodar wood 2nd class frame work for partition walls S.I.No 56 P., 64	389	31082.30	P%Sft	120755
2	Providing and fixing glass glazing in 1st clasas deodar wooden frame and patties frame sectiopn 7 1/2" sq inches etc complete size of glass 1/4" thick S.I.No 53. P.63.	220	480.62	P.Sft	105736
3	1st class deodar wood wraught joinery in D/W etc fixed in position i/c chowkats hold fast iron tower bolts chocks cleats handles and chords with hooks etc Deodar pannalled and glazed or ully glazed 1-3/4"thick	81	902.93	P.Sft	73137
<b>TOTAL</b>					<b>299628</b>

Contractor



Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad

## BIDDING DATA

4

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to 1<sup>st</sup> Senior Civil Judge Bungalow at Naushahro Feroze.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 375,000 /-
- (e) **Amount of Bid Security:-** 18,750/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 37,500/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

**NAME OF WORK:- M&R To 1st Senior Civil Judge Bunglow at Naushahro Feroze**

**Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	90	121.00	P%Sft	109
2	Scraping of ordinary Distempering SINO: 54(b) P-13	969	226.88	P%Sft	2199
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	90	660.00	P%Sft	594
4	Cement plaster 3/4" thick upto 12" ft height S.I.No. 11 ( c ) P-51	90	3015.76	P%Sft	2714
5	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	59	14429.25	P,%Sft	8536
6	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc complete Weight not less than 3.7 Lbs /Sq .foot of finished grill S.I.No. 26 P.92	12	180.50	Psft	2166
7	Laying Flooring with approved glazed tile 1/4" th laid in white SINO: 24 P-42	348	27678.86	P,%Sft	96322
8	White Glazed tile 1/4" thick in dado jointed SINO: 37 P-44	300	28253.61	P,%Sft	84846
9	© Glaviniuzed wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	66	190.72	P.sft	12588
10	1-1/2" Thick Deodar Wooden frame i/c Wire gauze with ordinary hinges SINO: 14(b) P-58	23	562.98	P.sft	12808
11	Perparing new paint surface on Doors and windows (edges) SINO:5© P-69	23	2116.41	P,%Sft	481
12	Perparing paint surface on Doors and windows on old surface SINO:4(c) P-67	241	1160.06	P,%Sft	2790
13	Distempering on walls any type three coat SINO:24©P-53	2916	1043.90	P,%Sft	30441
14	Perparing new painting on guard bars gratings , railing SINO:5(d) P-69	12	896.39	P,%Sft	108
<b>TOTAL</b>					<b>256702</b>

**Internal W/S&S/F**

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
<b>(a) Shedule Items</b>					
1	Boring for tube well in all water bearing soils from ground level upto 100ft or 30.5 meter depth i/c sinking and with drawing of castening pipe SINO:1 P-41	45		160 Prft	7200
2	Providing and fixing orisa type white colour glazed earthen were W.C pan low level flush tank of 3 gallons capacity of approved quality i/c making requisite number of holes in wall plinth & floor and making good in c.c:1:2:4 (A) W.C pan with orisa type 23" wit plastic of low down 3 gallons C.I trap & C.I thumble Superior quality (S.I.NO. (3) (a) (i) p.No. 02 ).	2	5836.6	Each.	11673
3	P/F 24x18" lavaratory basin in white glazed earthen were complete i/c the cost of W.I or C.I entilever brackets 6inch built into walls and painted white or or two coats after a primary coat of red lead paint a piar of 1/2" dia rubber plug and chrome pated brass chain 1-1/4" dia malloable iron or brass unions and making requisite number of holes in walls pipe connections and making good in c.c 1:2:4 ( S.I.No P.No. ).	2	4928	Each.	9856

4	Add: extra for labour for providing & fixing of earthen were pedestal white or coloured glazed foreign or equivalent <b>S.I.No 9 P.No. 03</b>	2	2533.47	Each.	5067
	P/F in position nylon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nylon connection (S.I.No.23.P.6).	4	447.15	Each.	1789
8	Wash basin mixture of superior quality with with c.p head 1/2" dia <b>SINO:14P-19</b>	2	3179		6358
9	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete <b>SINO: 19 P-19</b>	2	3432	Each	6864
10	S/Fixing concealed stop cock of superior quality with c.p head 1/2" dia <b>SINO: 11(b) p-18</b>	8	509.74	Each	4078
11	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern <b>SINO:2(b) P-16</b>	8	348.92	Each	2791
12	P/F chamber 15x9" inside daimension 24" deep for house meters with 6" thick c.c.1:3:6 Block set 1:6 cement mortor 6"thick c.c 1:4:8 in foundation 1/2" thick <b>SINO: 1 P-20</b>	2	4905.67	Each	9811
13	P/Fixing 6"x4" cc gully trape with 4" outlet complete with 4" thick 1:2:4 cc for bed and 1/2" thick cement Plaster 1:3 to kerb C.I grating 6"x6" and with RCC Cover <b>SINO::1 (ii) P-23</b>	2	1259.5	Each	2519
14	P/Fixing 6"x2 or 6"x3" C.I Floor Trape of the approved self cleaning design with a C.I screwd down grating with or with out vent aram complete <b>SINO:20 P-6</b>	2	2024.34	Each	4049

<b>TOTAL</b>	<b>72055</b>
--------------	--------------

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
15	S/F UPVC soil & vent pipe AGM make of approverd qulaity on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. <b>RA Attached</b>				
	a) 1/2" dia pipe	45	105.35	Prft	4741
	b) 3/4" dia Pipe	60	126	Prft	7560
	c) 1-1/2" dia pipe	45	169	Prft	7605
	d) 4" dia	30	356	Prft	10680
16	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, plain Elbow 4'dia.				
	1x2	2			
	<b>Total</b>	<b>2</b>	<b>835</b>	<b>Each.</b>	<b>1670</b>

17	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as  directed by the Engineer Incharge, <b>plug Elbow.</b>	2	922	Each.	1844
20	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as  directed by the Engineer Incharge, <b>Plain -Tee 4" dia.</b>	3	1290	Each.	3870
21	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as  directed by the Engineer Incharge, <b>Jubilee Clip.</b>	12	83	Each.	996
22	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as  directed by the Engineer Incharge, <b>4" dia Cowel.</b>	2	348.41	Each.	697

<b>TOTAL</b>	<b>39663</b>
--------------	--------------



**CONTRACTOR**

**EXECUTIVE ENGINEER**  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

5

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to 3<sup>rd</sup> Additional Session Judge Bungalow at Naushahro Feroze.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 400,000 /-
- (e) **Amount of Bid Security:-** 20,000/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 40,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)



**NAME OF WORK:- M&R To 3rd Additional Judge Bungalow at Naushahro Feroze**

**Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	270	121.00	P%Sft	327
2	Scraping of ordinary Distempering SINO: 54(b) P-13	2765	226.88	P%Sft	6274
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	270	660.00	P%Sft	1782
4	Cement plaster 3/4" thick upto 12" ft height S.I.No. 11 ( c ) P-51	270	3015.76	P%Sft	8143
5	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	90	14429.25	P,%Sft	13050
6	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc complete Weight not less than 3.7 Lbs /Sq .foot of finished grill S.I.No. 26 P.92	12	180.50	Psft	2166
7	Laying Flooring with approved glazed tile 1/4" th laid in white SINO: 24 P-42	532	27678.86	P,%Sft	147252
8	White Glazed tile 1/4" thick in dado jointed SINO: 37 P-44	176	28253.61	P,%Sft	49602
9	© Glavinized wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	156	190.72	P.sft	29752
10	1-1/2" Thick Deodar Wooden frame i/c Wire gauze with ordinary hinges SINO: 14(b) P-58	46	562.98	P.sft	25616
11	Perparing new paint surface on Doors and windows (edges) SINO:5© P-69	46	2116.41	P,%Sft	963
12	Perparing paint surface on Doors and windows on old surface SINO:4(c) P-67	241	1160.06	P,%Sft	2790
13	Distempering on walls any type three coat SINO:24©P-53	6508	1043.90	P,%Sft	67938
14	Perparing new painting on guard bars gratings , railing SINO:5(d) P-69	12	896.39	P,%Sft	108
				<b>TOTAL</b>	<b>355761</b>

**Internal W/S&S/F**

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
<b>(a) Shedule Items</b>					
1	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 ).	4	447.15	Each.	1789
2	Wash basin mixture of superior quality with with c.p head 1/2" dia SINO:14P-19	2	3179		6358
3	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete SINO: 19 P-19	1	3432	Each	3432
4	S/Fixing conceiles stop cock of superior quality with c.p head 1/2" dia SINO: 11(b) p-18	5	509.74	Each	2549
5	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern SINO:2(b) P-16	3	348.92	Each	1047
				<b>TOTAL</b>	<b>15174</b>

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
1	S/F UPVC soil & vent pipe AGM make of approved quality on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. <b>RA Attached</b>				
	a) 1/2" dia pipe	15	105.35	Prft	1580
	b) 3/4" dia Pipe	65	126	Prft	8190
	d) 4" dia	30	356	Prft	10680
2	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, <b>plain Elbow 4'dia.</b>				
	1x2	2			
	<b>Total</b>	<b>2</b>	<b>835</b>	<b>Each.</b>	<b>1670</b>
3	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, <b>plug Elbow.</b>				
		2	922	Each.	1844
		<b>TOTAL</b>			<b>23964</b>

CONTRACTOR



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

6

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to 1<sup>st</sup> Civil Judge Bungalow at Naushahro Feroze.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 200,000 /-
- (e) **Amount of Bid Security:-** 10,000/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 20,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

**NAME OF WORK:- M&R To 1st Civil Judge Bunglow at Naushahro Feroze****Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	120	121.00	P%Sft	145
2	Scraping of ordinary Distempering SINO: 54(b) P-13	1619	226.88	P%Sft	3673
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	120	660.00	P%Sft	792
4	Cement plaster 3/4" thick upto 12" ft height S.I.No. 11 ( c ) P-51	120	3015.76	P%Sft	3619
5	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	29	14429.25	P,%Sft	4251
6	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc complete Weight not less than 3.7 Lbs /Sq .foot of finished grill S.I.No. 26 P.92	12	180.50	Psft	2166
7	S/Fixing false ceiling in plaster of paris dividing in panals wit deodar strips SINO: P-	173	27678.86	P,%Sft	47971
9	© Glaviniuzed wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	120	190.72	P.sft	22886
10	1-1/2" Thick Deodar Wooden frame i/c Wire gauze with ordinary hinges SINO: 14(b) P-58	46	562.98	P.sft	25616
11	Perparing new paint surface on Doors and windows (edges) SINO:5© P-69	46	2116.41	P,%Sft	963
12	Perparing paint surface on Doors and windows on old surface SINO:4(c) P-67	178	1160.06	P,%Sft	2059
13	Distempering on walls any type three coat SINO:24©P-53	4215	1043.90	P,%Sft	44002
14	Perparing new painting on guard bars gratings , railing SINO:5(d) P-69	12	896.39	P,%Sft	108
<b>TOTAL</b>					<b>158250</b>

**Internal W/S&S/F**

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
<b>(a) Shedule Items</b>					
1	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 )	4	447.15	Each.	1789
2	Wash basin mixture of superior quality with with c,p head 1/2" dia SINO:14P-19	2	3179		6358
3	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete SINO: 19 P-19	1	3432	Each	3432
4	S/Fixing conceiles stop cock of superor quality with c.p head 1/2" dia SINO: 11(b) p-18	5	509.74	Each	2549
5	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern SINO:2(b) P-16	3	348.92	Each	1047
<b>TOTAL</b>					<b>15174</b>

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
1	S/F UPVC soil & vent pipe AGM make of approved quality on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. <b>RA Attached</b>				
	a) 1/2" dia pipe	15	105.35	Prft	1580
	b) 3/4" dia Pipe	65	126	Prft	8190
	d) 4" dia	30	356	Prft	10680
2	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, <b>plain Elbow 4'dia.</b>				
	1x2	2			
	<b>Total</b>	<b>2</b>	<b>835</b>	<b>Each.</b>	<b>1670</b>
3	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, <b>plug Elbow.</b>				
		2	922	Each.	1844
<b>TOTAL</b>					<b>23964</b>

CONTRACTOR



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

## BIDDING DATA

7

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to 1<sup>st</sup> Additional Session Judge Bungalow at Naushahro Feroze.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 150,000 /-
- (e) **Amount of Bid Security:-** 7,500/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 15,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

**NAME OF WORK:- M&R To 1st Additional Judge Bunglow at Naushahro Feroze**

**Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	450	121.00	P%Sft	545
2	Scraping of ordinary Distempering SINO: 54(b) P-13	1591	226.88	P%Sft	3609
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	450	660.00	P%Sft	2970
4	Cement plaster 3/4" thick upto 12" ft height S.I.No. 11 ( c ) P-51	450	3015.76	P%Sft	13571
5	© Glaviniuzed wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	66	190.72	P.sft	12588
6	Perparing pait surface on Doors and windows on old surface SINO:4(c) P-67	241	1160.06	P,%Sft	2790
7	Distempering on walls any type three coat SINO:24@P-53	4332	1043.90	P,%Sft	45226
<b>TOTAL</b>					<b>81298</b>

**Internal W/S&S/F**

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
<b>(a) Shedule Items</b>					
1	Boring for tube well in all water bearing soils from ground level upto 100ft or 30.5 meter depth i/c sinking and with drawing of castening pipe SINO:1 P-41	45		160 Prft	7200
2	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 ).	8	447.15	Each.	3577
3	Wash basin mixture of superior quality with with c,p head 1/2" dia SINO:14P-19	2	3179		6358
4	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete SINO: 19 P-19	2	3432	Each	6864
5	S/Fixing conceiles stop cock of superor quality with c.p head 1/2" dia SINO: 11(b) p-18	12	509.74	Each	6117
6	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern SINO:2(b) P-16	3	348.92	Each	1047
<b>TOTAL</b>					<b>31163</b>

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
1	S/F UPVC soil & vent pipe AGM make of approverd qulaity on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. RA Attached				
	c) 1-1/2" dia pipe	45	169	Prft	7605
2	P/Fixing 1HP Electric Motor (RA Attached)	1	17000	Each.	17000
<b>TOTAL</b>					<b>24605</b>

CONTRACTOR



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

8

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to Additional Session Judge Bungalow at Moro.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 350,000 /-
- (e) **Amount of Bid Security:-** 17,500/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 35,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)



**NAME OF WORK:- M&R To Additional Judge Bunglow at Moro**

**Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	195	121.00	P%Sft	236
2	Scraping of ordinary Distempering SINO: 54(b) P-13	1707	226.88	P%Sft	3873
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	195	660.00	P%Sft	1287
4	Cement plaster 3/4" thick upto 12" ft height S.11 ( c ) P-51	195	3015.76	P%Sft	5881
5	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	64	14429.25	P,%Sft	9297
6	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc complete Weight not less than 3.7 Lbs /Sq .foot of finished grill S.I.No. 26 P.92	12	180.50	Psft	2166
7	Laying Flooring with approved glazed tile 1/4" th laid in white SINO: 24 P-42	379	27678.86	P,%Sft	104903
8	White Glazed tile 1/4" thick in dado jointed SINO: 37 P-44	393	28253.61	P,%Sft	110991
9	© Galvanized wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	66	190.72	P.sft	12588
10	1-1/2" Thick Deodar Wooden frame i/c Wire gauze with ordinary hinges SINO: 14(b) P-58	23	562.98	P.sft	12808
11	Perparing new paint surface on Doors and windows (edges) SINO:5© P-69	23	2116.41	P,%Sft	481
12	Perparing paint surface on Doors and windows on old surface SINO:4( c ) P-67	241	1160.06	P,%Sft	2790
13	Distempering on walls any type three coat SINO:24©P-53	4357	1043.90	P,%Sft	45484
14	Perparing new painting on guard bars gratings , railling SINO:5(d) P-69	12	896.39	P,%Sft	108
<b>TOTAL</b>					<b>312893</b>

**Internal W/S&S/F**

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
1	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 ).	4	447.15	Each.	1789
2	S/F bath room accessories set (07) piece i/c towel rod, brush holder, shelf tray of approved design I/C cost of screws and nuts etc complete master brand.( S.I.No. 23.P.No. 19 ).	1	10322.4	Each.	10322
3	Wash basin mixture of superior quality with with c,p head 1/2" dia SINO:14P-19	1	3179		3179
4	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete SINO: 19 P-19	1	3432	Each	3432
5	S/Fixing conceiles stop cock of superor quality with c.p head 1/2" dia SINO: 11(b) p-18	6	509.74	Each	3058
6	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern SINO:2(b) P-16	4	348.92	Each	1396
7	P/Fixing 6"x2 or 6"x3" C.I Floor Trape of the approved selt cleaning design with a C.I screwd down grating with or with out vent aram complete SINO:20 P-6	1	2024.34	Each	2024
<b>TOTAL</b>					<b>25200</b>
1	S/F UPVC soil & vent pipe AGM make of approved qulaity on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. RA				
	a) 1/2" dia pipe	22	105.35	Prft	2318
	b) 3/4" dia Pipe	16	126	Prft	2016
<b>TOTAL</b>					<b>4334</b>

CONTRACTOR

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

9

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to 2<sup>nd</sup> Civil Judge Bungalow at Moro
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 350,000 /-
- (e) **Amount of Bid Security:-** 17,500/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 35,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

**NAME OF WORK:- M&R To 2nd Civil Judge Bunglow at Moro**

**Schedule-B**

S.,NO	ITEM OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Removing of Cement or Lime Plaster SINO: 53 P-13	195	121.00	P%Sft	236
2	Scraping of ordinary Distempering SINO: 54(b) P-13	1456	226.88	P%Sft	3303
3	Applying floating coat of cement 1/32" thick SINO:14 P-52	195	660.00	P%Sft	1287
4	Cement plaster 3/4" thick upto 12" ft height S.I.No. 11 ( c ) P-51	195	3015.76	P%Sft	5881
5	Providing and fixing G.I frames / chowkts of size 7x23" 4-1/2x3" for doors using 20 guage G.I sheet i/c welded hingesd and fixing at site with necessary holdsd fasts filling with cement sand slury of ratio 1:6 and repairing the jamb The cost of also i/c all carriage of tools abd plants are used in making and fixing S.I.No. 28. P. No. 92	69	228.90	P.Rft	15794
6	Providing and fixing G.I frames / chowkts of size 7x23" 4-1/2x3" for doors using 20 guage G.I sheet i/c welded hingesd and fixing at site with necessary holdsd fasts filling with cement sand slury of ratio 1:6 and repairing the jamb The cost of also i/c all carriage of tools abd plants are used in making and fixing S.I.No. 28. P. No. 92	18	240.00	P.Rft	4320
7	First class deodar wood wrought joinary in doors and windows etc fixed in position i/c chowkts holds fasts hinges iron tower bolts chocks cleats handles & cords with hook etc complete deodar paneled glazed or fully glazed.S.I.No. 7 (b) P-57	96	902.93	P.Sft	86681
8	Providing and laying 2" thick c.c topping cement concrete (1:2:4) i/c surface finishing and dividing into pannels.,S.I.No. 16 (b) P- 41				
	(b) 2" thick	900	3275.50		29480
9	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	8	14429.25	P,%Sft	1202
10	Supplying and fixing in position iron steel grill of 3/4"x1/4" size flat iron of approved design i/c painting 3 coats etc completeWeight not less than 3.7 Lbs /Sq .foot of finished grill S.I.No. 26 P.92	12	180.50	Psft	2166
11	Laying Flooring with approved glazed tile 1/4" th laid in white SINO: 24 P-42	49	27678.86	P,%Sft	13563
12	White Glazed tile 1/4" thick in dado jointed SINO: 37 P-44	196	28253.61	P,%Sft	55377
13	© Glaviniuzed wire gauzed fixed with 3/4" strips on separate fixed to chowchats. S.I.No 14 (d) P.No. 59	66	190.72	P.sft	12588
14	1-1/2" Thick Deodar Wooden frame i/c Wire gauze with ordinary hinges SINO: 14(b) P-58	23	562.98	P.sft	12808
15	Perparing new paint surface on Doors and windows (edges) SINO:5© P-69	119	2116.41	P,%Sft	2513
16	Perparing paint surface on Doors and windows on old surface SINO:4(c) P-67	136	1160.06	P,%Sft	1572
17	Distempering on walls any type three coat SINO:24©P-53	3854	1043.90	P,%Sft	40233
18	Perparing new painting on guard bars gratings , railing SINO:5(d) P-69	12	896.39	P,%Sft	108
<b>TOTAL</b>					<b>289110</b>

## Internal W/S&amp;S/F

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
<b>(a) Shedule Items</b>					
1	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 ).	4	447.15	Each.	1789
2	S/F bath room accessories set (07) piece i/c towel rod, brush holder, shelf tray of approved design I/C cost of screws and nuts etc complete master brand.( S.I.No. 23.P.No. 19 )..	1	10322.4	Each.	10322
3	Wash basin mixture of superior quality with with c,p head 1/2" dia SINO:14P-19	1	3179		3179
4	S/Fixing CP Muslim shower with double bib cock and ring pipe etc complete SINO: 19 P-19	1	3432	Each	3432
5	S/Fixing conceiles stop cock of superor quality with c.p head 1/2" dia SINO: 11(b) p-18	6	509.74	Each	3058
6	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern SINO:2(b) P-16	4	348.92	Each	1396
7	P/Fixing 6"x2 or 6"x3" C.I Floor Trape of the approved selt cleaning design with a C.I screwd down grating with or with out vent aram complete SINO:20 P-6	1	2024.34	Each	2024
<b>TOTAL</b>					<b>25200</b>

S.NO.	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
1	S/F UPVC soil & vent pipe AGM make of approverd qulaity on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/c all cost of labour material cartage scaffolding jhoola etc complete. RA Attached				
	a) 1/2" dia pipe	22	105.35	Prft	2318
	b) 3/4" dia Pipe	16	126	Prft	2016
	d) 4" dia	9	356	Prft	3204
<b>TOTAL</b>					<b>7538</b>

CONTRACTOR



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAZIR ABAD

## BIDDING DATA

10

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to Residential Accommodation for Judges at Naushahro Feroze.
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 900,000 /-
- (e) **Amount of Bid Security:-** 45,000/- 5% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 90,000/- 10% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 5%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 07-12-2017.
- (k) **Time for Completion from written order of Commence:-** 04-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

**Name of Work :- M&R To Residential Accommodation for Judges at  
Naushahro feroze**

**Part (A) (Civil work)**

S#	Item Of Work	Quantity	Rate	unit	Amount
1	Dismantling of Pacca Brick Work (SINO:13 P-10)	51	1285.63	P%cft	656
2	Dismantling of C.C.Plain (1:2:4)(SINO:19 C P-10)	505	3327.50	P%cft	16804
3	Dismantling of R C.C.1:2:4 (SINO:19 E P-10)	5	5445.00	P%cft	272
4	Removing of cement or lime Plaster (SINO:53 P-13)	1026	121.00	P%Sft	1241
5	Scraping of ordinary distemper (SINO:54bP-13)	7542	226.88	P%Sft	17110
6	Pacca Brick Work in G/Floor i/c sticking the joints in cement sand mortar 1:6 ratio (SINO:5(l) (e) P-20)	85	12674.36	p%cft	10762
7	CC Brick or Stone Ballast gauge 1/2" to 1/4" in ratio (1:5:10)	1599	3750.00	p%cft	59944
8	Cement Concrete Plain i/c Plasing Compacting ,curing complete SINO: 5(f) P-15	13	14429.25	p%cft	1804
9	Applying floating coat of cement 1/32" thick (SINO:14 P-52)	1026	660.00	P%Sft	6772
10	C/Plaster 3/4" thick up to 12' height in cement sand mortar ratio (1:4) (SINO:11(c) P-51)	1026	3015.76	P%Sft	30942
11	P/Fixing G.I frame /Chowkats of size 7"x2" or 4-1/2"x3" for Doors using 20 gauge G.I sheet I/C welded Hings and fixing slurry ratio 1:5 and repairing the jambs. (SINO:29 P-92)at site with necessary hold fast filling with cement sand	33	228.90	P.Rft	7476
12	P/Fixing G.I frame /Chowkats of size 7"x2" or 4-1/2"x3" for Doors using 20 gauge G.I sheet I/C welded Hings and fixing slurry ratio 1:5 and repairing the jambs. (SINO:29 P-92)at site with necessary hold fast filling with cement sand (S:28 P-92)	16	240.50	P.Rft	3728
13	R.CC Work in roof slab, beams column rafts, litels and other strcutural members laid in situ or precast laid in position complete in all respects Ration (1:2:4) 90 Lbs cement 2 C.ft.Sand 4 C.ft Shingle 1/8 to 1/4 gauge. (SINO:6 (a) P-16)	22	337.00	P.Cft	7414
14	Fabrication of Mild Steel Reinforcement for cement concret including cutting,bending laying in position, making joints and fastenings including cost of binding wire (also includes removal of (SINO:8(b) P-16)	0.982	5001.70	P.Cwt	4912
15	C/Plaster 1/2" thick up to 12' height in cement sand mortar ratio (1:6) (SINO:13 P-10)	1260	2206.60	P%Sft	27803
16	C/Plaster 3/8" thick up to 12' height in cement sand mortar ratio (1:4) (SINO:13 P-10)	1260	2197.52	P%Sft	27689
17	Laying floor of approved with glazed tiles 1/4"thick in white cement 1:2 over 3/4" thick cement mortar 1:2 Complete. (SINO:24 P-42)	50	27678.86	P%Sft	13839
18	White glazedtiles 1/4" thick dado jointed in white cement and laid over 1:2 cement mortar 3/4" thick i/c finishing. (SINO:37 P-44)	140	28253.61	P%Sft	39555
19	Laying white marble flooring fine dressed on the surface without winding set in lime mortar (1:2) (SINO:28 P-42)	12	567	P%Sft	6804
20	Providing and fixing 3/8" thick marble tile of approved quality and colour and shade size 8"x4/6"x4" in dado skirting and facing removal(SINO: 68 P-48	24	186.04	P%Sft	4465
21	CC.topping 1-1/2" I/C Surface finishing and dividing into Panals (SINO:16(C) P-41)				
	c) 2" thick	2247	3275.50	P%Sft	73584

22	Providing and fixing deodar Almirah 9"-12" depth i/c boxing with back shelves, shutters brass fittings complete (SINO:23 P-60)	14	1778.50	p sft	24899
23	1st class deodar wood wrought joinery in D/W etc fixed in position i/c chowkats hold fast iron tower bolts chocks cleats handles and chords with hooks etc Deodar pannalled and glazed or fully glazed 1-3/4" thick (SINO:7 P-57)	41	902.93	p sft	37020
24	preparing surface and painting of door and windows any type i/c edges (on new surface) (SINO:5© P-69)	28	2116.00	P%Sft	592
25	preparing surface and painting of door and windows any type i/c edges (on old surface) (SINO:4© P-67)	297	1160.06	P%Sft	3445
26	Distempering on walls 2 coats (Old surface) (SINO:24(b) P-53)	15885	1043.90	P%Sft	165824
27	P/Fixing iron steel grill SINO:26 P-92	49	180.50	P%Sft	8845
28	Preparing surface and painting guard bars gates iron bars grating railing i/c standard braces etc complete with similar open (SINO:4(b) P-67)	130	674.6	P%Sft	875
29	Galvanized wire gauze fixed to chowkats with 3/4" deodar strips and screws (SINO:14(d) P-57)	24	190.72	P.sft	4577
30	b) 1/2" Thick Deodar wood framing i/c wire gauze with ordinary hinges (SINO:14(d) P-57)	47	562.98	P.Sft	26601
31	RCC Spouts i/c fixing in position 2-1/2" X6"X5" (SINO: 14 P-17)	4	261.25	Each	1045
32	Two coat of bitumen laid hot using 34 Lbs for % sft over roof and blinded with sand at One Cft P%Sft. (SINO:13 P-34)	752	1887.4	P%Sft	14193
33	Providing and fixing Brass spring hinges to wire gauze SINO: 18 P-57	24	801.35	Each	19232
34	Fernch Polishing complete SINO:7(B) P-70	287	1952.5	P%Sft	5601
<b>Total</b>					<b>676325</b>

#### Internal W/S and S/F

S.NO	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
------	---------------	-----	------	------	---------

#### (A) Schedule Items

1	Boring for tube well in all water bearing soils from ground level up to 100 ft or 30.5 meter depth i/c sinking and with drawing of casing pipe (a) 80mm 3" dia	60	160 P.Rft		9600
2	Providing and fixing orisa type white colour glazed earthen were W.C pan low level flush tank of 3 gallons capacity of approved quality i/c making requisite number of holes in wall plinth & floor and making good in c.c:1:2:4 (A) W.C pan with orisa type 23" wit plastic of low down 3 gallons C.I trap & C.I thumble Superior quality. (S.I.NO. (3) (a) (i) p.No. 02 )	2	5836.6	Each	11673

3	Providing and fixing 24"x18" lavatory basin in white glazed earthen ware complete SINO: 10 P-3	2	4928	Each	9856
4	Add: extra for labour for providing & fixing of earthen ware pedestal white or coloured glazed foreign or equivalent. S.I.No 9 P.No. 03 )	2	2533.47	Each	5067
5	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connection (S.I.No.23.P.6 )	4	447.15	Each	1789
6	Providing and fixing handle velve ( China) 3/4" Dia	3	271.92	Each	816
7	S/Fixing Concelled Stop Cock of superior quality with cp head 1/2" dia	4	509.74	Each	2039
9	Supplying and Fixing in position C.P bib cock (b) 3/4" cp Bib cock standard pattern	2	348.92	Each	698
10	P/F chamber 15x9" inside daimension 24" deep for house meters with 6" thick c.c 1:3:6 Block set 1:6 cement mortar 6" thick c.c 1:4:8 in foundation 1/2" thick cement plaster 1:3 C.M to all inside opening .	1	4905.67	Each	4906
11	S/Fixing swan type piller cock of superior quality single cp head 1/2" dia	2	795	Each	1590
12	P/Fixing 6"x4" cc gully trape with 4" outlet complete with 4" thick 1:2:4 cc for bed and 1/2" thick cement Plaster 1:3 to kerb C.I grating 6"x6" and with RCC Cover sino:1 (ii) P-23	2	1259.5	Each	2519
		<b>TOTAL</b>			<b>50552</b>

**(B) Non-Schedule Items**

1	P/Fixing Floor Trape Jalli UPVC type size 6"x6" of approved colour and design master class A equivelent as directed by encharge (R.A Attached)	2	230	Each	460
2	S/F UPVC soil & vent pipe AGM make of approverd qulaity on walls & in C.C flooring working upto 90 Ft height jointing with UPVC fitting by using approved paste/ solution making good etc in complete as per instruction of Engineer Incharge rate i/.c all cost of labour material cartage scaffolding jhoola etc complete.				
	a) 1/2" dia pipe	2x36	72	105	7560
	b) 3/4" dia Pipe	1x12	12	126	1512
	d)1-1/2" Pipe	1x60	60	169	10140
	e) 4" dia.Pipe	2x20	40	356	14240
	f) 6" dia Pipe	1x15	15	450	6750



S.NO	ITEM OF WORK.	QTY	RATE	UNIT	AMOUNT.
3	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, plain Elbow 4'dia.	2	788	Each	1576
4	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, Plain -Tee 4"dia.	2	895	Each	1790
5	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, 4" dia Floor Trap.	2	1211.83	Each	2424
6	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, Jubilee Clip.	14	67	Each	938
7	P/F UPVC Fitting of schedule 40 (E) AGM or pak arab make in/c jointing with PVC solvent / JTC solution and fixing at any height / floor using jhoola or long laddar in horizontal or vertical pipe as directed by the Engineer Incharge, 4" dia Cowel.	3	293	Each	879
8	Providing and Fixing Single phase Electric Motor 1HP	1	17000	Each	17000
<b>TOTAL</b>					<b>65269</b>

**CONTRACTOR**



**EXECUTIVE ENGINEER**  
PROVINCIAL BUILDINGS DIVISON  
SHAHEED BENAIZIR ABAD

**ANNUAL PROCUREMENT PLAN**  
(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2017-18

S.#	Description of Procurement	Estimated Unit Cost (where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements			
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	M/R to 3 <sup>rd</sup> Civil Judge Bungalow at Naushahro Feroze.	200,000/-	200,000/-	200,000/-	Government of Sindh (Non-ADP)	Single Stage Method	04-Month	-	-	-
2	M/R to Session Judge Bungalow Naushahro Feroze. (C/Wall)	700,000/-	700,000/-	700,000/-	--- do ---	--- do ---	04-Month	-	-	-
3	M/R to Judicial Complex at Naushahro Feroze. (Meeting Hall)	250,000/-	250,000/-	250,000/-	--- do ---	--- do ---	04-Month	-	-	-
4	M/R to 1 <sup>st</sup> Senior Civil Judge Bungalow at Naushahro Feroze.	375,000/-	375,000/-	375,000/-	--- do ---	--- do ---	04-Month	-	-	-
5	M/R to 3 <sup>rd</sup> Additional Session Judge Bungalow at N.Feroze.	400,000/-	400,000/-	400,000/-	--- do ---	--- do ---	04-Month	-	-	-
6	M/R to 1 <sup>st</sup> Civil Judge Bungalow at Naushahro Feroze.	200,000/-	200,000/-	200,000/-	--- do ---	--- do ---	04-Month	-	-	-
7	M/R to 1 <sup>st</sup> Additional Session Judge Bungalow at N.Feroze.	150,000/-	150,000/-	150,000/-	--- do ---	--- do ---	04-Month	-	-	-
8	M/R to Additional Session Judge Bungalow at Moro.	350,000/-	350,000/-	350,000/-	--- do ---	--- do ---	04-Month	-	-	-
9	M/R to 2 <sup>nd</sup> Civil Judge Bungalow at Moro.	350,000/-	350,000/-	350,000/-	--- do ---	--- do ---	04-Month	-	-	-
10	M/R to Residential Accommodation for Judges at N.Feroze.	900,000/-	900,000/-	900,000/-	--- do ---	--- do ---	04-Month	-	-	-



**EXECUTIVE ENGINEER**  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD



# **SPPRA BIDDING DOCUMENT**

**STANDARD FORM OF BIDDING DOCUMENT**

**FOR**

**PROCUREMENT OF WORKS**

**(For Contracts (Small) Amounting between  
Rs. 2.500 (Million) to Rs: 50.00 (Million))**

**Name of Work:-**

**Name of Contractor:-**

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.


### BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency \_\_\_\_\_
- (b). Brief Description of Works \_\_\_\_\_
- (c). Procuring Agency's address:- \_\_\_\_\_
- (d). Estimated Cost:- \_\_\_\_\_
- (e). Amount of Bid Security:- \_\_\_\_\_ (Fill in lump sum amount  
or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- \_\_\_\_\_ (Not more than sixty days).
- (g). Security Deposit:- (including bid security):- \_\_\_\_\_  
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- \_\_\_\_\_
- (i). Deadline for Submission of Bids along with time :- \_\_\_\_\_
- (j). Venue, Time, and Date of Bid Opening:- \_\_\_\_\_
- (k). Time for Completion from written order of commence: - \_\_\_\_\_
- (L). Liquidity damages:- \_\_\_\_\_ (0.05 of Estimated Cost or Bid cost  
per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)

(Executive Engineer/Authority issuing bidding document)

**CONTRACTOR**

  
**Executive Engineer**  
Provincial Buildings Division  
Shaheed Benazirabad

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.


The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

**CONTRACTOR**

  
**Executive Engineer  
Provincial Buildings Division  
Shaheed Benazirabad**

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.


**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing, in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**CONTRACTOR**

  
**Executive Engineer  
Provincial Buildings Division  
Shaheed Benazirabad**





**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the


work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

**CONTRACTOR**

  
**Executive Engineer**  
Provincial Buildings Division  
Shaheed Benazirabad

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**


- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**CONTRACTOR**

  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazirabad




**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause - 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause -17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.



**CONTRACTOR**

**Executive Engineer  
Provincial Buildings Division  
Shaheed Benazirabad**

**Clause –18: Financial Assistance /Advance Payment.**

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accountant**

**Contractor**

**Executive Engineer/Procuring Agency**



**Executive Engineer  
Provincial Buildings Division  
Shaheed Benazirabad**



**BILL OF QUANTITIES**

**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)


----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis  
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer/Procuring Agency

  
**Executive Engineer**  
**Provincial Buildings Division**  
**Shaheed Benazirabad**

**(B) Description and rate of Items based on Market (Offered rates)**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

**Total (B) in words & figures:**

Contractor

Executive Engineer/Procuring Agency

  
**Executive Engineer**  
**Provincial Buildings Division**  
**Shaheed Benazirabad**

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency

  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazirabad