
SCHEDULE OF QUANTITIES

WORK No: 01
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 8,43,736 (+) O/R  

Earnest Money Rs:
 16,875 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN IN STREET No:06, BLOCK “A” NEAR                      FALAH-E-DARAIN ACADEMY IN SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,625 Cft
	4650.00
	1000 Cft
	26,156.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	750 Rft
	412.00
	P/Rft
	3,09,000.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	45 Nos
	9307.86
	Each
	4,18,854.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 45 Rft
	1609.15
	P/Rft
	( - ) 72,412.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,063 Cft
	2760.00
	1000 Cft
	13,974.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	23 Nos.
	1906.60
	Each
	43,852.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	23 Nos.
	563.00
	Each
	12,949.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	150 Nos.
	
	Each
	

	Total Estimated Cost
	8,43,736 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING OF NALLAH SEA TO KATCHI MASJID UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 1,06,906 (+) O/R

Earnest Money Rs:
 2,138 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/F CAUTION POST (TRAFFIC SIGN) ALONG MAURIPUR ROAD FROM GUL BAI TO HAWKSBAY IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Providing and fixing Traffic (Caution Post) sign  3” G.I. pipe post and sign of equilateral triangle shape each side 3 feet long i/c painting making as per direction with compation size letter writing and posting in urdu long of  
	30 Nos.
	
	Each
	

	2.
	Excavation for foundation of building brigs and other structure i/c dressing refilling, around structure with excavate earth watering and ramming lead upto 05 feet.
	240 Cft
	3176.25
	1000 Cft
	7,623.00

	3.
	Cement concrete plain i/c placing compaction finishing and curing complete i/c screening and washing at stone aggregate without ratio 1:2:4.
	480 Cft
	14429.25
	%Cft
	69,260.00

	4.
	Erection and removal of centering for RCC or plain cement concrete works of Deodar Wood (2nd class).
	960 Sft
	3127.41
	%Sft
	30,023.00

	Total Estimated Cost
	1,06,906 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING OF NALLAH KATCHI MASJID ROAD UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,95,069/-

Earnest Money Rs:
          19,901/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REPAIR OF POTHOLE BY BASE COURSE AGGREGATE P.A.F. TO FLOUR MILL UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.

Tractor Blade……………………………………………………
	150 Hours
	950.00
	P/Hour
	1,42,500.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah for 8 Hours.
	250 Nos.
	750.00
	Each
	1,87,500.00

	3.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	12,000 Cft
	5542.24
	%Cft
	6,65,069.00

	Total Estimated Cost
	9,95,069.00


Nomenclature, Quantities and Rates etc checked

and found correct.



EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING OF NALLAH SADIQ-E-AKBER MASJID UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION OF NALLAH CLEANING / DESILTING KHUSHAL CHOWK UC-42, MACHER COLONY KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	630 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
        9,95,342/-  

Earnest Money Rs:
         19,907/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE LINE AND C.C. FLOORING IN STREET No:31, MOHAMMADI ROAD, SHER SHAH UC-01, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	2,325 Cft
	4650.00
	1000 Cft
	10,811.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	310 Rft
	412.00
	P/Rft
	1,27,720.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	15 Nos
	9307.86
	Each
	1,39,618.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 15 Rft
	1609.15
	P/Rft
	( - ) 24,137.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	2,093 Cft
	2760.00
	1000 Cft
	5,777.00

	6.
	Preparing sub-grade i/c earth excavate and filling to an average depth of 9” dressing to required cash and consolidation with power roll.
	13,063 Cft
	526.28
	%Cft
	68,748.00

	7.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	4,311 Cft
	5542.24
	%Cft
	2,38,926.00

	8.
	Providing and laying 2” thick topping and concrete (1:2:4) i/c surface finishing and dividing into panels.
	13,063 Sft
	3275.50
	%Sft
	4,27,879.00

	Total Estimated Cost
	9,95,342.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 09
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,35,591 (+) O/R

Earnest Money Rs:
 8,712 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION OF NALLAH IN RAILWAY CROSSING TO DILSHAD CHOWK UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	525 Cft
	5445.00
	%Cft
	28,586.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	525 Cft
	337.00
	P/Cft
	1,76,925.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	14.06 Cwt
	5001.70
	P/Cwt
	70,324.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	623 Nos
	
	Each
	

	Total Estimated Cost
	4,35,591 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 10
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH IN TIKKRI VILLAGE, UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 11
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 3,80,434 (+) O/R

Earnest Money Rs:
 7,609 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING OF NALLAH IN UMER KHAN ROAD UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	420 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	420 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	11.25 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	680 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 12
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 8,46,205 (+) O/R  

Earnest Money Rs:
 16,924 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA SUBHAN ALLAH MASJID UC-42, MACHER COLONY KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,625 Cft
	4650.00
	1000 Cft
	26,156.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	750 Rft
	412.00
	P/Rft
	3,09,000.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	45 Nos
	9307.86
	Each
	4,18,854.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 45 Rft
	1609.15
	P/Rft
	( - ) 72,412.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,063 Cft
	2760.00
	1000 Cft
	13,974.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	24 Nos.
	1906.60
	Each
	45,758.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	24 Nos.
	563.00
	Each
	13,512.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	150 Nos.
	
	Each
	

	Total Estimated Cost
	8,46,205 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 13
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 8,41,266 (+) O/R  

Earnest Money Rs:
 16,825 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN IN STREET No:70, AT SUBHANI MASJID JINNAH ROAD, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,625 Cft
	4650.00
	1000 Cft
	26,156.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	750 Rft
	412.00
	P/Rft
	3,09,000.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	45 Nos
	9307.86
	Each
	4,18,854.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 45 Rft
	1609.15
	P/Rft
	( - ) 72,412.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,063 Cft
	2760.00
	1000 Cft
	13,974.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	22 Nos.
	1906.60
	Each
	41,945.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	22 Nos.
	563.00
	Each
	12,386.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	150 Nos.
	
	Each
	

	Total Estimated Cost
	8,41,266 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 14
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,83,945/-

Earnest Money Rs:
          19,679/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L BASE COURASE AGGREGATE IN GUL BAI AND TRUCK STAND UC-40, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	i).
	Tractor Blade…………………………………………………….
	24 Hours
	3088.13
	P/Hour
	74,115.00

	ii).
	Dumper……………………………………………………………
	96 Hours
	2006.90
	P/Hour
	1,92,662.00

	iii).
	Tractor Blade……………………………………………………..
	120 Hours
	950.00
	P/Hour
	1,14,000.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah for 8 Hours.
	250 Nos.
	750.00
	Each
	1,87,500.00

	3.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	7,500 Cft
	5542.24
	%Cft
	4,15,668.00

	Total Estimated Cost
	9,83,945.00


Nomenclature, Quantities and Rates etc checked

and found correct.



EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 15
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION OF NALLAH IN SARTAJA CHOWK NEAR RAILWAY TRACK UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 16
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,27,413/-  

Earnest Money Rs:
         18,548/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA IN SHER MOHAMMAD VILLAGE  UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,625 Cft
	4650.00
	1000 Cft
	26,156.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	750 Rft
	412.00
	P/Rft
	3,09,000.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	40 Nos
	9307.86
	Each
	3,72,314.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 40 Rft
	1609.15
	P/Rft
	( - ) 64,366.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,063 Cft
	2760.00
	1000 Cft
	13,974.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	25 Nos.
	1906.60
	Each
	47,665.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	25 Nos.
	563.00
	Each
	14,075.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	150 Nos.
	913.63
	Each
	2,08,595.00

	Total Estimated Cost
	9,27,413.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 17
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING OF NALLAH ROASE HEAVEN SCHOOL UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 18
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
       8,78,371/-  

Earnest Money Rs:
         17,567/- 

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA CUSTOM COLONY UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	7,950 Cft
	4650.00
	1000 Cft
	36,968.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	1,060 Rft
	412.00
	P/Rft
	4,36,720.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	50 Nos
	9307.86
	Each
	4,65,393.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 50 Rft
	1609.15
	P/Rft
	( - ) 80,458.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	7,155 Cft
	2760.00
	1000 Cft
	19,748.00

	Total Estimated Cost
	8,78,371.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 19
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH MOHAMMADI MASJID ROAD UC-45, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 20
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 4,22,454 (+) O/R

Earnest Money Rs:
 8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING   OF NALLAH CHARNAL ROAD UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+) 

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 21
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,97,243/-  

Earnest Money Rs:
         19,945/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE LINE AT CUSTOM GODOWN, MUHAMMADI ROAD, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling of R.C.C. pipe etc complete.
	506 Rft
	16.94
	P/Rft
	8,572.00

	2.
	Dismantling Road removal etc complete.
	2,530 Sft
	773.86
	%Sft
	19,579.00

	3.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	15,180 Cft
	4650.00
	1000 Cft
	70,587.00

	4.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………18” Dia…………….………...….………..
	506 Rft
	618.00
	P/Rft
	3,12,708.00

	5.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	20 Nos
	9307.86
	Each
	1,86,157.00

	6.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	40 Rft
	1609.15
	P/Rft
	64,366.00

	7.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	13,662 Cft
	2760.00
	1000 Cft
	37,707.00

	8.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	4,554 Cft
	5542.24
	%Cft
	2,52,394.00

	9.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	4,250 Cft
	1065.04
	%Cft
	45,264.00

	Total Estimated Cost
	9,97,243.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 22
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,90,868/-  

Earnest Money Rs:
         19,817/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	PROVIDING/LAYING SWEREAGE LINE CONNECTION 12” DIA TO           18” DIA IN GALI No: 17, 18, 19, 20, 21 & 22, SHER SHAH, MUHAMMADI ROAD, UC-02, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	6,525 Cft
	4650.00
	1000 Cft
	30,341.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	870 Rft
	412.00
	P/Rft
	3,58,440.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	40 Nos
	9307.86
	Each
	3,72,314.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 40 Rft
	1609.15
	P/Rft
	( - ) 64,366.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,873 Cft
	2760.00
	1000 Cft
	16,209.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos.
	1906.60
	Each
	95,330.00

	7.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	200 Nos.
	913.63
	Each
	1,82,600.00

	Total Estimated Cost
	9,90,868.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:

