



LIAQUAT UNIVERSITY
OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH – PAKISTAN
URL: www.lumhs.edu.pk
Tele:# 92-22-9213331. Fax:# +92-22-9213332
E-mail: pd@lumhs.edu.pk, jawediqbalmemon@gmail.com

INVITATION FOR BIDS

1. The Liaquat University of medical & health sciences Jamshoro Invites sealed bids from eligible bidders for the Following Works.

S/No	Name of work	Estimated Cost	Earnest Money	Tender Fee	Time for Completion
1)	Construction of Histology Lab, 2 Nos Lecture Hall and Library at Bilawal Medical College LUMHS Jamshoro	40.00 (M)	2.00 (M)	3000	12 months
2)	Construction of Auditorium Hall at Bilawal Medical College LUMHS Jamshoro	25.00 (M)	1.25 (M)	3000	12 months

2. **Eligibility:** Valid Registration with tax authorities & Pakistan Engineering Council in relevant category and discipline (*Category C6, CE10;*) if applicable

- (i) Documentary evidence of similar works executed /works in progress and certificate of satisfactory completion of works by the employers
- (i) List of works in progress indicating cost of each work and copy of letter, awarding the work
- (iii) Certificate of Bank showing credit worthiness along with current Bank Statement along with annual turnover of last three years.
- (iv) Undertaking of Affidavit that the firm is not involved in any litigation of abandoned any work in the Department.
- (v) Affidavit to the effect that the firm/supplier have not been black listed previously by any executing agency.
- (vi) Latest Income Certificate (NTN).

3. The firm/Contractor should be registered with Sindh Revenue Board.

4. **Method of Procurement.** *Single Stage Single Envelope*

5. **Bidding/Tender Documents:**

- (i) **Issuance:** Documents will be issued from 30th November 2017 to 18th December 2017.
- (ii) **Submission:** Last date will be 18-12-2017 up to 11:00 a.m.
- (iii) **Opening:** will be opened on 18-12-2017 at 11:30 a.m.
- (iv) **Place** of issuance, submission, inquiries and opening will be:-
Office of the Project Director (E.W) LUMHS Jamshoro. :
Telephone Number(s): 022-9213331

Fax Number: 022-9213332

E-mail Address (If available) : pd@lumhs.edu.pk.

- (v) **Un-responded tenders** will be again issued/ submitted/ opened on following dates:-

2nd Attempt:(a) Issue date. (b) Submission date: Opening date:
21-12-2017 10-01-2018 up to 11:00 am 10-01-2018 upto 11:30 am

5. **Bid validity Period: - (90) days.**

6. **Terms & Conditions.**

The Contract documents and other terms & conditions can be seen and blank tenders obtained from the office of the undersigned on payment of cost of tenders for each work (Nonrefundable) through pay order in favour of Vice Chancellor LUMHS, Jamshoro on any working day from 30th November 2017. Tender documents will be uploaded on SPPRA/LUMHS website w.e.f 30th November 2017. The Bids will be opened on the date as mentioned above at 11:30 a.m. in the presence of bidders or their authorized representative who wish to attend.

All bids shall be evaluated on as per SPPRA rules 2010 in accordance with “**Annexure – A to Bidding Data: Evaluation Criteria**” given in volume-1 of bidding documents. Hence all the bidders are required to provide all the information/ data along with documentary evidence as per given evaluation criteria and submit as bids accompanied by required bid security in a envelope along with their bids.

Earnest money in the shape of bank draft/pay order in the name of Vice Chancellor LUMHS, Jamshoro must be attached with the bid documents.

The procurement agency reserves the right to accept or reject any or all technically & financial bids as per SPPRA rules.



D.A./ AS ABOVE

PROJECT DIRECTOR (E.W.)
LUMHS, Jamshoro

C.C. for information to:

- The P.S to Vice Chancellor LUMHS, Jamshoro.
- The Registrar, LUMHS, Jamshoro.
- The Director Finance, LUMHS, Jamshoro.
- ✓ Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court Road Karachi Tel: 92-21-99205369 for hoisting on SPPRA's website.
- The Director I.T for hosting on LUMHS website.
- Notice Board.



LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES

Jamshoro (Sindh). Tel: (022) 921 3331 Fax: (022) 921 3332

Email: pd@lumhs.edu.pk, jawed.lqbalnemon@gmail.com Web: www.lumhs.edu.pk

LUMHS/PD/2627

November 20, 2017

نوٹیفکیشن

لیاقت یونیورسٹی آف میڈیکل اینڈ ہیلتھ سائنسز، جامشورو کو متعلقہ ڈیپارٹمنٹ کے لئے ڈیپارٹمنٹ کے لئے ایک نوٹیفکیشن جاری کیا گیا ہے۔

S.No.	Name of Work	Estimated Cost in Millions	Earnest Money in Millions	Tender Fee	Completion Period
1)	Construction of Histology Lab, 2 Nos Lecture Hall and Library at Bilawal Medical College LUMHS Jamshoro	40.00 (Millions)	2.0 (Millions)	Rs 3,000	12 Months
2)	Construction of Auditorium Hall at Bilawal Medical College LUMHS Jamshoro	25.00 (Millions)	1.25 (Million)	Rs 3,000	12 Months

ELIGIBILITY (اہلیت):

- یکس آرگنائز اور پاکستان انجینئرنگ کونسل کے ساتھ متعلقہ کیمپری اور ڈیپارٹمنٹ (کنکریٹ، سیمنٹ، لائٹ، وغیرہ) اور مندرجہ ذیل دستاویزات کی فراہمی کرنے والے ہیں۔
- پچھلے چار سالوں کے اندر کم از کم ایک بار کی جانب سے عملی طور پر کام کرنے کی ضرورت ہے۔
- جاری کاموں کی فہرست میں درج کام کی مالیت کے اور کام کے لئے اسے خطوط کی فراہمی کرنی چاہئے۔
- مالی، انجینئرنگ اور دیگر سرٹیفکیٹ اور جالی ایک ایجنٹ کے ساتھ ساتھ 3 سال کے اندر کم از کم ایک ایجنٹ کی فراہمی کرنی چاہئے۔
- اسٹاپ پیپر پر حلف نامہ کر کے پچھلے چار سالوں کے اندر کم از کم ایک بار کام کیا ہو اور پچھلے چار سالوں میں کوئی شکایت نہ ہو۔
- اسٹاپ پیپر پر حلف نامہ کر کے پچھلے چار سالوں کے اندر کم از کم ایک بار کام کیا ہو اور پچھلے چار سالوں میں کوئی شکایت نہ ہو۔
- جالی ایکس آرگنائز اور ڈیپارٹمنٹ (کنکریٹ، سیمنٹ، لائٹ، وغیرہ) اور مندرجہ ذیل دستاویزات کی فراہمی کرنے والے ہیں۔

SRB رجسٹریشن
فرم لازمی طور پر مندرجہ ذیل پتے پر بھیج دیا جائے گا (SRB) سے رجسٹرڈ

پتہ: لیاقت یونیورسٹی آف میڈیکل اینڈ ہیلتھ سائنسز، جامشورو

- دستاویزات 30 نومبر 2017 سے 18 دسمبر 2017 تک جاری کی جائیں گی۔
- دستاویزات 18 دسمبر 2017 سے 11 جنوری 2018 تک جاری کی جائیں گی۔
- نیز 18 دسمبر 2017 سے 11:30 بجے تک جاری کی جائیں گی۔
- دستاویزات جاری کرنے کے لئے اور پچھلے چار سالوں کے لئے پروجیکٹ ڈائریکٹر (EW) LUMHS، جامشورو، فون: (022) 9213331، فیکس: (022) 9213332، ای میل: pd@lumhs.edu.pk
- کسی کام کا نیا رجسٹریشن نہ ہو اور اس کی ضرورت میں یہ رجسٹریشن مندرجہ ذیل پتے پر بھیج دی جائے گی، موصول اور کھولنے جائیں گے۔
- دوسری مرتبہ جاری کرنے کی تاریخ: 21 دسمبر 2017
- دوسری مرتبہ جاری کرنے کی تاریخ اور وقت: 10 جنوری 2018 صبح 11:00 بجے تک
- دوسری مرتبہ کھولنے کی تاریخ اور وقت: 10 جنوری 2018 صبح 11:30 بجے

90 (نوسے) دن

پیشکش کو مؤثر بنانے کی مدت:

شرائط و ضوابط:

جالی ایکس آرگنائز اور ڈیپارٹمنٹ (کنکریٹ، سیمنٹ، لائٹ، وغیرہ) اور مندرجہ ذیل دستاویزات کی فراہمی کرنے والے ہیں۔

دستاویزات 30 نومبر 2017 سے 18 دسمبر 2017 تک جاری کی جائیں گی۔

پروجیکٹ ڈائریکٹر (Engineering Wing) LUMHS, Jamshoro

PID/H/100193/2017

11/11

2017

DAWN



LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES

Jamshoro (Sindh). Tel: (022) 921 3331 Fax: (022) 921 3332

Email: pd@lumhs.edu.pk, jawedibalmemon@gmail.com

Web: www.lumhs.edu.pk

LUMHS/PD/2627

November 20, 2017

INVITATION OF BIDS

The Liaquat University of Medical & Health Sciences, Jamshoro invites Sealed Bids on from Eligible Bidders for the following Works

S.No.	Name of Work	Estimated Cost in Millions	Earnest Money in Millions	Tender Fee	Completion Period
1)	Construction of Histology Lab, 2 Nos Lecture Hall and Library at Bilawal Medical College LUMHS Jamshoro	40.00 (Millions)	2.0 (Millions)	Rs 3,000	12 Months
2)	Construction of Auditorium Hall at Bilawal Medical College LUMHS Jamshoro	25.00 (Millions)	1.25 (Million)	Rs 3,000	12 Months

ELIGIBILITY: Valid Registration with Tax Authorities and Pakistan Engineering Council in relevant Category & Discipline (Category C6, OE10), if applicable and should provide the following Documents:

- Documentary Evidence of Similar Works executed / Works in Progress and Certificate of Satisfactory Completion of Works by the Employers
- List of Works in Progress indicating Cost of Each Work and Copy/ies of Letter/s, awarding the Work
- Certificate of Bank showing credit worthiness along with current Bank Statement along with Annual Turn Over for the Last 03 (Three) Years
- Undertaking of Affidavit that the Firm is not involved in any litigation of abandoned any work in the Department
- Affidavit to the effect that the Firm/Supplier has not been Black Listed previously by any Executing Agency
- Latest Income Tax Certificate (NTN)

SRB REGISTRATION: The Firm should be registered with Sindh Revenue Board (SRB)

METHOD OF PROCUREMENT: Single Stage, One Envelope

BIDDING/TENDER DOCUMENTS: (i) **ISSUANCE:** Documents will be issued from 30th NOVEMBER 2017 to 18th DECEMBER 2017

(ii) **SUBMISSION:** Last Date will be 18th DECEMBER 2017 up to 11:00 am

(iii) **OPENING:** Will be opened on 18th DECEMBER 2017 at 11:30 am

(iv) **PLACE:** Place of Issuance, Submission, Enquiries and Opening will be:

Project Director (E.W.) LUMHS, Jamshoro

Telephone: (022) 921 3331 Fax: (022) 921 3332

Email: pd@lumhs.edu.pk

(v) **UNRESPONDED:** Tenders will be again issued, submitted and opened on the following Dates:

2nd Attempt Issue Date: 21 DECEMBER 2017

2nd Attempt Submission Deadline: 10 JANUARY 2018 at 11:00 am

2nd Attempt Opening Date/Time: 10 JANUARY 2018 at 11:30 am

BID VALIDITY PERIOD: 90 (Ninety) Days

TERMS & CONDITIONS:

The Contract Documents and other Terms & Conditions can be seen and Blank Tender Forms to be obtained from the Office of the undersigned on Payment (Non-Refundable) of Cost of Tender for Each Work through Pay Order in favour of Vice Chancellor, LUMHS, Jamshoro on any Working Day from 30th NOVEMBER 2017. Tender Documents will also be uploaded on SPPRA/LUMHS Website w.e.f. 30th NOVEMBER 2017. The Bids will be opened on the Date as mentioned above (18th DECEMBER 2017) at 11:30 am in the presence of Bidders or their Authorized Representatives who wish to attend.

All Bids shall be evaluated on as per SPPRA rules 2010 in accordance with "Annexure-A to Bidding Data: Evaluation Criteria" given in Volume-1 of Bidding Documents. Hence all the Bidders are required to provide all the Information/Data along with Documentary Evidence as per given Evaluation Criteria and submit as Bids accompanied by required Bid Security in a Envelope along with their Bids. Earnest Money in the shape of Bank Draft/Pay Order in the name of Vice Chancellor LUMHS, Jamshoro must be attached with the Bid Documents.

The Procurement Agency reserves the right to accept or reject any or all Technical & Financial Bids as per SPPRA Rules.

Project Director (Engineering Wing)
LUMHS, Jamshoro

PID/H/100183/2017



LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES JAMSHORO, SINDH - PAKISTAN

URL: www.lumhs.edu.pk

Telephone # 92-22-9213305, Fax: # 92-22-9213306

E-mail: registrar@lumhs.edu.pk, registrarlumhs@yahoo.com

"SAY NO TO CORRUPTION"

DOC # LUMHS/ESTT/(E-1)-

ISSUE DATED: 25-05-17

ORDER

In supersession of all previous orders of dated 09-03-2015 & 29-09-2016, on the recommendation made by the Project Director (Engineering Wing), the Vice Chancellor has been pleased to re-constitute the Procurement Committee to the Civil Works, Purchase of Goods & Services included in non development and development Projects/Schemes being implemented through the Directorate of Engineering of this University, comprising following Officers, in accordance with SPPRA Rules, with retrospective effect i.e. 09-05-2015, till further orders.

- | | |
|--|----------|
| ✓ 1. Engr. Jawed Iqbal Memon
Project Director (E/W) | Chairman |
| 2. Engr. Tariq Ahmed Shaikh
Dow University of Health Science
Karachi | Member |
| 3. Director Finance/Nominee | Member |

The Committee can engage the services of a representative of department concerned as observer in case of purchase of machinery equipment, furniture etc.

(DR. ROSEAN ALI BHATTI)

REGISTRAR

LIAQUAT UNIVERSITY OF MEDICAL &
HEALTH SCIENCES, JAMSHORO.

C.C to the:-

1. Director Finance
2. All concerned
3. Additional Registrar
4. Deputy Registrar (Acad)
5. Resident Auditor

Copy for information to the:-

1. P.S. to Vice-Chancellor

ANNUAL PROCUREMENT PLAN 2017-18
LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO
FINANCIAL YEAR 2017-18
OFFICE OF THE PROJECT DIRECTOR ENGINEERING WING LUMHS, JAMSHORO

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
University Funded Projects								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
	Adminstration Block											
1	M/R work of Vice Chancellor Secretrait LUMHS Jamshoro			2.00	2.00	University Funded	National Compititive bidding method					Subject to be released of funds
2	M/R work of Registrar Secretrait LUMHS Jamshoro			2.00	2.00	University Funded	National Compititive bidding method					do
3	M/R work of Director Finance Sections LUMHS Jamshoro (Ground floor)			2.00	2.00	University Funded	National Compititive bidding method					do
4	M/R work of Deputy Director Finance Sections and Additional Registrar Sections LUMHS Jamshoro First Floor			2.00	2.00	University Funded	National Compititive bidding method					do
5	M/R work of Examination Wing LUMHS Jamshoro 2nd Floor			2.00	2.00	University Funded	National Compititive bidding method					do
6	External Development Work of Admin Block LUMHS Jamshoro			2.00	2.00	University Funded	National Compititive bidding method					do
7	M/R work of Project Director Engineering Wing LUMHS, Jamshoro			1.00	1.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
8	Making Arrangment for conducting convocation (Internal, External color work, electric work & other miscellaneous work) at LUMHS, Jamshoro			2.00	2.00	University Funded	National Compitutive bidding method					Subject to be released of funds
9	Establishment of IT Lab & Digital Library for girls Hostel LUMHS Jamshoro			1.00	1.00	University Funded	do					do
10	Procurement of Equipment for Body Fitness Centre, Gym accessories and Others for Girls Hostel			1.00	1.00	University Funded	do					do
	Main Academic Block											
11	Procurement of Furniture for faculty Lounge in Mian Campus LUMHS Jamshoro			2.00	2.00	University Funded	National Compitutive bidding method					Subject to be released of funds
12	M/R work of Sectretrait of Director Academic LUMHS, Jamshoro			1.00	1.00	do	do					do
13	M/R work of Entrance of Academic Block LUMHS, Jamshoro Ground Floor			2.00	2.00	do	do					do
14	M/R work of Lateef Hall of Academic Block LUMHS, Jamshoro			2.00	2.00	do	do					do
15	M/R work of Flooring Work and Electric work LUMHS, Jamshoro			1.00	1.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
31	M/R work of Old Lectures Hall No 1 Pathology Department LUMHS, Jamshoro			3.00	3.00	do	do					do
32	M/R work of Lecture Hall 2 Nos along with small Hall in Pharmacology Department LUMHS Jamshoro			2.00	2.00	do	do					do
	Anatomy Department											
33	M/R work of Anatomy Department LUMHS Jamshoro			5.00	5.00	University Funded	National Competitive bidding method					do
34	M/R work of Old Lectures Hall No 1 Anatomy Department LUMHS, Jamshoro			3.00	3.00	do	do					do
35	Renovation and Repair of Histology Laboratory along with Preparation room & offices for Department of Anatomy LUMHS Jamshoro			10.00	10.00	do	do					do
	Central Library											
36	M/R work of Central Library LUMHS Jamshoro (Color Work)			1.00	1.00	University Funded	National Competitive bidding method					do
37	M/R work of Study tables / Library Table i/c existing Wooden Shelves, Finishes Work in central Library LUMHS, Jamshoro			1.00	1.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
38	M/R work of Internal Electricification Work & Air Conditioner Plant in Cental Library LUMHS Jamshoro			1.00	1.00	do	do					do
39	M/R work of 4 Nos Stair Block Anatomy & Bio Chemistry Dept LUMHS Jamshoro			2.00	2.00	do	do					do
40	M/R work of new Lecture Hall LUMHS Jamshoro			3.00	3.00	do	do					do
	Community Medicine Dept:											
41	M/R work of Community Medicine dept: LUMHS Jamshoro (Color Work)			3.00	3.00	University Funded	National Competitive bidding method					do
42	External Development work of community Medicine Dept: LUMHS Jamshoro			1.00	1.00	do	do					do
	Medical Reasearch Center											
43	M/R work of Medical Research Centre LUMHS, Jamshoro			2.00	2.00	do	do					do
44	M/R work of Molecular Lab in MRC LUMHS Jamshoro Ground floor			1.00	1.00	do	do					do
45						do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
46	M/R work of Laboratory and office in Medical Research Centre LUMHS, Jamshoro First Floor			2.00	2.00	do	do					do
47	External Development work and External Finishes Work of MRC LUMHS Jamshoro			2.00	2.00	do	do					do
	Post graduate Building											
48	M/R work of Post Graduate Centre: LUMHS, Jamshoro			2.00	2.00	do	do					do
49	Renovation and repair Work of Video Conference hall & IT Dept: LUMHS, Jamshoro			5.00	5.00	do	do					do
50	Development of Lawns and Nursery in Post Graduate Section LUMHS Jamshoro			1.00	1.00	do	do					do
51	Raising of Boundry wall and External Finishes Work in Post Graduate centre LUMHS Jamshoro			4.00	4.00	do	do					do
	Dental Dept:											
52	M/R Work of Different Dept in Institute of Dentistry LUMHS Jamshoro Ground Floor			6.00	6.00	University Funded	National Competitive bidding method					Subject to be released of funds

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
53	M/R Work of Different Dept in Institute of Dentistry LUMHS Jamshoro First Floor			6.00	6.00	University Funded	National Competitive bidding method					Subject to be released of funds
54	M/R Work of Different Dept in Institute of Dentistry LUMHS Jamshoro 2nd floor			5.00	5.00	University Funded	National Competitive bidding method					Subject to be released of funds
55	M/R Work of Student Canteen in Institute of Dentistry LUMHS Jamshoro			1.00	1.00	University Funded	National Competitive bidding method					Subject to be released of funds
56	Upgradation of dental O.P.D at doctors Hostel LUH Hyderabad (2nd & 3rd Floor)			35.00	35.00	University Funded	National Competitive bidding method					Subject to be released of funds
57	Renovation of Existing Dental O.P.D Block at LUH Hyderabad			35.00	35.00	University Funded	National Competitive bidding method					Subject to be released of funds
	Forensic Dept:											
58	M/R work of Forensic Medicine & Toxicology Deptt: LUMHS, Ground Floor			4.00	4.00	do	do					do
	Physiotherapy											
59	M/R work of Institute of Physiotherapy & Rehabilitation Sciences, LUMHS, Jamshoro			3.00	3.00	do	do					do
60						do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
61	Construction of Additional 2 Nos Lecture Hall for 200 Student for institute of Physiotherapy & Rehabilitation Sciences, LUMHS, Jamshoro			10.00	10.00	do	do					do
	Minimal											
62	M/R work of Minimal Invasive & Surgical Centre LUMHS, Jamshoro			3.00	3.00	do	do					do
	Biomedical											
63	M/R work of Institute of Bio Medical Technology LUMHS, Jamshoro			1.50	1.50	do	do					do
	PNS											
64	Repair & Renovation work Peoples Nursing School LUMHS Jamshoro (Ground Floor)			5.00	5.00	do	do					do
65	Repair & Renovation work Peoples Nursing School LUMHS Jamshoro (Ground Floor)			5.00	5.00	do	do					do
S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	

66	External Development & land scaping work along with boundry wall work in PNS LUMHS Jasmhoro			15.00	15.00	do	do					do
67	Repair & Renovation work for College of Pharamcy LUMHS, Jamshoro (2nd Floor)			5.00	5.00	do	do					do
	DR LAB											
68	Construction of Additional Stores and Offices on existing Lab at Hyderabad (2nd Floor)			15.00	15.00	University Funded	National Compittive bidding method					do
69	Maintenance & Repair of Diagnostic & Reasearch Lab LUMHS Hyderabad			5	5.00	University Funded	National Compittive bidding method					do
	BMC											
70	Construction of Auditorium Hall at Bilawal Medical College LUMHS Jasmhoro			25.0	25.0	University Funded	National Compittive bidding method					Subject to be released of funds
71	Construction of Histology Lab, 2 Nos Lecture Hall and Library at Bilawal Medical College LUMHS Jasmhoro			75	75.00	University Funded	National Compittive bidding method					Subject to be released of funds
72	Construction of Cafeteria and Boys Common Hall at Bilawal Medical College LUMHS Jasmhoro			18	18.00	University Funded	National Compittive bidding method					Subject to be released of funds

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
73	Construction of Skilled lab and Animal house along with missing facilities at Bilawal Medical College LUMHS Jasmhoro			15	15.00	University Funded	National Competitive bidding method					Subject to be released of funds
74	Procure of Furniture and Fixture of Auditorium Hall at Bilawal Medical College LUMHS Jasmhoro			20.0	20.0	University Funded	National Competitive bidding method					Subject to be released of funds
75	Procurement of Furniture and Fixture of Histology Lab, 2 Nos Lecture Hall and Library at Bilawal Medical College LUMHS Jasmhoro			10	10.00	University Funded	National Competitive bidding method					Subject to be released of funds
76	Procurement of Furniture & Fixture for cafeteria and Boys Common Hall at Bilawal Medical College LUMHS Jasmhoro			4	4.00	University Funded	National Competitive bidding method					Subject to be released of funds
Repair & Maintenance Work												
77	M/R work of Foreign Faculty Hostel LUMHS, Jamshoro			2.00	2.00	do	do					do
78	M/R work of Al-Beruni Boys Hostel LUMHS, Jamshoro			8.00	8.00	do	do					do
79	M/R work of Ibn-Sina Boys Hostel LUMHS, Jamshoro			8.00	8.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
80	M/R work of Al-Razi Boys Hostel LUMHS, Jamshoro			8.00	8.00	do	do					do
81	M/R work of Male Nursing Boys Hostel LUMHS, Jamshoro			2.00	2.00	do	do					do
82	M/R work of Female Nursing Girls Hostel LUMHS, Jamshoro			2.00	2.00	do	do					do
83	M/R work of Razia Ansari Girls Hostel LUMHS, Jamshoro			2.00	2.00	do	do					do
84	M/R work of Fatimatul-Zohra Girls Hostel LUMHS, Jamshoro (Ground Floor)			10.00	10.00	do	do					do
85	Rehabilitation and Renovation of Fatimatul- Zohra Girls Hostel LUMHS Jamshoro First Floor			10.00	10.00	do	do					do
86	Rehabilitation and Renovation of Laboratories Block & Toilets in Fatimatul- Zohra Girls Hostel LUMHS Jamshoro			10.00	10.00	do	do					do
87						do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
88	M/R work of Zaibnissa Girls Hostel LUMHS, Jamshoro			2.00	2.00	do	do					do
89	Replacement of Drainage Line with Flow Line Pie at Fatimatul- Zohra Girls Hostel LUMHS Jamshoro			2.50	2.50	do	do					do
90	M/R work of Rida Fatima Girls Hostel LUMHS, Jamshoro			1.00	1.00	do	do					do
91	Construction of Sciences Laboratory at Pak Turk School LUMHS Branch Jamshoro			15.00	15.00	University Funded	National Competitive bidding method					Subject to be released of funds
92	M/R work of Existing Professor Bungalow No1 at LUMHS Colony Jamshoro			0.50	0.50	do	do					do
93	M/R work of Existing A.P Bungalow No13 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
94	M/R work of Extenal Water Supply pipe line LUMHS, Jamshoro			2.50	2.50	University Funded	National Competitive bidding method					do
95	Deilting of Storage tanks of KB Feedar of LUMHS Jamshoro			4.00	4.00	do	do					do
96	M/R work of Sump Well at KB Feedar LUMHS, Jamshoro			2.00	2.00	University Funded	National Competitive bidding method					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
97	M/R work of Diesel Generators LUMHS, Jamshoro			3.00	3.00	do	do					do
98	M/R work of Tractor with Trolley & one tractor with water tank LUMHS, Jamshoro			1.00	1.00	do	do					do
99	M/R work of External Electric Lines & Wires, Transformer LUMHS, Jamshoro			3.00	3.00	do	do					do
100	M/R work of Gardens & arboriculture LUMHS, Jamshoro			4.00	4.00	do	do					do
101	Making Arrangements for conducting Entry Test LUMHS, Jamshoro			1.50	1.50	do	do					do
102	Repair & Renovation of Department of Medical Education LUMHS Jamshoro			0.30	0.30	do	do					do
103	M/R of DB 28 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
104	Repair & Renovation of Gymnasium at LUMHS Jamshoro			3.00	3.00	do	do					do
105	Repair & Renovation of Squash Court at LUMHS Jamshoro			0.50	0.50	University Funded	National Competitive bidding method					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
106	Renovation & Special Repair of Electric Work of Different Departments of Main academic Block LUMHS Jamshoro Ground Floor			5.00	5.00	do	do					do
107	Renovation & Special Repair of Electric Work of Different Departments of Main academic Block LUMHS Jamshoro First Floor			5.00	5.00	do	do					do
108	M/R Work of Institute of Ophthalmology LUMHS Jamshoro			1.00	1.00	do	do					do
109	Maintenance & Repair of External Road, Foot Paths, Street Lights, Gardens, Green Belts & painting work at LUMHS Jamshoro			5.00	5.00	do	do					do
110	Maintenance and repair of Parking shades with repalcement of required sheet in Front of Adminstration block LUMHS Jamshoro			3.00	3.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
111	Maintenance & Repair Work of Student Canteen at Main Campus LUMHS Jamshoro			1.00	1.00	do	do					do
	DRIGH											
112	Establishment of professor Noshad Shaikh Diagnostic & research Institute of Gastroenterology & Hepatology LUMHS Jamshoro (Procurement of Equipment)			83.40	31.00	University Funded	National Competitive bidding method					do
113	Construction of Additional Facilities in PNS DRIGH at LUMHS Jamshoro			11.079	11.079	University Funded	National Competitive bidding method					Subject to be released of funds
114	Procurement of Furniture for DRIGH at LUMHS Jamshoro			6.50	2.50	do	do					do
115	Procurement of Air Conditioners & other items for DRIGH at LUMHS Jamshoro			2.405	2.405	do	do					do
116	Procurement of Computer & IT Equipment along with stand by UPS for PNS DRIGH at LUMHS Jamshoro			1.500	1.500	University Funded	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
117	Procurement of Computer & IT Equipment along with stand by UPS for PNS DRIGH at LUMHS Jamshoro			1.500	1.500	University Funded	do					do
118						University Funded	do					do
119	Procurement of Library Books & Generals for PNS DRIGH at LUMHS Jamshoro			1.800	1.800	University Funded	do					do
	EYE											
120	Extension of Indoor Block & Essential Facilites LUMHS Jamshoro (Insitute of Ophthalmology)					University Funded	National Compituve bidding method					do
121	Construction of Indoor Block & OT Complex at Insitute of Ophthalmology LUMHS Jamshoro			67.350	67.350	University Funded	National Compituve bidding method					Subject to be released of funds
122	Construction of laundry Block Insitute of Ophthalmology at LUMHS Jamshoro			6.00	6.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
123	Construction of Kitchen Block & Dinning Hall in Insititute of Ophthalmology at LUMHS Jamshoro			9.210	9.210	do	do					do
124	Construction of Masjid & Abulation in Insititute of Ophthalmology at LUMHS Jamshoro			3.600	3.600	University Funded	do					do
125	Construction of Car Parking for 10 Vehicales and Staff/ Servant Quarters in Insititute of Ophthalmology at LUMHS Jamshoro			12.789	12.789	University Funded	do					do
126	Construction of Over Head Water tank 4 Nos in Insititute of Ophthalmology at LUMHS Jamshoro			2.520	2.520	University Funded	do					do
127	Construction of Under Ground water tank in Insititute of Ophthalmology at LUMHS Jamshoro			2.250	2.250	University Funded	do					do
128						University Funded	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
129	Raising of Compound wall Institute of Ophthalmology at LUMHS Jamshoro			0.900	0.900	University Funded	do					do
130	External development work in Institute of Ophthalmology at LUMHS Jamshoro			7.497	7.497	University Funded	do					do
131	M/R work of Skilled Lab & OSPE Centre LUMHS, Jamshoro			3.00	3.00	do	do					do
132	Expression of Interest for services of Student Canteen Main Campus LUMHS Jamshoro			0.20	0.20	University Funded	National Competitive bidding method					do
133	Expression of Interest for Hiring services of Mess of Aisha Siddiaqua RA Girls Hostel LUMHS Jamshoro			0.20	0.20	University Funded	National Competitive bidding method					do
134	Repair & Renovation of D-type Quarter No 98 at LUMHS Colony Jamshoro			0.60	0.60	University Funded	do					do
S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks

								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
135	Repair & Renovation of D-type Quarter No182 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
136	Repair & Renovation of D-type Quarter No 274 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
137	Repair & Renovation of D-type Quarter No 246 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
138	Repair & Renovation of D-type Quarter No 226 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
139	Repair & Renovation of D-type Quarter No 222 at LUMHS Colony Jamshoro			0.60	0.60	University Funded	National Competitive bidding method					do
140	Repair & Renovation of D-type Quarter No 143 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
141	Repair & Renovation of D-type Quarter No. 142 at LUMHS Colony Jamshoro			0.60	0.60	University Funded	National Competitive bidding method					do
142	Repair & Renovation of D-type Quarter No 141 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks

								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
143						do	do					do
144	Repair & Renovation of D-type Quarter No 241 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
145	Repair & Renovation of B-type Quarter No 19 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
146	Repair & Renovation of B-type Quarter No 17 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
147	Repair & Renovation of B-type Quarter No 03 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
148	Repair & Renovation of Demonstrator Bunglow No14 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
149	Repair & Renovation of Demonstrator Bunglow No35 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
150	Repair & Renovation of APB No18 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
151	Repair & Renovation of APB No 22 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do


S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
152	Repair & Renovation of APB No08 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
153	Repair & Renovation of APB No 04 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
154	Repair & Renovation of Demonstrator Bunglow No 03 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
155	Repair & Renovation of Demonstrator Bunglow No 06 at LUMHS Colony Jamshoro			1.00	1.00	do	do					do
156	Repair & Renovation of D-type Quarter No 91 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
157	Repair & Renovation of D-type Quarter No181 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
158	Repair & Renovation of D-type Quarter No 210 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
150	Repair & Renovation of D-type Quarter No 264 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
152						do	do					do
153	Repair & Renovation of D-type Quarter No 205 at LUMHS Colony Jamshoro			0.60	0.60	do	do					do
154	Construction of Boundry wall for Bus Work Shop in LUMHS Jamshoro			4.00	4.00	do	do					do
155	Construction of Parking Shed for Bus in workshop LUMHS Jamshoro			20.00	20.00	do	do					do
156	Repair and Renovation Existing Compound wall & Raising of Boundry wall / Fencing work at KB Feedar LUMHS Jamshoro			5.00	5.00	do	do					do
157	External Development work in OSPE LUMHS Jamshoro			1.00	1.00	do	do					do
158	Construction of Parking Shed for vehicales in dental dept: LUMHS Jamshoro			7.00	7.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
159	Construction of Parking Shed for vehicles in Forensic dept; LUMHS Jamshoro			10.00	10.00	do	do					do
160	M/R work of Fiber Sheds of Path and painting work LUMHS Jamshoro			1.00	1.00	do	do					do
161	M/R work of Sewerage line and Cleaning of Septic tanks of boys Hostel LUMHS Jamshoro			1.00	1.00	do	do					do
162	M/R work of Sewerage line and Cleaning of Septic tanks of Girls Hostel LUMHS Jamshoro			1.00	1.00	do	do					do
163	Procurement of Furniture for TV Lounge and Library at Zaibnissa Girls Hostel LUMHS Jamshoro			1.00	1.00	do	do					do
164	Procurement of Furniture for TV Lounge and Library at Fatimatul Zohra Girls Hostel LUMHS Jamshoro			1.00	1.00	do	do					do
165	M/R work of Lateef Hall LUMHS, Jamshoro			2.00	2.00	do	do					do

S#	Description of Procurement	Quality (Where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated in millions	Sources funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
166	Repairing work of damaged lavatories at AL-Razi Boys Hostel LUMHS, Jamshoro			1.00	1.00	do	do					do
167	Repairing work of damaged lavatories at Ibn-Sina Boys Hostel LUMHS, Jamshoro			1.00	1.00	do	do					do
168	M/R work of Al-Tibri International Boys Hostel LUMHS, Jamshoro			8.00	8.00	do	do					do
169	Procurement of Furniture for Library for Al-Tibri International Hostel LUMHS Jamshoro			2.00	2.00	do	do					do
170	Procurement of Diesel Generator for upgradation of dental OPD at Doctors Hostel LUMHS Hyderabad			4.00	4.00	do	do					do


 Project Director
 (Engineering Wing)
 Liaquat University of Medical &
 Health Sciences, Jamshoro.


 Approved By
 VICE CHANCELLOR
 Liaquat University of Medical &
 Health Sciences, Jamshoro.

VICE CHANCELLOR SECRETARIAT
 OUTWARD NO. 2081 DATED 25/9/17



REGISTRAR

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES JAMSHORO, SINDH - PAKISTAN

URL: www.lumhs.edu.pk

Telephone # 92-22-9213305, Fax: # 92-22-9213306

E-mail: registrar@lumhs.edu.pk, registrarlumhs@yahoo.com

"SAY NO TO CORRUPTION"

DOC # LUMHS/ESTT/(E-I)/
ISSUE DATED: 08-03-17

ORDER

In partial modification of this University Order No.LUMHS/ESTT/(E-I)/-27459/66, dated 05-10-2016, the Vice Chancellor has been pleased to re-constitute a Complaint Redressal Committee, consisting of following officers to address the complaints of bidders emerging during the procurement process in accordance with Rule-31 of Sindh Public Procurement Rules 2010 as amended 2013 (copy enclosed) with immediate effect till further orders.

1. Prof. Ikramuddin Ujjan
Dean, Faculty of Basic Medical Sciences
LUMHS Jamshoro
2. Representative of Accountant General Sindh
Karachi.
3. Mr. Abdul Ghafoor Kandhir,
Deputy Director Procurement,
Project Directorate of Mehran University of
Engineering & Technology Jamshoro

(DR. ROSEAN ALI BHATTI)

REGISTRAR

LIAQUAT UNIVERSITY OF MEDICAL &
HEALTH SCIENCES, JAMSHORO.

C.C to the:-

1. Accountant General Sindh, Karachi.
2. Registrar, Mehran University of Engineering & Technology, Jamshoro.
3. Assistant Director (Assessment), Sindh Public Procurement Regulatory Authority,
Government of Sindh, Barrack No.8, Sindh Secretariat No.4-A, Court Road, Karachi.
4. Chairman, Central Purchase Committee.
5. Incharge Purchase & Store Section.
6. Director Finance
7. All concerned
8. Resident Auditor

Copy for information to the:-

1. P.S. to Vice-Chancellor

4887
5151



REGISTRAR

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES JAMSHORO, SINDH - PAKISTAN

URL: www.lumhs.edu.pk

Telephone # 92-22-9213305, Fax # 92-22-9213306

E-mail: registrar@lumhs.edu.pk, registrar@lumhs.edu.pk

DOC# LUMHS/ESTT/REG-15
ISSUE DATED: 09-05-17

"SAY NO TO CORRUPTION"

ORDER

Consequent upon nominate/representative by the Accountant General Sindh Karachi vide letter No. Admn-4/NAM/Pt-1/719, dated 17-04-2017, Mr. Muneeb Ahmed Sheikh, Additional District Accounts Officer Jamshoro is hereby nominated to act as Member of Complaint Redressal Committee, constituted vide this University Order No. LUMHS/ESTT/REG-15/7178/87, dated 08-03-2017 to address the complaints of bidder emerging during the procurement process in accordance with Rule-31 of Public Procurement Rules 2010 as amended 2013 (copy enclosed) with immediate effect till further orders.

(DR. ROSHAN ALI BHATTI)

REGISTRAR

LIAQUAT UNIVERSITY OF MEDICAL & HEALTH SCIENCES, JAMSHORO.

C.C. to the:-

1. Accountant General Sindh, Karachi.
2. Registrar, Mehran University of Engineering & Technology, Jamshoro.
3. Prof. Ikram Din Ullah, Dean, Faculty of Basic Medical Sciences.
4. Mr. Abdul Ghafoor Kandhvir, Deputy Director Procurement, Project Directorate of Mehran University of Engineering & Technology Jamshoro.
5. Mr. Muneeb Ahmed Sheikh, Additional District Accounts Officer, Jamshoro.
6. Assistant Director (Assessment), Sindh Public Procurement Regulatory Authority, Government of Sindh, Barrack No. 3, Sindh Secretariat No. 4-A, Court Road, Karachi.
7. Chairman, Central Purchase Committee.
8. Incharge Purchase & Store Section
9. Director Finance
10. Resident Auditor.

Copy for information to the:-

1. P.S. to Vice-Chancellor

Mr. Saleem
Pl- File of CRC
8/5/17

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

GOVERNMENT OF SINDH

The following information has been submitted via the online Agency Registration screen on the SPPRA Public Portal. Print this form and submit to SPPRA after due verification:

Agency Name: Liaquat University of Medical and Health Sciences Jamshoro

Department Name: None

Agency Type: Autonomous Bodies

City: Jamshoro

Address: Liaquat University of Medical and Health Sciences Jamshoro.


Phone Number: 0229213331

Fax Number: 0229213332

URL: www.lumhs.edu.pk

We hereby declare that the details furnished above are true and correct and undertake to inform SPPRA of any changes therein, immediately. In case any of the above information is found to be false or untrue or misleading or misrepresenting, the undersigned are fully aware of the same and may be held liable for it.


Head of Department


Head of Procuring Agency

VICE CHANCELLOR
Liaquat University of Medical
and Health Sciences,
Jamshoro.
Stamp

Agency ID : 393

Submitted On 02-11-2015 14:37