



KARACHI METROPOLITAN CORPORATION
OFFICE OF THE CHIEF ENGINEER, ZONE (C)
ENGINEERING DEPARTMENT

Office of the Chief Engineer Zone (C), Engineering Department, KMC situated at Old KBCA Building
 Ground Floor, behind Civic Center & adjacent KW&SB main office Gulshan-e-Iqbal, Karachi.
 Phone. 021-99230951 E-mail. cm.ed.kmc.@gmail.com

No. CE-Zone-C/ED/KMC/ 01 /17

Dated:- 21/11/2017

NOTICE INVITING TENDER

(District ADP 2017-18)

(As per SPPRA Guideline)

Tenders in sealed covers are invited on Schedule Rate / Approved Rate / Offer Rate Basis for the following works from interested firms bidders:-

#	Tender Reference No.	Name Of Work	Estimated Cost	Bid Security	Tender cost (Rs.)	Eligibility
1.	CE-Zone-C/ED/KMC/ 01/ 17-18	Improvement of Road from Abdullah College to Khalafat Chowk North Nazimabad Zone DMC (Central).	19.00 Million	0.38 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.
2.	CE-Zone-C/ED/KMC/ 02/ 17-18	Improvement of 3000 Road from Qalandaria Round About to Ajmair Nagri Police Station North Nazimabad Zone DMC (Central).	19.00 Million	0.38 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.
3.	CE-Zone-C/ED/KMC/ 03/ 17-18	Re-Construction of Road from Kaka Bawani up to Gharibabad Baloch Masjid, Gulberg.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.
4.	CE-Zone-C/ED/KMC/ 04/ 17-18	Construction of Road Including SWD from Azizabad Grid Station up to Central Shopping Mall.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.
5.	CE-Zone-C/ED/KMC/ 05/ 17-18	Construction of SWD from Mukka Round about up to Lyari River along Gulshan-e-Shamim Both Sides, Gulberg.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.
6.	CE-Zone-C/ED/KMC/ 06/ 17-18	Repair / Rehabilitation of various Roads in Nazimabad No.1 & 2.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.
7.	CE-Zone-C/ED/KMC/ 07/ 17-18	Repair / Rehabilitation of various Roads in Nazimabad No.3 & 4.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> . Valid PEC in C-6 & above in relevant category. . NTN Certificate. . Valid Professional Tax. . Registered with SRB. . PEC Certificate of an Engineer (Civil/Urban) working with firm.


8.	CE-Zone-C/ED/KMC/ 08/ 17-18	Rehabilitation of Roads of Various Places in Gulberg.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.
9.	CE-Zone-C/ED/KMC/ 09/ 17-18	Improvement of Roads in Liaquatabad District Central, KMC.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.
10.	CE-Zone-C/ED/KMC/ 10/ 17-18	Improvement / Rehabilitation Internal Road UC # 44 Nazimabad District Central.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.
11.	CE-Zone-C/ED/KMC/ 11/ 17-18	Improvement of 5200 road and SWD from 2200 road to 4400 road New Karachi, District Central KMC.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.
12.	CE-Zone-C/ED/KMC/ 12/ 17-18	Improvement of 3000 road and SWD from 4000 road to 6000 road to New Karachi.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.
13.	CE-Zone-C/ED/KMC/ 13/ 17-18	Construction / Improvement and Repair / Maintenance Internal of Roads Sector 5-M & 5-L in PS-99 District Central.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.
14.	CE-Zone-C/ED/KMC/ 14/ 17-18	Improvement / Up-gradation of under pass at Nazimabad, Liaquatabad, Gharibabad & Sohrab Goth.	20.00 Million	0.40 Million	Rs.3,000/=	<ul style="list-style-type: none"> Valid PEC in C-6 & above in relevant category. NTN Certificate. Valid Professional Tax. Registered with SRB. PEC Certificate of an Engineer (Civil/Urban) working with firm.

Tender schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1. Receiving of Application & Issuance of Tender.	From <u>01-12-2017</u> to <u>15-12-2017</u> During Office Hours	Office of the Chief Engineer Zone (C), Engineering Department, KMC situated at Old KBCA Building Ground Floor, behind Civic Center & adjacent KW&SB main office Gulshan-e-Iqbal, Karachi.
2. Dropping of Tender.	up to <u>18-12-2017</u> 2:00 P.M	As above
3. Opening of Tender.	<u>18-12-2017</u> At 2:30 P.M	As above

TERMS & CONDITIONS.

1. In case due to any reason, no tenders are received on the above dates then the next date of submission and opening will **03-01-2018** at the same time and venue as mentioned above and the tender documents will be available for sale up to **02-01-2018**(during office hours).
2. The tender documents will be issued to the contractor on submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from any schedule Bank in favor of KMC. Bid Security in shape of pay order / bank guarantee from any schedule Bank in favor of KMC as mentioned above should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on the tender opening date. The tender documents are also available on SPPRA's website (www.pprasindh.gov.pk).
3. In Case the date of opening or last date of sale is declared as public holiday by the Government or non working day due to any reason, the next official working day shall be deemed to be the date for last date of sale and submission and opening of tenders accordingly. The time and venue shall remain the same.
4. The total bid amount as well as the rates of items must be filled both in figures and words and in case the Contractor must initial any correction made by the contractor himself then each correction, otherwise the tenders are liable to be summarily rejected.
5. **Substantial Responsive Bid:**
Only those bids, which comply with each eligibility criteria as well as minimum qualification criteria attached with the tender documents shall be declared substantially responsive bids at the time of tender opening and will be eligible for further evolution, otherwise the same will be declared as non-responsive / rejected.
6. The bidder is required to submit the above information, the signed evidence against evaluation criteria along with their bids. However, Joint venture between two or more firms is allowed subject to compliance of conditions of stipulated rules of PEC.
7. If any fake documents are found then the tender is liable to be rejected/cancelled with out any compensation and with penalty as per rules.
8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who report canvassing will liable for rejection.
9. If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance security to a level sufficient to protect the procuring agency against financial losses, failing which the submitted bid will be rejected or bid security be forfeited as deemed appropriate by KMC.
10. Bid Security of the unsuccessful bidder shall be released once the contract has been finalized with the successful bidder or the validity period has expired.
11. The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
12. The conditions of contract are available on KMC website (www.karachicity.gov.pk).


Chief Engineer, Zone (C)
Engineering Department, KMC.

Not to be published

Director(Media Management), KMC(w.r.t. advertise in the newspapers).

Enclosed 10 copies with a request to publish in not more than three(03) widely circulated leading dailies Newspaper of English, Urdu and Sindhi.

Director (CB)SPPRA, GOS.

With the request to upload on the SPPRA's website (Copies of BOQs, Bidding Data (duly filled) procurement plan for the year 2017-2018 of each work and Standard Bidding Documents are also enclosed in soft copy (CD), along with pay order No.14134151 dated 27-11-2017 amounting to Rs.2,000/= issued by UBL, KDA Civic Center Branch, Karachi in favor of Director (A&F), SPPRA.

Sr. Director (IT), KMC.

With request to upload on the KMC's website.

C.C to:-

1. Director General(TS), KMC.
2. Chairman Works Committee, KMC.
3. Director Technical to Mayor, KMC.
4. Superintending Engineer (Central), Engineering Department, KMC.
5. Secretary to Mayor, KMC.
6. Office file.

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARATMENT



Tender Reference No.CE-Zone-C/ED/KMC/ 01 /2017-18

BILL OF QUANTITIES

**IMPROVEMENT OF ROAD FROM ABDULLAH COLLEGE TO KHALAFAT
CHOWK NORTH NAZIMABAD ZONE DMC (CENTRAL).**

NOTE:

The Condition of contract will be available on KMC website (www.karachicity.gov.pk).

Estimate Cost: -	Rs.19.00 Million
Bid Security: -	Rs. 0.38 Million
Tender Cost: -	Rs. 3,000/=

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- a) **Name of Procuring Agency:** Karachi Metropolitan Corporation(KMC).
- b) **Brief Description of Works:** Improvement of Road from Abdullah College to Khalafat Chowk North Nazimabad Zone DMC (Central).
- c) **Procuring Agency Address:** Office of the Chief Engineer Zone (C), Engineering Department, KMC situated at Old KBCA Building Ground Floor, behind Civic Center & adjacent KW&SB main office Gulshan-e-Iqbal, Karachi.
- d) **Estimated Cost:** Rs.19.00 Million (Tender Cost Rs.3,000/=)
- e) **Amount of Bid Security:** Rs.0.38 Million (2%)
- f) **Period of Bid validity(days):** 90 days.
- g) **Security Deposit (Including bid security):** 10% of the total cost (2% of bid amount plus 8% from the bill).
- h) **Percentage, if any, to be deducted from bills:** 8%
- i) **Deadline for submission of bid along with time:** As per NIT
- j) **Venue, Time and date of bid Opening:** Office of the Chief Engineer Zone (C), Engineering Department, KMC situated at Old KBCA Building Ground Floor, behind Civic Center & adjacent KW&SB main office Gulshan-e-Iqbal, Karachi. 18-12-2017 at 2.30 P.M.
- k) **Liquidity damages:** Rs.3,000/= per day
- l) **Method of Procurement:** Single Stage One Envelope Method.
- m) **Deposit Receipt No Date & Amount:** _____

MINIMUM QUALIFICATION / ELIGIBILITY CRITERIA

The evidence / documents of the following minimum qualification / eligibility criteria will be checked during processing of tender & if anyone is missing then the tender will be summarily rejected at the moment by the tender opening committee.

SINGLE STAGE – ON ENVELOPE PROCEDURE

Eligibility (At the time opening tender).

- i) Valid PEC in C-6 & above in relevant category.
- ii) NTN Certificate.
- iii) Valid Professional TAX.
- iv) Registered with Sindh Revenue Board.
- v) PEC Certificate of an Engineer (Civil/Urban) working with firm.

Minimum Qualification Criteria (During Scrutiny & evaluation)

- i) Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.
- ii) Specific construction experience (Public / Government Building Works) and having successfully / substantially completed Two (02) similar projects having cost of each at least 20.00 Million in the last three years. (Attached work orders, Completion Reports of completed projects).
- iii) Composition of Technical Staff (CVs of each personal shall be attached).
- iv) All rates quoted including the total amount of the bid shall be in figures & words (both).
- v) All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.
- vi) The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.
- vii) The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private Organization (Affidavit on stamp paper of Rs.100/- to be provided).

Signature of the Bidder with Stamp

KARACHI METROPOLITAN CORPORATION

ENGINEERING DEPARTMENT

Subject:- IMPROVEMENT OF ROAD FROM ABDULLAH COLLEGE TO KHALAFAT CHOWK NORTH NAZIMABAD ZONE DMC (CENTRAL).

Estimated Cost: **Rs. 19.00 Million**

Earnest Money: **Rs. 0.38 Million**

Tender Cost: **Rs. 3,000/=**

S.No.	DESCRIPTION	QTY	UNIT	Rate (in figure)	Rate (in figure)	AMOUNT
1.	Dismantling and removing of Road Metalling etc complete.	27337	% Cft	605.00	Six Hundred & Five Only.	1,65,389
2.	Earth work excavation of road side nails i/c forming its banks or putting the same on embankment as directed clod breaking dressing etc complete (throw work) in ordinary soil.	13376.88	% 0 Cft	1437.00	Rupees Fourteen Hundred & Thirty Seven Only.	19,222
3.	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquid limit not greater than 25 and plasticity index not greater than 6 inch proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted up to 98-100% density as per modified AASHTO density (Rate i/c all cost of materials T&P and carriage up to 3 chains)	15974.97	% Cft	4381.76	Rupees Forty Three Hundred Eighty One & Paise Seventy Six Only.	6,99,985
4.	P/L Aggregate base course in proper grade and camber having CBR 80% as per (AASHTO) standard specification i/c compacting by approved mechanical means (Motor Grader Vibratory Roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage up to 3 chains).	31947.2	% Cft	5542.24	Rupees Fifty Four Hundred Forty Two & Twenty Four Paise Only.	17,70,590
5.	1 ½" Thick laying to proper line & grade plant mixed asphalt concrete pavers finished (hydraulic / electronic control) prepared to specified formula according to job mix formula approved by Engineer	28155	% Sft	6873.79	Rupees Sixty Eight Hundred & Seventy Three & Paise Seventy Nine Only	19,35,315

	incharge i/c rolling & finishing to proper line grade level and camber etc (Machinery with POLs cost of material carriage).					
6.	2" Thick laying to proper line & grade plant mixed asphalt concrete pavers finished (hydraulic / electronic control) prepared to specified formula according to job mix formula approved by Engineer incharge i/c rolling & finishing to proper line grade level and camber etc (Machinery with POLs cost of material carriage).	114561	% Sft	8274.73	Rupees Eighty Two Hundred Seventy Four & Seventy Three Paisa Only	94,79,685
7.	Providing 1" thick (Consolidated) premix carpet in proper camber and grade including supplying 10 Cft: bajri, 4 Cft hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (hill sand 2 Cft for mixing and 2 Cft for dusting (Rate i/c all cost of material roller T&P and carriage up to 3 chains.	129813.79	% Sft	4107.84	Rupees Forty One Hundred Seven & Eighty Four Paisa Only.	53,32,543
8.	Cartage of 100 Cft / 5 Tones of all materials like stone aggregate, spawl, coal, lime, surkhi etc. B.G Rail fastenings points and crossing bridge girders pipes sheets Rails M.S Bars etc or 1000 Nos. bricks 10'x5'x3' or 1000 Maunds of fuel wood by trucks or any other means owned by the contractors(lead up to 15 miles etc).	13376.8	% Cft	1065.04	Rupees One Thousand Sixty Five & Four Paisa Only.	1,42,468

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

Subject: IMPROVEMENT OF ROAD FROM ABDULLAH COLLEGE TO KHALAFAT CHOWK
NORTH NAZIMABAD ZONE DMC (CENTRAL).

Estimated Cost:- Rs. 19.00 Million

Bid Security:- Rs. 0.38 Million

Tender Cost: - Rs. 3,000/=

I / We hereby quoted as follows:

S/R amounting to Rs.1,95,45,198/=	Rs. _____
_____ % Above / Below At Par the S/R.	

The total amount is Rs. _____ (Rupees _____
(in Figure) (In Words) _____
_____ for complete job.

I / We have attached a pay order bearing No. _____ dated _____ issued from
_____ amounting to Rs. _____ as per NIT.
(Name of Bank)

Completion Time : 90 Days

Penalty per day: Rs. 3,000/=

Note:

- All rates quoted including the total amount of the bid shall be in figures & words (both).
- All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.
- The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized Person, if other than the signatory of the firm.
- All prevailing rules regarding condition of contract will be applicable.

Signature of the Contractor with Stamp

Address: _____

Checked By:-

(Rs. in million)														
ADP NO. 2017-18	Sector / Sub-Sector / Name of Scheme	Location of Scheme	Status of Scheme	Estimated Cost	Actual Expenditure up to June 2016	Revised Allocation 2016-17	Estimated Expenditure up to June 2017	Allocation for 2017-2018			Financial Progress in % age up to		Financial Projection	
								Capital	Revenue	Total	2016-17	2017-18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	11	13	14	15	16
168	Rehabilitation of lightis and restructuring of electric cabling in KMC Head office and Annexe Building	KMC	Approved	20.000	0.000	0.000	0.000	10.000	0.000	10.000	0.000	50.000	0.000	0.000
169	Rehabilitation of Sarhad Colony Stadium Abidababd District west	West	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
170	Reconstructon / Improvement of Road including Sewerage System from Chandio Chowk No.7 to Allaha Wali Mahsjid Abidabad via Kala Khan chowk Khadim-e-Rasool Road District West.	West	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
171	Improvement of Road from Abdullah College to Khalafat Chowk North Nazimabad Zone DMC (Central)	Central	Approved	19.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	42.105	0.000	0.000
172	Improvement of Allama Rasheed Turabi Service Road Both Sides from Zia-ud-Din Hospital to Peoples Chowrangi North Nazimabad Zone DMC (Central)	Central	Approved	19.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	42.105	0.000	0.000
173	Improvement of Shahrah-e-Babar from Asgher Ali Shah Stadium to KDA Round about North Nazimabad Zone DMC (Central)	Central	Approved	19.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	42.105	0.000	0.000
174	Improvement of Shahrah-e-Akber from Shipowner College to 5 Star Round about North Nazimabad Zone DMC (Central)	Central	Approved	18.700	0.000	0.000	0.000	8.000	0.000	8.000	0.000	42.781	0.000	0.000
175	Improvement of 3000 Road from Qalandaria Round about to Ajmair Nagri Police Station North Nazimabad Zone DMC (Central)	Central	Approved	19.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	42.105	0.000	0.000
176	Re-Construction of Road from Kaka Bawani upto Gharibabad Bloch Masjid, Gulberg	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
177	Construction of Road including SWD from Azizabad Grid Station Upto Centrum, Shopping mall	Central	Approved	20.000	0.000	0.000	0.000	10.000	0.000	10.000	0.000	50.000	0.000	0.000
178	Construction of SWD from Mukka R/A Upto Lyari River along Gulshan-e-Shameem Both Side, Gulberg	Central	Approved	20.000	0.000	0.000	0.000	10.000	0.000	10.000	0.000	50.000	0.000	0.000

(Rs. In million)														
ADP NO. 2017-18	Sector / Sub-Sector / Name of Scheme	Location of Scheme	Status of Scheme	Estimated Cost	Actual Expenditure up to June 2016	Revised Allocation 2016-17	Estimated Expenditure up to June 2017	Allocation for 2017-2018			Financial Progress in % age up to		Financial Projection	
								Capital	Revenue	Total	2016-17	2017-18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	11	13	14	15	16
179	Improvement Re-Const; of Road in UC-50 & UC-51 Golimar Rizvia Society Nazimabad District Central	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
180	Improvement /Re-Construction of road in UC-46 Nazimabad No.05 District Central Karachi	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
181	Repair / rehabilitation of various roads in Nazimabad No-1&2	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
182	repair / rehabilitation of various roads in Nazimabad 3 and 4	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
183	Rehabilitation of roads of various places in Gulberg.	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
184	Improvement of Roads in Liaquatabad	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
185	Improvement /Rehabilitation internal road UC-#49 Nazimabad District central.	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
186	Improvement /rehabilitation internal road UC-#44 Nazimabad District central	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
187	Improvement 5200 road and SWD from 2200 road to 4400 road New Karachi	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
188	Improvement of 3000 road and SWD from 4000 road to 6000 road to New Karachi	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
189	Improvement of road from KIHD to KKF Chowrangi.	Central	Approved	20.000	0.000	0.000	0.000	10.000	0.000	10.000	0.000	50.000	0.000	0.000
190	Construction /Improvement and repair Maintenance Internal of Roads Sector 5-D & 5-J in PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
191	Construction /Improvement and repair Maintenance Internal of Roads Sector 5-M & 5-L in PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
192	Construction /Improvement and repair Maintenance Internal of Roads Sector 5-E in uc-7 PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
193	Construction /Improvement and repair Maintenance Internal of Roads Sector 5-F in uc-10 PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000

ADP NO. 2017-18	Sector / Sub-Sector / Name of Scheme	Location of Scheme	Status of Scheme	Estimated Cost	Actual Expenditure up to June 2016	Revised Allocation 2016-17	Estimated Expenditure up to June 2017	Allocation for 2017-2018			Financial Progress in % age up to		Financial Projection	
								Capital	Revenue	Total	2016-17	2017-18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	11	13	14	15	16
179	Improvement Re-Const; of Road in UC-50 & UC-51 Golimar Rizvia Siciety Nazimabad District Central	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
180	Improvement /Re-Construction of road in UC-46 Nazimabad No.05 District Central Karachi	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
181	Repair / rehabilitation of various roads in Nazimabad No-1&2	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
182	repair / rehabilitation of various roads in Nazimabad 3 and 4	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
183	Rehabilitation of roads of various places in Gulberg.	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
184	Improvement of Roads in Liaquatabad	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
185	Improvement /Rehabilitation internal road UC-#49 Nazimabad District central.	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
186	Improvement /rehabilitation internal road UC-#44 Nazimabad District central	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
187	Improvement 5200 road and SWD from 2200 road to 4400 road New Karachi	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
188	Improvement of 3000 road and SWD from 4000 road to 6000 road to New Karachi	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
189	Improvement of road from KIHD to KKF Chowrangi.	Central	Approved	20.000	0.000	0.000	0.000	10.000	0.000	10.000	0.000	50.000	0.000	0.000
190	Construction /Improvement and repair Maintenance Internal of Roads Sector 5 D & 5-J in PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
191	Construction /Improvement and repair Maintenance Internal of Roads Sector 5 M & 5-L in PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
192	Construction /Improvement and repair Maintenance Internal of Roads Sector 5 E in uc-7 PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
193	Construction /Improvement and repair Maintenance Internal of Roads Sector 5 F in uc-10 PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000

(Rs. In million)														
ADP NO. 2017-18	Sector / Sub-Sector / Name of Scheme	Location of Scheme	Status of Scheme	Estimated Cost	Actual Expenditure up to June 2016	Revised Allocation 2016-17	Estimated Expenditure up to June 2017	Allocation for 2017-2018			Financial Progress in % age up to		Financial Projection	
								Capital	Revenue	Total	2016-17	2017-18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	11	13	14	15	16
194	Construction /Improvement and repair Maintenance Internal of Roads Sector 5 G in uc-11PS-99 District Central	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
195	Reconstruction Of Road UC-28 Gulberg	Central	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
196	Construction of Road from Millat Mor to Jamia Millia via Dehli Sodagaran Society at District Korangi.	Korangi	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
197	Improvement of Road from Isphan Town to Shahrah-e-Altaf Shahrah-e-Faisal District Korangi.	Korangi	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
198	Providing & Laying CC Flooring in Chakra Goth & J-1 Area and Sewerage line in Mehran Town District Korangi	Korangi	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
199	Rehabilitation of Road in Chakra Goth & providing / Laying Sewerage line in Chakra Goth District Korangi	Korangi	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
200	a) Road from Model Colony mor to Railway Phatak. b) Model Colony Hashim Raza Road	Korangi	Approved	19.500	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.385	0.000	0.000
201	a) Improvement of Jinnah Square Road b) Khokrapar Road from 4 No. to Nadi c) Road from Malir Kala Board to Saudabad	Korangi	Approved	19.800	0.000	0.000	0.000	6.000	0.000	6.000	0.000	30.303	0.000	0.000
202	a)Improvement of Road from Wireless gate to Malir-15 to Phatak along Railway line. b) Moinabad Road Mehran Depot	Korangi	Approved	18.950	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.831	0.000	0.000
203	a) Improvement of Road from shama shopping mall to Drigh station.Green Town Road from Azeempura road to phatterwala b) Road masjid Ghaffar wala in Shah faisal Colony Jamaia Millia college Road.	Korangi	Approved	19.720	0.000	0.000	0.000	5.000	0.000	5.000	0.000	25.355	0.000	0.000

(Rs. In million)														
ADP NO. 2017-18	Sector / Sub-Sector / Name of Scheme	Location of Scheme	Status of Scheme	Estimated Cost	Actual Expenditure up to June 2016	Revised Allocation 2016-17	Estimated Expenditure up to June 2017	Allocation for 2017-2018			Financial Progress in % age up to		Financial Projection	
								Capital	Revenue	Total	2016-17	2017-18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	11	13	14	15	16
227	Rehabilitation of roads & Street with Drainage System seeta Nagar Sachal Goth District East Karachi	East	Approved	19.996	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.003	0.000	0.000
228	Const. of Internal Roads at Differecnt Streets of Gharibabad and Meeran Goth UC Gharibabad District Malir	Malir	Approved	20.000	0.000	0.000	0.000	4.000	0.000	4.000	0.000	20.000	0.000	0.000
229	Providing and Laying CC Tiles Flooring at Sahibabad Dawood and AASOO Goth UC-10 Ghazi Dawood Brohi District Malir	Malir	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
230	P/L sewerage lines alonwith Main Road of Memon Goth from Phed Disposal to Sui Gas Main Line UC Murad Memon District Malir	Malir	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
231	P/L sewerage Line at Different streets of AASOO and Dawood Brohi Goth UN Ghazi Dawood Brohi District Malir	Malir	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
232	Construction of Metalled road at Salar Goth UC Ghazi Dawood Brohi District Malir	Malir	Approved	20.000	0.000	0.000	0.000	3.000	0.000	3.000	0.000	15.000	0.000	0.000
233	Providing / Installaiton and Commissioning of Tier 3 backup power system F&AKMC includes 2*100 KVA diesel Gentrator set with Synchronizing panael ATS panel other acceries	KMC	Approved	20.000	0.000	0.000	0.000	8.000	0.000	8.000	0.000	40.000	0.000	0.000
234	Improvement /Upgrdation of under pass at Nazimabad Libuatabad Gribababd Sohrab Goth	Central	Approved	20.000	0.000	0.000	0.000	5.000	0.000	5.000	0.000	25.000	0.000	0.000
235	Rehabilitation and improvement of street lights system in KMC roads District East	East	Approved	20.000	0.000	0.000	0.000	5.000	0.000	5.000	0.000	25.000	0.000	0.000
236	Rehabilitation and improvement of street lights system in KMC roads District West	West	Approved	20.000	0.000	0.000	0.000	5.000	0.000	5.000	0.000	25.000	0.000	0.000
237	Rehabilitation and improvement of street lights system in KMC roads District Central	Central	Approved	20.000	0.000	0.000	0.000	5.000	0.000	5.000	0.000	25.000	0.000	0.000

07/11/2017



KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT

512 JM, New M.A. Jinnah Road, Karachi
Phone: 99230951 Fax: 989230952

Staff Engr/Engg/KMC/344/2017

06, November, 2017

Subject: COMPLAINT REDRESAL COMMITTEE

Consequent upon restructuring of Engineering Department, KMC vide order No.Secy/MC/KMC/1207 dated 23-20-2017 issued by the Metropolitan Commissioner, KMC, the formation of Complaint Redressal Committee previously constituted vide letter No.EE/CM/Engg.Dept/KMC/718/15 dated 03-12-2015 is hereby modified as under:

- | | |
|--|--------------------|
| 1. Director General (Technical Services) KMC | Chairman |
| 2. Director (Planning) F&A, KMC | Member |
| ✓ 3. Chief Engineer (Buildings) Engg Deptt. KMC | Member / Secretary |
| 4. An independent professional from the relevant Field concerning the procurement progress in Question to be nominated by the Head of procuring agency (as per approval by the competent authority from time to time and case to case basis) | Member |
| 5. Director Accounts, Engg. Deptt. KMC | Member |

In case of complaints of buildings works, the Chief Engineer (Buildings) KMC will be replaced with the Chief Engineer (Zone-A) KMC.

This issues with the approval of Director General (Technical Services) KMC.

XENCD
A/O ✓

Sewar
03/11/17
Staff Engineer
Engineering Department, KMC

Copy to:-
9/11/2017

1. Director Technical, Mayor Secretariat, KMC
2. Financial Advisor, KMC
3. Chief Engineers, Engineering Department, KMC (all)
4. Committee Members
5. Office Copy



KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT

Engr. Shahab Anwer
Director General (Technical Services)

512 JM, New M.A. Jinnah Road, Karachi
Phone: 99230951 Fax: 989230952


No.DG/TS/KMC/530./2017

16, November, 2017

Subject: **CONSTITUTION OF PROCUREMENT COMMITTEE FOR
PROCUREMENT OF WORKS PERTAINING TO ZONE-C (DISTRICT
CENTRAL & WEST), ENGINEERING DEPARTMENT, KMC.**

In pursuance of Rule 7 of Sindh Public Procurement Rules 2010, Procurement Committee comprising the following Officers is hereby notified for procurement of works pertaining to Zone-C and performing responsibilities as per Rule 8 ibid:-

- ✓ 1. Mr. Sami Khan
Chief Engineer (Central & West),
Karachi Metropolitan Corporation
Chairman
2. Mr. Atta Muhammad Memon
Executive Engineer (Low Cost Housing),
Karachi Development Authority
Member
3. Syed Rehan Arif
Asst. Accounts Officer (Central & West),
Engineering Department, KMC
Member/ Secretary


Director General (Technical Services)
Karachi Metropolitan Corporation

Copy to :-

1. Metropolitan Commissioner, KMC
2. Dy. Director (Enf-I) Sindh Public Procurement Regularity Authority (SPPRA)
3. Procurement Committee Members through Chief Engineer Zone-C Engg Deptt. KMC
4. Director Accounts, Engg. Dept. KMC
5. Secretary to Mayor, Karachi

ASO
Please keep it in record.
[Signature]
21/11/2017