KARACHI METROPOLITAN CORPORATION
' OFFICE OF THE CHIEF ENGINEER, ZONE (C)
ENGINEERING DEPARTMENT
7 Office of the Chief Engineer Zone (C), Engineering Department, KMC situated at Old KBCA Building

Ground Floor, behind Civic Center & adjacent KW&SB main office Gulshan-e-Igbal, Karachi.
Phone. 021-99230951 E-mail. cm.ed.kme.{@ gmail.com

Dated:- 21/11/2017

No. CE-Zone-C/ED/KMC/ 01 /17

NOTICE INVITING TENDER

(District ADP 2017-18)
(As per SPPRA Guideline)

Tenders in sealed covers are invited on Schedule Rate / Approved Rate / Offer Rate Basis for the
following works from interested firms bidders:-

Tender Reference No.

Name Of Work

Estimated
Cost

Bid
Security

Tender
cost (Rs.)

Eligibility

CE-Zone-C/ED/KMC/
01/17-18

Improvement of Road from
Abdullah  College to Khalafat
Chowk North Nazimabad Zone
DMC (Central).

19.00
Million

0.38
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB.

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.

CE-Zone-C/ED/KMC/
02/17-18

Improvement of 3000 Road from
Qalandaria Round About to Ajmair
Nagri  Police  Station  North
Nazimabad Zone DMC (Central).

19.00
Million

0.38
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB.

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.

CE-Zone-C/ED/KMC/
03/17-18

Re-Construction of Road from Kaka
Bawani up to Gharibabad Baloch
Masjid, Gulberg.

20.00
Million

0.40
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB.

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.

CE-Zone-C/ED/KMC/
04/17-18

Construction of Road Including
SWD from Azizabad Grid Station
up to Central Shopping Mall.

20.00
Million

0.40
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB.

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.

CE-Zone-C/ED/KMC/
05/17-18

Construction of SWD from Mukka
Round about up to Lyari River along
Gulshan-e-Shamim Both  Sides,
Gulberg.

20.00
Million

0.40
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB,

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.

CE-Zone-C/ED/KMC/
06/17-18

Repair / Rehabilitation of various
Roads in Nazimabad No.1 & 2.

20.00
Million

0.40
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB.

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.

7.

CE-Zone-C/ED/KMC/
07/17-18

Repair / Rehabilitation of various
Roads in Nazimabad No.3 & 4.

20.00
Million

0.40
Million

Rs.3,000/=

. Valid PEC in C-6 & above in
relevant category.

. NTN Certificate.

. Valid Professional Tax.

. Registered with SRB.

. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
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8. J CE-Zone-C/ED/KMC/ | Rehabilitation of Roads of Various | 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
08/17-18 Places in Gulberg. ” Million Million relevant category.
: . NTN Certificate.
. Valid Professional Tax.
3 - Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
9. | CE-Zone-C/ED/KMC/ | Improvement of Roads in 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
09/17-18 Liaquatabad District Central, KMC. Million Million relevant category.
. NTN Certificate.
. Valid Professional Tax.
. Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
10. | CE-Zone-C/ED/KMC/ | Improvement /  Rehabilitation 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
10/ 17-18 Internal Road UC # 44 Nazimabad Million Million relevant category.
District Central. . NTN Certificate.
. Valid Professional Tax.
. Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
11. | CE-Zone-C/ED/KMC/ | Improvement of 5200 road and 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
11/17-18 SWD from 2200 road to 4400 road Million Million relevant category.
New Karachi, District Central KMC. . NTN Certificate.
. Valid Professional Tax.
. Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
12. | CE-Zone-C/ED/KMC/ | Improvement of 3000 road and 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
12/17-18 SWD from 4000 road to 6000 road | Million Million relevant category.
to New Karachi. . NTN Certificate.
. Valid Professional Tax.
. Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
13. | CE-Zone-C/ED/KMC/ | Construction / Improvement and 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
13/17-18 Repair / Maintenance Internal of | Million Million relevant category.
Roads Sector 5-M & 5-L in PS-99 . NTN Centificate.
District Central. . Valid Professional Tax.
. Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
14, | CE-Zone-C/ED/KMC/ | Improvement / Up-gradation of 20.00 0.40 Rs.3,000/= | . Valid PEC in C-6 & above in
14/17-18 under pass at  Nazimabad, | Million Million relevant category.
Liaquatabad, Gharibabad & Sohrab . NTN Certificate.
Goth. . Valid Professional Tax.
. Registered with SRB.
. PEC Certificate of an Engineer
(Civil/Urban) working with firm.
Tender schedule shall be as follows:
SCHEDULE DATE & TIME VENUE
1. Receiving of Application From Office of the Chief Engineer Zone (C), Engineering
& Issuance of Tender. 01-12-2017 Department, KMC situated at Old KBCA Building Ground
to Floor, behind Civic Center & adjacent KW&SB main office
15-12-2017 Gulshan-e-Igbal, Karachi.
During Office Hours
2. Dropping of Tender. up to As above
18-12-2017
2:00 P.M
3. Opening of Tender. 18-12-2017 As above
At
2:30 PM
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« TERMS & CONDITIONS. .

1. In case due to any reason, no tenders are received on the above dates then the next date of submission and opening
will 03-01-2018 at the same time and venue as mentioned above and the tender documents will be available for
sale up to 02-01-2018(during office hours).

2. The tender documents will be issued to the contractor on submission of written request on letter head and on
payment of non-refundable cost of tender price through pay order from any schedule Bank in favor of KMC. Bid
Security in shape of pay order / bank guarantee from any schedule Bank in favor of KMC as mentioned above
should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on the tender opening
date. The tender documents are also available on SPPRA’s website (www.pprasindh.gov.pk).

3. In Case the date of opening or last date of sale is declared as public holiday by the Government or non working
day due to any reason, the next official working day shall be deemed to be the date for last date of sale and
submission and opening of tenders accordingly. The time and venue shall remain the same.

4. The total bid amount as well as the rates of items must be filled both in figures and words and in case the
Contractor must initial any correction made by the contractor himself then each correction, otherwise the tenders
are liable to be summarily rejected.

5. Substantial Responsive Bid:

Only those bids, which comply with each eligibility criteria as well as minimum qualification criteria attached
with the tender documents shall be declared substantially responsive bids at the time of tender opening and will be
eligible for further evolution, otherwise the same will be declared as non-responsive / rejected,

6. The bidder is required to submit the above information, the signed evidence against evaluation criteria along with
their bids. However, Joint venture between two or more firms is allowed subject to compliance of conditions of
stipulated rules of PEC.

7. If any fake documents are found then the tender is liable to be rejected/cancelled with out any compensation and
with penalty as per rules.

8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who report
canvassing will liable for rejection.

9. If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance security to a
level sufficient to protect the procuring agency against financial losses, failing which the submitted bid will be
rejected or bid security be forfeited as deemed appropriate by KMC.

10. Bid Security of the unsuccessful bidder shall be released once the contract has been finalized with the successful
bidder or the validity period has expired.

11. The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.

12. The conditions of contract are available on KMC website (www.karachicity.gov.pk).

0
Chief Enginger, Zone (C)
Engineering Department, KMC.
Not to be published

Director(Media Management), KMC(w.r.t. advertise in the newspapers).

Enclosed 10 copies with a request to publish in not more than three(03) widely circulated leading
dailies Newspaper of English, Urdu and Sindhi.
Director (CB)SPPRA, GOS.

With the request to upload on the SPPRA’s website (Copies of BOQs, Bidding Data (duly filled)
procurement plan for the year 2017-2018 of each work and Standard Bidding Documents are also enclosed in
soft copy (CD), along with pay order No.14134151 dated 27-11-2017 amounting to Rs.2,000/= issued by
UBL, KDA Civic Center Branch, Karachi in favor of Director (A&F), SPPRA.

Sr. Director (IT), KMC.
With request to upload on the KMC’s website.

C.C to:-

Director General(TS), KMC.

Chairman Works Committee, KMC.

Director Technical to Mayor, KMC.

Superintending Engineer (Central), Engineering Department, KMC.
Secretary to Mayor, KMC,

Office file.

U B



KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARATMENT

Tender Reference No.CE-Zone-C/ED/KMC/ 01 /2017-18
BILL OF QUANTITIES

IMPROVEMENT OF ROAD FROM ABDULLAH COLLEGE TO KHALAFAT
CHOWK NORTH NAZIMABAD ZONE DMC (CENTRAL).

NOTE:

The Condition of contract will be available on KMC website (www.karachicity.gov.pk).

Estimate Cost: - Rs.19.00 Million
Bid Security: - Rs. 0.38 Million
Tender Cost: - Rs. 3,000/=



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

a) Name of Procuring Agency:

b) Brief Description of Works:

¢) Procuring Agency Address:

d) Estimated Cost:
e) Amount of Bid Security:
f)  Period of Bid validity(days):

g) Security Deposit (Including bid security):

h) Percentage, if any, to be deducted from bills:

i)  Deadline for submission of bid along with
time:

Jj)  Venue, Time and date of bid Opening:

k) Liquidity damages:

I) Method of Procurement:

m) Deposit Receipt No Date & Amount:

Karachi Metropolitan Corporation(KMC).

Improvement of Road from Abdullah College to
Khalafat Chowk North Nazimabad Zone DMC

(Central).

Office of the Chief Engineer Zone (C), Engineering
Department, KMC situated at Old KBCA Building
Ground Floor, behind Civic Center & adjacent
KW&SB main office Gulshan-e-Igbal, Karachi.

Rs.19.00 Million  (Tender Cost Rs.3.000/=)

Rs.0.38 Million (2%)

90 days.

10% of the total cost (2% of bid amount plus
8% from the bill).

8%

As per NIT

Office of the Chief Engineer Zone (C), Engineering
Department, KMC situated at Old KBCA Building

Ground Floor, behind Civic Center & adjacent
KW&SB main office Gulshan-e-Igbal. Karachi.
18-12-2017 at 2.30 P.M.

Rs.3.000/= per day

Single Stage One Envelope Method.




- MINIMUM QUALIFICATION / ELIGIBILITY CRITERIA

The evidence / documents of the following minimum qualification / eligibility criteria will be
checked during processing of tender & if anyone is missing then the tender will be summarily
rejected at the moment by the tender opening committee.

SINGLE STAGE — ON ENVELOPE PROCEDURE
Eligibility (At the time opening tender).

i) Valid PEC in C-6 & above in relevant category.

i1) NTN Certificate.

ii1) Valid Professional TAX.

iv) Registered with Sindh Revenue Board.

v) PEC Certificate of an Engineer (Civil/Urban) working with firm.

Minimum Qualification Criteria (During Scrutiny & evaluation)

i) Bid Security, as mentioned in the NIT & Bidding Documents, is
furnished.

ii) Specific construction experience (Public / Government Building
Works) and having successfully / substantially completed Two (02)
similar projects having cost of each at least 20.00 Million in the last
three years. (Attached work orders, Completion Reports of
completed projects).

iii)  Composition of Technical Staff (CVs of each personal shall be

attached).

iv)  All rates quoted including the total amount of the bid shall be in
figures & words (both).

\9) All corrections / overwriting shall be clearly re-written with initials
& duly stamped by the bidder.

vi)  The bid shall be properly signed, named & stamped by the
authorized person of the firm and authorization letter for signatory
shall be enclosed with the tender by the authorized person, if other
than the signatory of the firm.

vii)  The bidder shall not be blacklisted by Government / Semi
Government / Autonomous / Private Organization (Affidavit on
stamp paper of Rs.100/- to be provided).

Signature of the Bidder with Stamp



Subject:-

KARACHI METROPOLITAN CORPORATION

ENGINEERING DEPARTMENT

Estimated Cost: Rs. 19.00 Million
Earnest Money: Rs. 0.38 Million

IMPROVEMENT OF ROAD FROM ABDULLAH COLLEGE TO
KHALAFAT CHOWK NORTH NAZIMABAD ZONE DMC (CENTRAL).

Tender Cost: Rs. 3,000/=
S.No. DESCRIPTION QTY UNIT Rate Rate AMOUNT
(in figure) |  (in figure)
1. | Dismantling and removing of Road | 27337 | % Cft | 605.00 Six Hundred & 1,65,389
Metalling etc complete. Five Only.
2, Earth work excavation of road side | 13376.88 %0 1437.00 | Rupees Fourteen 19,222
nails i/c forming its banks or putting Cft Hundred & Thirty
the same on embankment as PENCHART
directed clod breaking dressing etc
complete (throw work) in ordinary
soil.
3. | Preparing sub-base by supplying | 15974.97 | % Cft | 4381.76 Rupees Forty 6,99,985
and spreading well graded pit or bed Tgl,ri"t Hc‘;“dr;d
run gravel having a liquid limit not Paisli Szve:; Six
greater than 25 and plasticity index Only.
not greater than 6 inch proper
camber and grade including
watering rolling and compacting in
layers, thickness of each compacted
layer not exceeding 6” compacted
up to 98-100% density as per
modified AASHTO density (Rate
i/c all cost of materials T&P and
carriage up to 3 chains)
4. | P/L Aggregate base course in proper | 31947.2 | % Cft | 5542.24 | Rupees Fifty Four | 17,70,590
grade and camber having CBR 80% ?\ngd;%z:%
as " il ; (AjASHTO) S.tandard Four Paisa Only.
specification i/c compacting by
approved mechanical means (Motor
Grader Vibratory Roller and smooth
wheel roller etc) watering to
maintain the moisture content the
compaction of each layer shall 100
percent to the max dry density (Rate
i/c all cost of materials T&P and
carriage up to 3 chains).
5. | 1%” Thick 28155 % Sft | 6873.79 Rupees Sixty 19,35,315
laying to proper line & grade plant g‘ght H“;ﬁlr_edi‘
mixed asphalt concrete pavers E;,\;gatysevei:y
finished (hydraulic / electronic Nine Only
control) prepared to specified
formula according to job mix
formula approved by Engineer




incharge i/c rolling & finishing to
proper line grade level and camber
gtc (Machinery with POLs cost of
material carriage).

=

2” Thick 114561 % Sft | 8274.73 l_irupeii Eightg 94,79,685
laying to proper line & grade plant RHAHNIRS

mixed asphalt concre%; pfvers S;:f:gfﬁf ef

finished (hydraulic / electronic Paisa Only

control) prepared to specified

formula according to job mix

formula approved by Engineer

incharge i/c rolling & finishing to

proper line grade level and camber

etc (Machinery with POLs cost of

material carriage).

Providing 1” thick (Consolidated) | 129813.79 | % Sft | 4107.84 | Rupees Forty One | 53,32,543
premix carpet in proper camber and Hundred Seven &

grade including supplying 10 Cft: E‘ghtyoljﬂur o

bajri, 4 Cft hill sand (of approved ¥

quality and grade) bitumen of

80/100 penetration i/c mixing in

mechanical mixer in required

proportion i/c heating materials and

cleaning the road surface (hill sand

2 Cft for mixing and 2 Cft for

dusting (Rate i/c all cost of material

roller T&P and carriage up to 3

chains.

Cartage of 100 Cft / 5 Tones of all | 13376.8 | % Cft | 1065.04 Rupees One 1,42,468
materials like stone aggregate, Thousand Sixty

spawl, coal, lime, surkhi etc. B.G Five &oi?;r .

Rail fastenings points and crossing
bridge girders pipes sheets Rails
M.S Bars etc or 1000 Nos. bricks
10°x5°x3’* or 1000 Maunds of fuel
wood by trucks or any other means
owned by the contractors(lead up to
15 miles etc).




KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

Subject: IMPROVEMENT OF ROAD FROM ABDULLAH COLLEGE TO KHALAFAT CHOWK
NORTH NAZIMABAD ZONE DMC (CENTRAL).

Estimated Cost:- Rs. 19.00 Million

Bid Security:- Rs. 0.38 Million
Tender Cost: - Rs. 3,000/=
I/ We hereby quoted as follows:
S/R amounting to Rs.1,95,45,198/= R
% Above / Below At Par the S/R. .

The total amount is Rs. (Rupees

(in Figure) (In Words)

for complete job.
I / We have attached a pay order bearing No. dated issued from
amounting to Rs. as per NIT.
(Name of Bank)

Completion Time : 90 Days
Penalty per day: Rs. 3,000/=

Note:

e All rates quoted including the total amount of the bid shall be in figures & words (both).

e All corrections / overwriting shall be clearly re-written with initials & duly stamped by the
bidder.

e The bid shall be properly signed, named & stamped by the authorized person of the firm and
authorization letter for signatory shall be enclosed with the tender by the authorized Person, if
other than the signatory of the firm.

e All prevailing rules regarding condition of contract will be applicable.

Signature of the Contractor with Stamp
Address:

Checked By:-




{Rs. in million)

i i Financial
Al Estimated Allocation for 2017-201g | Financial Progressin R
. Location | Status Revised % age up to Projection
ADP NO. Sector / Sub-Sector / of of Estimated | Expenditure Allocation Expenditure
2 f Sct
2017-18 Name of Scheme Scheme | Scheme | €08t uptojune | oo “P‘: l';“'*
2016 2 Capital |Revenue| Total | 2016-17 | 2017-18 |2618-19|2019-20
1 2 3 4 5 "6 7 8 9 10 11 13 14 15 16
Rehabilitation of lightis and restructing k )
168  [of electric cabling in KMC Head office and| KMC |Approved| 20000 |  0.000 0.000 0.000 10000 | 0.000 | -10.000 0.000 50000 | 0.000 | 0000

Annexe Building
i::::;:;“ggt ?{;‘::::f Colony Stadium| \ese | approved| 20:000 0.000 0.000 0.000 8000 | 0000 | 8000 0000 | 40000 | 0.000 | 0.000
Reconstructon / Improvement of Road
including Sewerage System from Chandio
170 |Chowk No.7 to Allaha Wali Mahsjid| West |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 0.000
Abidabad via Kala Khan chowk Khadim-e-
Rasoaol Road District West.
Improvement of Road from Abdullah
171 |College to Khalafat Chowk North| Central |Approved 19.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 42,105 0.000 0.000
Nazimabad Zone DMC (Central)
Improvement of Allama Rasheed Turabi

Service Road Both Sides from Zia-ud-Din

172 Central |Approved 19.000 0.000 0.000 0.000 i 0.000 8.000 0.000 42,105 0.000 0.000
Hospital to Peoples Chowrangi North i 8.000 0

Nazimabad Zone DMC (Central)

tosmmnysmant af Shaheoh.e.Bobor fror

169

Asgher Ali Shah Stadium to KDA Round
about North Nazimabad Zone DMC

[Central]
Improvement of Shahrah-e-Akber from

173 Central | Approved 19.000 0.000 0.G0G 0.000 8.G00 0.000 8.000 0.000 42.105 G.000 0.000

B 174  |Shipowner College to 5 Star Round about| Central |Approved| 18.700 0.000 0.000 0.000 8.000 0.000 8.000 0.000 42.781 0.000 | 0.000

North Nazimabad Zone DMC (Central)
Improvement of 3000 Road from
s:;;zdasn;gziun;oﬂo";;:i:::,:: I;:,g,:; Central |Approved| 19.000 0.000 0.000 0.000 8.000 0.000 8.000 1.000 42105 | 0000 | 0.000
DMC [Central)
Re-Construction of Road from Kaka
176 |Bawani upto  Gharibabad  Bloch| Centra! |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40000 | o000 | 0.000
Masjid,Gulberg

Construction of Road including SWD
177 |from Azizabad Grid Station Upto| Central |Approved| 20.000 0.000 0.000 0.000 10.000 0.000 10.000 0.000 50.000 0.000 | 0.000
Centrum, Shopping mall
Construction of SWD from Mukka R/A
178 |Upto Lyari River along Gulshan-e-| Central |Approved 20.000 0.000 0.000 0.000 10.000 0.000 10.000 0.000 50.000 0.000 0.000
Shameem Both Side, Gulberg

175
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. (R-s. In million)

- L Ackidil s — Allocation for 2017-2018 Financial Progressin Financial
Location’| Status % Revised % age up to Projection
ADP NO. Sector / Sub-Sector / Estimated | Expenditure 2 Expenditure
i of of Allocation
2017-18 Name of Scheme Cost up to June up to june
Scheme | Scheme 2016-17
2016 z017 Capital |Revenue| Total 2016-17 | 2017-18 |2018-19(2019-20
1 2 3 4 5 6 7 8 9 10 11 13 14 15 16
Improvement Re-Const; of Road in UC-50
179 & UC-51 Golimar Rizvia Siciety| Central |Approved 20.000 0.000 0.000 0.000 B8.000 0.000 B.000 0.000 40.000 0.000 0.000
Nazimabad District Central
Improvement /Re-Construction of road
180 in UC-46 Nazimabad No.05 District| Central |Approved 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 0.000
Central Karachi
11 [Repair/ rehabilitation of variousroadsin| . ., |oooroved| 20000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 | 0.000 | 0.000
Nazimabad No-1&2
182 [ETRR LIRS D RIOUE RO Comral |Approved| 20,000 0.000 0.000 0.000 8.000 | 0.000 8.000 0000 | 40000 | 0.000 | 0.000
Nazimabad 3 and 4
183 ﬁfg:;’;‘:f:” DETORCE D YRtlows WM Coniral |Aoproved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40000 | 0.000 | 0.000
184 Improvement of Roads in Liaquatabad | Central |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 0.000
_____ Improvement [Rehabiilitation internal
185 o Central | Approved 20.000 0.000 0.000 0.000 B.000 0.000 8.000 0.000 40.000 0.000 0.000
road UC-#49 Nazimbad District central.
16 |!mprovement /rehabillitation internall oo\ |aooroved|  20.000 0.000 0.000 0.000 8000 | 0.000 8.000 0000 | 40000 | o000 | 0000
Improvement 5200 road and SWD from
187 Central |Approved 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 0.000
2200 road to 4400 road New Karachi e = . -
Improvement of 3000 road and SWD
188 from 4000 road to 6000 road to New| Central |Approved 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 0.000
Karachi
I
j99 [wecovenrat of rond from KIND o KMl oo by | poorovad] 120000 0.000 0.000 0.000 10000 | 0000 | 10.000 0000 | so.000 | 0.000 | 0000
Chowrangi .
Construction /Improvement and repair
190 |Maintenance Internal of Roads Sector 5{ Central |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 | 0.000
D & 5-] in PS-99 District Central
Construction /Improvement and repair
191 |Maintenance Internal of Roads Sector 5{ Central |Approved| 20.000 0.000 0.000 0.000 4.000 0.000 4.000 0.600 20.000 0.000 | 0.000
M & 5-L in PS-99 District Central
Construction /Improvement and repair
192 Maintenance Internal of Roads Sector 5{ Central |Approved 20.000 0.000 0.000 0.000 4.000 0.000 4.000 0.000 20.000 0.000 0.000
E in uc-7 PS-99 District Central
Construction /Improvement and repair
193 Maintenance Internal of Roads Sector 5{ Central [Approved 20.000 0.000 0.000 0.000 4.000 0.000 4.000 0.000 20.000 0.000 0.000
F_inuc-10 PS-99 District Central




» (Rs. In million)
[ =]
-

. MTES [P— Actual Revised | Estimated Allocation for 2017-2018 F’“a“n;‘a' Progress in Financial
ADP NO. Sector / Sub-Sector / of of Estimated | Expenditure Allocation Expenditure age up to Projection
2017-18 Name of Scheme Schicrie | Scheme Cost upztg::ne 2016-17 “leolune e |

» 017 . :
Capital | Revenue Total 2016-17 | 2017-18 |2018-19 2019-20
i s 2 3 4 5 6 7 B 9 10 11 13 4 | w7 o
Improvement Re-Const; of Road in UC-50 16 |
179 |& UC-51 Golimar Rizvia Siciety| Central |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000
Nazimabad District Central 0.000
Improvement /Re-Construction of road I e
180 in UC-46 Nazimabad No.05 District|] Central |Approved 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000
Central Karachi * 0.000
Repair / rehabilitation of various roads in —
181 | imabad No-1&2 Central |Approved( 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 | 0000 | ggoo
repair / rehabilitation of various roads in S
B2 N b 3 ands Central |Approved( 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 | 0.000 | 0000
. Rehabiltation of roads of various places e 2
183 | cilbers. Central |Approved|  20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 | 0.000 | 0,000
184 Improvement of Roads in Liaquatabad | Central |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0.000 T
. ; | - : / .000
185 Improvement /Rehabiilitation internal Repgenll 1 oi| 2660 S T )
entr: rov J ! ;
road UC-#49 Nazimbad District central. i 0.000 8.000 0.000 8.000 0.000 40.000 0.000 0.000
186 :.mProvr:ment / Fehabull_tat;‘on internal Central |Approved 20.000 0.000 0.000 6.0 Gt éiD St o 40 e ___U_;t_];_
Improvement 5200 road and SWD from ' el
187 Central |Approved| 20.000 0.000 0.000 0.000 8.000 nonn 8,000 0.000 annon | none |,
2200 road to 4400 road New Karachi ey 0000
Improvement of 3000 road and SWD |
188 |from 4000 road to 6000 road to New| Central |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40.000 0000 | ¢
Karachi 000
o Improvement of road from KIHD to KKF D e
189 Chovorangt. _Central Approved|  20.000 0.000 0.000 0.000 10.000 0.000 10.000 0.000 50.000 0.000 | 0,000
Construction /Improvement and repair —— |
- 190 |Maintenance Internal of Roads Sector 5{ Central |Approved| 20.000 0.000 0.000 0.000 - 8.000 0.000 8.000 0.000 40.000 0.000
D & 5-J in PS-99 District Central : 0.000
Construction /Improvement and repair| —
191 |Maintenance Internal of Roads Sector 51 Central |Approved 20.000 0.000 0.000 0.000 4.000 0.000 4.000 0.000 20.000 0.000
M & 5-L in PS-99 District Central - : 0.000
Construction /lmprovement and repair . R
192 |Maintenance Internal of Roads Sector 5{ Central |Approved| 20.000 0.000 0.000 0.000 4.000 0.000 4.000 0.000 20.000 0.000
' E in uc-7 PS-99 District Central - 0.000
Construction /Improvement and repair ]
193 |Maintenance Internal of Roads Sector 5{ Central |Approved 20.000 0.000 0.000 0.000 4.000 0.000 4.000 0.000 20.000 0.000
F_in uc-10 PS-99 District Central 0.000
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(Rs. In million)

Financial Progress in Financial
Location | Status Actual Revised Estimated Alocition ler2017-3010 % age up to Projection
ADP NO. Sector / Sub-Sector / Estimated | Expenditure Expenditure
2017-18 Name of Sch i o Cost upt Alioctien
A ame o eme Scheme | Scheme p to June 2016-17 up to june
2016 2017 Capital |Revenue| Total | 2016-17 | 2017-18 |2018-19|2019-20
1 2 3 4 5 6 7 8 9 10 11 13 14 15 16
Construction /Improvement and repair
194 |Maintenance Internal of Roads Sector 5] Central |Approved 20.000 0.000 0.000 0.000 4.000 0.000 4000 0.000 20.000 0.000 0.000
G in uc-11PS-99 District Central
195 |Reconstruction Of Road UC-28 Gulberg | Central |Approved| 20.000 0.000 0.000 0.000 4,000 0.000 4.000 0.000 20.000 | 0.000 | 0.000
Construction of Road from Millat Mor to
196 |Jamia Millia via Dehli Sodagaran Society| Korangi |Approved 20.000 0.000 0.000 0.000 3.000 0.000 3.000 0.000 15.000 0.000 0.000
at District Korangi.
Improvement of Road from Isphan Town
197 |to  Shahrah-e-Altaf Shahrah-e-Faisal| Korangi |Approved| 20.000 0.000 0.000 0.000 3.000 0.000 3.000 0.000 15.000 | 0.000 | 0.000
District Korangi.
Providing & Laying CC Flooring in Chakra
198 |Goth & -1 Area and Sewerage line in| Korangi | Approved 20.000 0.000 0.000 0.000 3.000 0.000 3.000 0.000 15.000 0.000 0.000
ehran Town District Korangi
Rehabilitation of Road in Chakra Goth &
199 |providing / Laying Sewerage line in| Korangi | Approved 20.000 0.000 0.000 0.000 3.000 0.000 3.000 0.000 15.000 0.000 0.000
h Distri
a) Road from Madel Colony mor
200 to Railway Phatak.| Korangi |Approved 19,500 0.000 .y 0.000 3.000 o hilans f.000 18385 n.nnn np.onn
b] Model Colony Hashim Raza Road
a) Improvement of Jinnah Square Road
201  |b) Khokrapar Road from 4 No. to Nadi c)| Korangi |Approved| 19.800 0.000 0.000 0.000 6.000 0.000 6.000 0.000 30.303 0.000 | 0.000
Road from Malir Kala Board to Saudabad
a)lmprovement of Road from Wireless
202 [84t © Malir-15 to  Phatak along| yo .o |Asproved| 18950 0.000 0.000 0.000 3000 | 0000 | 3.000 0000 | 15831 | 0000 | 0.000
Railway line. b)
ot
a) Improvement of Road from shama
shopping mall to Drigh station.Green
253 |Tows Road ifrom Acempise fot R o ramgl Lippcowd] 18220 0.000 0.000 0.000 5000 | 0.000 5.000 0.000 25355 | 0.000 | 0.000
phatterwala b)
Road masjid Ghaffar wala in Shah faisal
Colony Jamaia Millia college Road.




& (Rs. In million)
- - : -
Financial Progress in Financial
; Actual ) Estimated Allocation for 2017-2018 :
ADP NO. Sector / Sub-Sector / Loc::wn Su::.fus Estimated | Expenditure Rews?d Expenditure % age up to Projection
2027-18 Sixio.atSekmes Scheme | Scheme Cost up tojune A;:::ﬂ? ol
2016 2017 Capital |Revenue| Total | 2016-17 | 2017-18 [2018-19|2019-20
1 2 3 4 5 [ 7 8 9 10 11 13 14 15 16
Rehabilitation of roads & Street with
227  |Drainage System seeta Nagar Sachal Goth| East |Approved| 19.996 0.000 0.000 0.000 3.000 0.000 2.000 0.000 15003 | 0.000 | 0.000
District East Karachi
Const: of Internal Roads at Differecnt
228 |Streets of Gharibabad and Meeran Goth| Malir |Approved| 20.000 0.000 0.000 0.000 4,000 0.000 4,000 0.000 20.000 0.000 | 0.000
UC Gharibabad District Malir
Providing and Laying CC Tiles Flooring at
229  |Sahibabad Dawood and AASOO Goth UC-| Malir |Approved| 20.000 0.000 0.000 0.000 3.000 0.000 3.000 G.000 15.000 0.000 | 0.000
10 Ghazi Dawood Brohi District Malir
P/L sewerage lines alonwith Main Road
s ' 1 -
230 E;?:{"; i{;n::::‘J?:;u[rgzdb?;;f::"g;an_s;cji Malir |Approved|  20.000 0.000 0.000 0.000 3000 | 0.000 3.000 0.000 15.000 | 0.000 | 0.000
Malir _
P/L sewerage Line at Different streets of
231 (AASOO and Dawood Brohi Goth UN Ghazi| Malir |Approved|  20.000 0.000 0.000 0.000 3.000 0.000 3.000 0.000 15.000 0.000 | 0.000
Dawood Brohi District Malir
Construction of Metalied road at Salar
232 |Goth UC Ghazi Dawood Brohi District|] Malir |Approved| 20.000 0.000 0.000 0.000 2000 finan 2000 nane e atals | ||
7 Providing ! Installziton and + | [ O
Commissioning of Tier 3 backup power |
233 |system F&AKMC includes 2°100 KVA| KMC |Approved| 20.000 0.000 0.000 0.000 8.000 0.000 8.000 0.000 40000 | 0000 | 0.000
diesel Gentrator set with Syncronizing
panael ATS panel other acceries
Improvement /Upgrdation of under pass
234 |at Nazimababad Libuatabad Gribababd| Central |Approved| 20.000 0.000 0.000 0.000 5.000 0.000 5.000 0.500 25.000 0.000 | 0.000
Sohrab Gath
Rehabilitation and improvement of street
235 East Approved 20,000 0.000 0.000 0.000 5.000 0.000 5.000 £.000 25.000 0.000 0.0uv0
lights system in KMC roads District East
Rehabilitation and improvement of street ]
236 West | Approved 20.000 0.000 0.000 0.000 5.000 0.000 5.000 0.000 25.000 0.000 0.000
lights system in KMC roads District West
Rehabilitation and improvement of street
237  |lights system in KMC roads District| Central |Approved| 20.000 0.000 0.000 0.000 5.000 0.000 5.000 0.000 25.000 0.000 | 0.000
Central
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KARACHI METROPOLITAN CORPO[{ATION
ENGINEERING DEPARTMENT

512 JM, New M.A. Jinnah Road, Karachi
Phone: 99230951 Fax: 989230952

5.Staff EngrfEngngMCfs.& L’f 2017 ot , November, 2017

j Subjcct: COMPLAINT REDRESAL COMMITTEE

I
11

Consequent upon restructuring of Engineering Department, KMC vide order
No.Secy/MC/KMC/1207 dated 23-20-2017 issued by the Metropolitan Commissioner, KMC, the
formation of Complaint Redressal = Committee previously constituted vide letter
No.EE/CM/Engg.Dept/KMC/718/15 dated 03-12-2015 is hereby modified as under:

l. Director General (Technical Services) KMC Chairman
2. Director (Planning) F&A, KMC Member
L~3. Chief Engineer (Buildings) Engg Deptt. KMC Member / Secretary

4. An independent professional from the relevant
Field concerning the procurement progress in
Question to be nominated by the Head of procuring

agency ("as per approval by the competent authority
from time to time and case to case basis) Member

5. Director Accounts, Engg. Deptt. KMC Member

In case of complaints of buildings works, the Chief Engineer (Buildings) KMC will be
replaced with the Chief Engineer (Zone-A) KMC.

This issues with the approval of Directer General (Technical Services) KMC.
P

i
u?/ i’ 0> n[ (1
jy Staff Exlginegr
A\°

Engineering Department, KMC
A A

Director Technical, Mayor Secretariat, KMC -
Financial Advisor, KMC

Chief Engineers, Engineering Dcpas tment, KMC (all)
Committee Members

Office Copy

o



KARACHI METROPOLITAN CORPORATION

ENGINEERING DEPARTMENT
nngr. Shahab Anwer 512 JM, New M.A. Jinnah Road, Karachi
Stor General (Technical Services) Phone: 89230951 Fax: 989230952
40.0G/TS/KMC/ .30,/ 2017 )4 , November, 2017

' Subject: CONSTITUTION OF PROCUREMENT COMMITTEE FOR

PROCUREMENT OF WORKS PERTAINING TO ZONE-C (DISTRICT
CENTRAL & WEST), ENGINEERING DEPARTMENT, KMC.

In pursuance of Rule 7 of Sindh Public Procurement Rules 2010, Procurement

Committee comprising the following Officers is hereby notified for procurement of works

Copy to :-

Y g L e

ertaining to Zone-C and performing responsibilities as per Rule 8 ibid:-

1. Mr. Sami Khan Chairman
Chief Engineer (Central & West),
Karachi Metropolitan Corporation

2. Mr. Atta Muhammad Memon Member
Executive Engineer (Low Cost Housing),
Karachi Development Authority

3. Syed Rehan Arif . Member/ Secretary
Asst. Accounts Officer (Central & West),
Engineering Department, KMC

OceOpe—

Director General (Technical Services)
Karachi Metropolitan Corporation

Metropolitan Commissioner, KMC
Dy. Director (Enf-I) Sindh Public Procurement Regularity Authority (SPPRA)

Procurement Committee Members through Chief Engineer Zone-C Engg Deptt. KMC
Director Accounts, Engg. Dept. KMC

Secretary to Mayor, Karachi v N)ﬁ‘ 5
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