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} “©OFFICE OF THE EXECUTIVE ENGINEER

LOC AL GOVERNMENT PROJECT Address: Ground Floor, Sindh Secretariat Building No.5,
Tughlaq House Kamal Attaturk Avenue, Karachi.
GOVERNMENT OF SINDH Phone No.021-99212314
No. LG R0/ 2PE) f 7 Dateds 2 /-2~ LoV
To,
1 | M/s A.A. Quality Builders (Pvt.) Ltd. 10 | M/s Mian Abdul Jabbar & Co. 19 | M/s S.M.A.D. Baloch (Pvt.) Ltd.
2 | M/s Crystal Paramount Construction 11 | M/s Mir Ahmed Jan Bangulzai 20 | M/s Sher Jan Mosakhail & Sons
3 | M/s Dawn Construction Company 12 | M/s Muhammad Ramzan & Co. 21 M/s Standard Construction Company
4 M/s Usmani (JV) Shahrukh Engineers 13 M/s Ibrahim Khan & Ismail Khan 2 M/s Sultan Mehmood & Company
& Contractors (Pvt.) Ltd. Engineers & Contractors
5 | M/s Fazal & Brothers 14 | M/s N.K. & Company 23 M/s Umer Jan & Co.
6 | M/s Muhammad Siddique & Brothers 15 | M/s Naseeb Khan & Brothers 24 | M/s Wintoss Builders
7 | M/s Kamran & Kampany 16 | M/s NPI Construction & Engineering 25 M/s Zarif Khan & Brothers
8 | M/s K.S.B.K. Building the Future 17 | M/s Qasim Khan & Company 26 | M/s Samad Khan Babar & Co.
9 M/s Magbool Associates (JV) 18 M/s Sachal Engineering Works (Pvt.)
Shamsher Khan Ltd.

Subject: PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR MEGA
SCHEMES UNDER KARACHI PACKAGE (ROAD SECTOR-II).

i Construction of Road from Tank Chowrangi to Super Highway via Thado Nalla.

ii. Reconstruction of Tipu Sultan Road From Shahrah-e-Faisal to Karsaz.
iii. Widenning and Reconstruciton of Stadium Road From University Road to Rashid Minhas Road, Karachi.

iv. Improvement Plan for roads at Cantt. Railway station.
v.  Construction of SWD from Star Gate to Chakora Nallah, Shahrah-e-Faisal, Karachi.

vi.  Construction of SWD from Hassan Square to Lyari River.
EOI Ref# PD(LGP)/GOS/153/17 Dated: 12-07-2017 Received on: 10-—08 —2017
SPPRA Sr.# 33963
We appreciate your participation in the prequalification under reference for the subject work.
[ am directed to inform you that as per evaluation / recommendation of the Procurement Committee your
firm has been qualified.

You are required to collect Tender Documents from 23-11-2017 to 05-12-2017 from the office of
the Director Accounts (Project), Local Government Project, GOS situated at St-04, Block-3, Scheme-3,
Clifton, Karachi during office hours, on payment of Rs.3000/- in shape of pay order in favour of Project
Director, Local Government Project, GOS.

The Tender Documents are to be dropped in the tender box kept in the Office of Project Director,
Local Government Project, GOS, St-04, Block-3, Scheme-5, Clifton, Karachi on 07-12-2017 till 02:00pm
and the same will be opened by Tender Opening Committee at 02:30pm.

Please note that your financial bid should be accompanied with the Bid Security in line with the
requirements of the bidding documents.

It is further informed that a pre-bid meeting under the Chairmanship of the Project Director,
Local Government Project, GOS is scheduled to be held on 06-12-2017 at 2:00 PM in the office of Project
Director, Local Government Project, GOS, St-04, Block-3, Scheme-5, Clifton, Karachi. You are requested

to ensure your personal presence or through your authorized representative at the same.
| @M/

z Executive Engineer
Local Government Project
Government of Sindh

C.C.to-
1. Secretary Local Government Department, GOS
2. Project Director, Local Government Project, GOS
3. Director Accounts, Local Government Project, GOS
/ Deputy Director (Enf-1), SPPRA, GOS
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Subject: PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA
FOR _MEGA SCHEMES UNDER KARACHI PACKAGE OAD

SECTOR-II) FOR THE FOLLOWING WORKS:
k. Construction of Road from Tank Chowrangi to Super Highway via Thado Nalla.
ii. Reconstruction of Tipu Sultan Road From Shahrah-e-Faisal to Karsaz.
iii. Widenning and Reconstruciton of Stadium Road From University Road to Rashid

Minhas Road, Karachi.

iv. Improvement Plan for roads at Cantt. Railway station.

V. Construction of SWD from_Star Gate to Chakora Nallah, Shahrah-e-Faisal,
Karachi.

vi.  Construction of SWD from Hassan Square to Lyari River.
The prequalification for the subject works was carried out under Prequalification
Notice No.PD(LGP)/GOS/153/2017 dated 12-07-2017 and following firms were declared
prequalified as per given criteria which was evaluated by M/s E.A. Consulting (Pvt.) Ltd.
and subsequently signed by the Procurement Committee:

B

SN NAME OF FIRM SN NAME OF FIRM
1 M/s A.A. Quality Builders (Pvt.) Ltd. 15 M/s Nasecb Khan & Brothers
2 M/s Crystal Paramount Construction 16 M/s NPI Construction & Engineering
3 M/s Dawn Construction Company 17 M/s Qasim Khan & Company
4 M/s Usmani (JV) Shahrukh Engineers & 18 M/s Sultan Mehmood & Company Engineers
Contractors & Contractors
5 | M/s Fazal & Brothers 19 | M/s S.M.A.D. Baloch (Pvt.) Ltd.
6 M/s Muhammad Siddique & Brothers 20 M/s Sher Jan Mosakhail & Sons
| M/s Kamran & Kampany 21 M/s Standard Construction Company
8 M/s K.S.B.K. Building the Future 22 M/s Sachal Engineering Works (Pvt.) Ltd.
9 M/s Magbool Associates (JV) Shamsher Khan 23 M/s Umer Jan & Co.
|10 | M/s Mian Abdul Jabbar & Co. 24 M/s Wintoss Builders
11 | M/s Mir Ahmed Jan Bangulzai 25 M/s Zarif Khan & Brothers
12 | M/s Muhammad Ramzan & Co. 26 M/s Samad Khan Babar & Co.
13 | M/s Ibrahim Khan & Ismail Khan (Pvt.) Ltd. 27 | M/s Haji Syed Ameer & Brothers
I 14 | M/sN.K. & Company

Out of the above prequalified firmed complaints against M/s Haji Syed Ameer
& Brothers regarding submission of fake documents was received through certain means and
upon verification the complaint is found authentic M/s E.A. Consulting (Pvt.) Ltd. vide
No.EA/H/MPK/957/2802/17 dated 17-11-2017 have recommended their firm disqualified
from the above list further action is under processing in the matter. As such it is prepared
that M/s Haji Syed Ameer & Brothers may not be invited to submit Financial Proposal.
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2- In view of the above facts the modified list is worked out as follows:
SN NAME OF FIRM SN NAME OF FIRM
1 M/s A.A. Quality Builders (Pvt.) Ltd. 14 M/s Naseeb Khan & Brothers
2 | M/s Crystal Paramount Construction 15 M/s NPI Construction & Engineering
3 M/s Dawn Construction Company 16 M/s Qasim Khan & Company
4 M/s Usmani (JV) Shahrukh Engineers & 17 M/s Sultan Mehmood & Company Engineers
Contractors & Contractors
5 M/s Fazal & Brothers 18 M/s S.M.A.D. Baloch (Pvt.) Ltd.
6 | M/s Muhammad Siddique & Brothers 19 | M/s Sher Jan Mosakhail & Sons
7 M/s Kamran & Kampany 20 M/s Standard Construction Company
8 | M/s K.S.B.K. Building the Future 21 M/s Sachal Engineering Works (Pvt.) Lid.
9 | M/s Magbool Associates (JV) Shamsher Khan 22 | M/s Umer Jan & Co.
10 | M/s Mian Abdul Jabbar & Co. 23 M/s Wintoss Builders
11 M/s Mir Ahmed Jan Bangulzai 24 M/s Zarif Khan & Brothers
"l 12 | M/s Muhammad Ramzan & Co. 25 M/s Samad Khan Babar & Co. °
w 13 | M/s Ibrahim Khan & Ismail Khan (Pvt.) Ltd. 26 | M/sN.K. & Company
h- As per SPP Rules 2010 the qualified firms have to be invited to submit bids for

the subject works.

In this regard, considering the limitation of time “Emergency” to get these
works started at the earliest as there is mounting pressure both from the public / media and
from the High-ups, it is proposed that the response time for the Notice inviting bids from the
qualified firms may be reduce to ten days instead of fifteen days as per provision of Rule
19(i) of SPP Rules 2010. If agreed Draft N.L.T. is placed on board for signature please.

Submitted please.

-,

Executive Engineer (Projects)
= Local Govt. Project, GoS

Project Direflﬁcal Government Projects, GoS ™ ¢ \""(’T‘)
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