LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA

THADO NAALA

SUMMARY
BILL COST
ITEMS OF WORK
NO. 50 ORKS (Rs.)
1 CARRIAGEWAY 216,623,212
2 MEDIAN, FOOTPATH, ISLANDS 5,271,196
3 DRAINAGE 20,795,886
4 ANCILLARY WORKS 16,850,130
5 ELECTRICAL WORKS 35,447,219
Amount from Bill No. 1 to 5, Total (A) 294,987,643
Cost of Amount (A), after _ % Below/Above (£ %) on Rates,
Amount (B)
FINAL QUOTED BID PRICE

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
s . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)

BILL NO. 01 CARRIAGEWAY
SCHEDULE ITEMS

1 Clearing and Grubbing the site by cutting, uprooting and
removing all rubbish shrubs including disposal to designated| Sgm 4,650 10.44 48,546
places
(Vol-111 (Highways) Chap-1, Pg-1, Sr. 1)

2 Cutting & Removing trees within a distance of 100 feet.

a upto 2.5 feet grith. Each 100 535.43 53,543

b upto 2.6 to 6 feet grith. Each 50 1,043.63 52,182
(Vol-111 Part 111, (General) Chap-18, Pg-95, Sr. 2)

3 Dismantling and Removing Road Metaling Cum 235 213.68 50,215
Vol-111, Part-11, Chap-2, Pg-13, Sr. 51)

4 Compaction of Natural Grounds upto depth of 20 cm (8" inch)
below the natural ground level compacted upto 95% density| Sgm 4,650 16.50 76,725
modified AASHTO
(Vol-111 (Highways) Chap-1, Pg-1, Sr. 2)

5 Earth work excavation in ashes, sand soft soil, or silt clearance cum 1,305 40.06 55,884
undressed lead upto 50 feet.
Vol-11l1, Part-11, Chap-1, Pg-1, Sr. 1-a)

6 Preparation of Sub Grade including earth excavation or filling
to an average depth of 9" dressing to camber and consolidation]  Sgm 4,650 56.66 263,469
with power roller
(Vol-111 (Highways) Chap-2, Pg-2, Sr. 9)

7 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and
unloading lead upto 7 miles
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 1,647 284.16 468,006
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

8 Earth work excavation of road isde nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete (throw work) (In ordinary soil) Cum 465 63.22 29,397
Vol-111, Part-11, Chap-2, Pg-1, Sr. 4 &Pg-2, Sr. 9)

9 Earth work embamkment from borrow pits including laying in
6" layers, clod breaking ramming dressing complete, lead upto] cym 1,000 78.00 78,000
100 ft: lift upto 5 ft: (Inordinary soil)
(Vol-111 (Highways) Chap-1 Pg-1, Sr.5)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO
NAALA

ABSTRACT OF COST

s . REVISED PC-1
SR. # Description Unit

Quantity Rate Amount ( Rs)

10 Preparing Sub-Base by supplying and spreading well graded
pit or bed run gravel having a liquid limit not greater than 25
and plasticity index not greater than 6 in proper camber and
grade including watering rolling and compacting in layers,
thickness of each compacted layer not exceeding 6" compacted Cum 19,59 1,180.82 23,139,349
upto 98-100% density as per modified AASHO density (Rate
i/c all cost of materials T&P and carriage upto 3 chains).

(Vol-111 (Highways) Chap-2, Pg-4, Sr. 11d)

11 Providing and Laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard
specifications i/c spreading and compacting by approved
mechanical means (Motor grader, Vibratory roller and Smooth
wheel roller etc) watering to maintain the moisture content the] Cum 100 1,958.39 195,839
compaction of each layer shall 100 percent to the max dry|
density (Rate i/c all cost of materials T&P and carriage upto 3
chains).

(Vol-111 (Highways) Chap-2, Pg-5, Sr. 13b)

12 |Asphalt Concrete base Course

Providing and laying Plant mixed Asphalt Concrete Binder
Course compacted thickness 2.63"inches (60mm thick) as per
approved job mix formula using crush aggregate from
approved source. Using asphalt of grade 60/70 during laying|
temperature not less than 140C compacted by steel wheel &
PTR roller. The procedure of laying binder course material &
methodology shall fully comply with AASHTO and as directed
by Engineer Incharge. Minimum bitumen content should be
3.5% binder course shall be spreading, using paver machine.
Rolling & Finishing to design proper grade line level and
camber etc. (Machinery with POLs cost of material carriage).

Sgm 102,718 926.94 95,213,834

(Vol-111 (Highways) Pg-10, Sr. 23b)

13 Applying priming coat or tack coat with approved binder at the
required rate including cleaning the road surface thoroughly,
heating to the required temperature and spraying the binder

3 i Sgm 101,657 6.98 709,566
with pressure as directed etc, complete.

(Vol-111 (Highways), Pg-12, Sr. 31)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO
NAALA

ABSTRACT

OF COST

SR. #

Description

Unit

REVISED PC-1

Quantity

Rate

Amount ( Rs)

14

15

P/L in single layer of 5 CM compacted thickness of bituminous
wearing course on the following job mix formula.

US STANDERED SIEVE % PASSED BY WEIGHT

1” (25mm) 100

¥ (19 mm) 90-100

%" (12.5 mm) 75.00
3/8”(905 mm) 56.70
No.04 (4.75 mm) 30-50
No.08 (2.38 mm) 23.35
No.50 (0.30 mm) 05.12
Asphalt (60/70 grade) content weight 4.5% of total mix.

(Use of natural sand in original form is strictly prohibited in
job mix formula).

Prior to the paving of asphalt concrete, surface shall be cleaned
from rubbish etc and must be sticky by virtue to tack of prime
coat to make un-slippery bandage. During laying the
temperature of asphalt concrete shall not be less than 140
degree Centigrade. Asphalt concrete shall be laid with paver
and compacted by steel and pneumatic type roller at a density|
of 100% of the maximum dry density determined according to
AASHTO-T-180 method D (Modified) Asphalt concrete
wearing course shall be 100Kg (minimum) on stability and
20% (maximum) on loss so stability at marshal test criteria. All
the material and methodology shall fully comply to the tests
and specification of AASHTO and as directed by the Engineer|
Incharge

(Vol-111 (Highways) Pg-9, Sr. 24b)

Making diagonal grooves of 1-1/2" * 1-1/2" at 2 Ft centre to
centre in road surface.

(Vol-111 (Highways) Pg-15, Sr. 7)

Sgm 102,718

Sgm 77,417

889.23

15.74

91,339,927

1,218,544

TOTAL OF BILL NO. 01 CARRIAGEWAY (SCHEDULE ITEM)

213,005,945

SP-224b

SP-224c

BILL NO. 01 CARRIAGEWAY
NON SCHEDULE ITEMS

Cold Milling 0-50mm

Cold Milling 51-70mm

Sgm 15,330

Sgm 7,665

134.72

202.48

2,065,258

1,552,009

TOTAL OF BILL NO. 01 CARRIAGEWAY (NON SCHEDULE ITEM)

3,617,267

GRAND TOTAL OF BILL NO. 01 CARRIAGEWAY (NON-SCHEDULE ITEM & SCHEDULE ITEM)

216,623,212




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
s . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)

BILL NO.2 MEDIAN, FOOTPATH, ISLANDS
SCHEDULE ITEMS

1 Dismantling of cement concrete palin (Ratio 1:2:4) Cum 239 1,174.17 280,627
Vol-111, Part-11, Chap-I1, Pg-10, Sr. 19c (General)

2 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form Work for M 105 974.19 102,290
hunching, 1450 PSI lean concrete, 2250 PSI concrete for
hunching, 1:4 cement sand mortar. (For Kerb Block)
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14)

3 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for M 2121 1,090.01 2,311,011
hunching, 1:4 cement sand mortar. (For Kerb Block)
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14a)

4 Earth work excavation of road isde nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete (throw work) (In ordinary soil) cum 101 63.22 12,075
(Vol-111, Part-11, Chap-1, Pg-4, Sr. 22)

5 Cartage of excavated material earth work wet silt building
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 239 284.16 67,913
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
s . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)
6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering
()  |Ratio 1:4:8 (For Lean) Cum 24 3,987.30 95,695
(i) Ratio 1:3:6 (For Edge Block) Cum 32 4,448.68 142,358
(iii) Ratio 1:2:4 (For Al Concrete) Cum 32 5,096.56 163,090
(Vol-I11, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Cement concrete tiles laid flat in 1:2 cement motar over 3/4"
thick bed of cement motar 1:2. Sgm 1,050 564.66 592,893
1115/16" 1115116 qn
(Vol-111, Part-11, Chap-8, Pg-41, Sr. 14a)
TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEM) 3,781,771
BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS
SP- 217a |Providing & fixing cement paving blocks flooring having size
of 197 x 97 x 60 (mm) of city / quddra / cobble shape with
natural colours, having strength b/w 5000 psi to 8500 psi I/c
filling the joints with hill sand and laying in specified manner / Sqm 1,050 141850 1489425
pattern and design etc: complete.
TOTAL OF TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NON SCHEDULE ITEM) 1,489,425
GRAND TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NON SCHEDULE ITEM & SCHEDULE
ITEM) 5,271,196




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
o . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)
BILL NO. 03 DRAINAGE
SCHEDULE ITEMS
1 Earth work excavation in irrigation channels, drains etc,
dressed to designed section grades and profiles excavated
material disposed off and dressed within 50 ft. lead Cum 1020 85.48 87,190
Vol-Il1, Part-11, Chap-1, Pg-1, Sr. 5)
2 Re fll!lng the e>_<cavated stuff in tr(?nches 6" thick layer i/c cum 306 97.46 20,823
watering ramming to full compaction ect complete
Vol-1V, Part-VI, Chap-Il, Pg-77, Sr. 24 (PHW)
3 Dismantling of cement concrete palin (Ratio 1:2:4) Cum 1,020 1,174.17 1,197,653
Vol-I11, Part-11, Chap-I1, Pg-10, Sr. 19c (General)
4 Cartage of excavated material earth work wet silt building
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 1,020 284.16 289,840
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-I, Part-1, Chap-1, Pg-1, Sr. 1)
5 Reinforced Cement concrete plain including all labour and
matrial except the cost of steel reinforcement and its labour for
bending and binding which will be paid seprately. this rate
also includes all kind of forms moulds, lifting shuttring curing
rendring and finishing the exposed surface (including
screening and washing of shingle)
a Precast reinforced cement concrete
(i) Ratio 1:2:4 (For Al Concrete) Cum 58 11,902.84 690,365
(i) Ratio 1:2:4 (For Precast concrete class A1) Cum 115 11,364.91 1,306,965
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 6a)
6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering
0 Ratio 1:4:8 Cum 47 3,987.30 187,403
(ii) Ratio 1:2:4 Cum 319 5,096.56 1,625,803
(Vol-11, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sgm 510 336.51 171,620
(Vol-111, Part-11, Ch-4, Pg-18, Sr. 19-b, ii)
8 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwit. 60.62 5,001.00 303,161
(Vol-111, Part-11, Ch-2, Pg-17, Sr. 8 a)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
o . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)
9 Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70
of Class Il wall B and fixing in trench i/c cutting, fitting and
jointing with rubber ring i/c testing with water to specified
pressure.
a) 8" Dia RCC Pipe RM 570 751.35 428,270
b) 12" Dia RCC Pipe RM 975 1,351.77 1,317,976
c) 15" Dia RCC Pipe RM 560 1,689.72 946,243
d) 18" Dia RCC Pipe RM 480 2,027.66 973,277
e) 24" Dia RCC Pipe RM 1,050 2,851.19 2,993,750
f) 36" Dia RCC Pipe RM 1,080 5,144.61 5,556,179
(Vol-1V, Part-VI, Ch-2, Pg-17, Sr. 1)
TOTAL OF BILL NO. 03 DRAINAGE (SCHEDULE ITEMS) 18,118,437
NON SCHEDULE ITEMS
SP-300 |Kerb Inlet Grating Sgm 90 10,912.56 982,130
SP-318 |Connection of uPVC Pipe With Drain M 300 2,317.08 695,124
SP-502a _Granular material in bed to concrete pipe culvert etc complete Sqm 850 1.176.70 1,000,195
in all respect.
TOTAL OF TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEM) 2,677,449
GRAND TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEMS & SCHEDULE ITEM) 20,795,886




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
s . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)

BILL NO. 4 ANCILLARY WORKS
SCHEDULE ITEMS

1 Providing and laying fair faced reinforced cement concrete
new jersey barrier having 3000 PSI compressive cylindrical
strength Concrete (Ready mixed concrete) (area 1.50 Sft) as
per drawing including the cost of excavation, formwork, lean Rm 300 1,721.44 516,432
concrete 1450 PSI compressive cylindrical strength etc.
complete in all respect. (Excluding the cost steel
reinforcement).
(Vol-111 (Highways) Pg-15, Sr. 17)

2 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral triangular shape each side 3' long i/c Painting,| Nos 50 14,600.00 730,000
Marking as directed each.
(Vol-111 (Highways) Chap-39, Pg-16, Sr. 18-a)

3 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral Circular shape each side 3' long i/c Painting, Nos 50 14,600.00 730,000
Marking as directed each.
(Vol-111 (Highways) Pg-16, Sr. 18-b)

4 Providing & Fixing Rectangular shape 3" x 2" comprising 2
Nos: 3" Dia G.| pipe Post i/c Painting, writing as directed each.f  Nos 40 16,765.00 670,600
(Vol-111 (Highways) Pg-16, Sr. 18-c i)

5 Providing & Fixing Informatory Sign Rectangular shape
4'x3" comprising 2 Nos: 3" Dia G.I pipe Post i/c Painting,|] Nos 40 16,956.00 678,240
writing as directed each.
(Vol-111 (Highways) Pg-16, Sr. 18-c-ii)

6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 800 3,987.30 3,189,840

(iii)  |Ratio 1:2:4 (For Al Concrete) Cum 350 5,096.56 1,783,796

(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
s . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)
7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sgm 2,250 336.51 757,148
(Vol-111, Part-11, Ch-4, Pg-18, Sr. 19-b, ii)
8 Pavement marking in reflective Paint for lines 150mmwidth or
as per drawing and as per direction by the Engineer Incharge
(i) Line 150mm Thick M 28,000 135.31 3,788,680
(i) Arrow Marking Sgm 100 902.07 90,207
(iii) Zebra Crossing Sgm 100 902.07 90,207
(Vol-111, Part VI (Highways) Pg-15, Sr. 13)
9 Supplying and fixing of reflectorize Aluminium road studs
double face flush surface type P15/12 Bach 3,500 596.23 2,086,805
(Vol-I11, Part VI (Highways) Pg-15, Sr. 12)
10 Preparing surface and painting guard bars, gates of iron bars,
gratings, raillings (Including standards braces, etc.) and similar
open work.
Priming Coat Sgm 900 56.16 50,544
Each subsequent coat of paint. Sgm 450 40.29 18,131
(Vol-111, Part-11, Chap-11, Pg-70, Sr. 5-d, i & ii)
TOTAL OF BILL NO. 4 (SCHEDULE ITEMS) ANCILLAY WORK 15,180,630
11 Reflectorized pavement Stud (Raised profile type Single) as
per drawings and as per direction by the Engineer Incharge Each 3,500 477.00 1,669,500
TOTAL OF BILL NO. 04 ANCILLARY WORKS (NON SCHEDULE ITEMS) 1,669,500
GRAND TOTAL 'BILL NO. 04 ANCILLARY WORKS (NON SCHEDULE ITEMS & SCHEDULE ITEMS) 16,850,130




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
ABSTRACT OF COST
o . REVISED PC-1
SR. # Description Unit -
Quantity Rate Amount ( Rs)

BILL NO.5ELECTRICAL WORKS
SCHEDULE ITEMS

1 Providing & laying (Main or Sub Main) PVC insulated P\VC

Sr.No.65 [Sheeted with three core copper conductor 300/500 volts 2.5 Mtr. 2400 178.00 427,200

mm2.
CSR 2012 (ELECTRCAL) Pg-7, Sr. 56)

2 Providing & Laying (Main or Sub Main) PVC insulated &

Sr.N0.101 [PVC sheeted with Four core copper conductor 300/500 volts Mtr. 1200 742.00 890,400

size 10mm2.
CSR 2012(ELECTRCAL) Pg-12, Sr. 101)

3 Providing and fixing of M.S tubular pole as per following

Sr. specification to be fixed on pre cast foundation with the help of

No0.133 |hydraulic crane and manual labour. 6MTR (6" dia) xX3MTR (5"

dia) x3MTR (4" dia)= 40ft. Wall thickness 8 SWG. Base plate
18"x18"x3/4" Hole 4 Nos stiffeners 4 Nos 9-1/2"x4-1/2"x1/2 Each 160 37.797.00 6,038,071

Making window in the pole required size with LN Key
provision. Two coats red oxide ( 2coat) as rust preventive and
of required oil paint (2 coat) as per site requirement and
instruction of Engineer Incharge.

CSR 2012(ELECTRCAL) Pg-16, Sr. 133)

4 Construction of RCC foundation as per following specification

Sr. and instructionof Engineer Incharge for 31ft./40ft. Long
No0.139 |tubular pole. Excavation of soft/hard soil 3'x3'x5.5ft. Stone
soiling 3'x3'x6" making lean in the ratio 1:4:8 Length of MS
bolts 6-1/2'(3/4" dia) 4Nos and making thread on MS rod . No 160 15,168.00 2,423,088
Template 16"x16"x1/4". Rings 1/4" dia round bar 4 Nos to the
welded with MS rod. RCC foundation ratio 1:2:4 with
appropriate size 2'x2'x6.5'.

CSR 2012(ELECTRCAL) Pg-18, Sr. 139)
5 Manufacutirng Providing and Fixing GI Double Arm canopy
Sr. type with the help of hydraulic crane and manual labour as per
No.147 |site requirement instruction of Engineer Incharge with
following following specification. Gl pipe 2" dia 10 SWG 5ft.
Long. MS Canopy 5" dia 1' long with nuts & bolts.

No 160 3,086.00 492,989

CSR 2012(ELECTRCAL) Pg-21, Sr. 147)
6 Manufacutirng Providing and Fixing Gl Single Arm double
Sr. arch as per site requirement instruction of Engineer Incharge
No.143 |with following following specification. Gl pipe 2" dia 10 SWG No 160 1,546.00 246,974
5ft. Long with canopy. 2 Nos. MS Clamps with nuts & bolts

CSR 2012(ELECTRCAL) Pg-21, Sr. 143)

Continue
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10

11

12

13

BILL NO. 5 ELECTRICAL WORKS

NON SCHEDULE ITEMS

Manufacutirng Providing and Fixing Gl Triple Arm canopy
type with the help of hydraulic crane and manual labour as per
site requirement instruction of Engineer Incharge with
following following specification. Gl pipe 2" dia 10 SWG 5ft.
Long. MS Canopy 5" dia 1' long with nuts & bolts.

P/F ABC Bundel wire 16mm 3 wire.
P/L A.B.C cable connector for 16mm

Providing and fixing of set of Shakle insulator "D" Iron clamp
(G.1)" U'-Clamp with nuts bolts and washers with
the help of motorized lifter or crane and skilled
labour, proper safety/care of moving vehicles
complete as per instruction of E.I.

Providing and fixing of LED street light 140/150 Watts 140
Lumines per watt 1ISO 17 certified IP 66, with internal wiring
complete in all respect at the height with the help of hydraulic
crane and instruction of Engineer Incharge

M/P/Installation the distribution board alongwith locking
arrangement made from Ms.Sheet 16 SWG. IP65 The size of|
the box should be as per installed accessories. The board
should be as powder quoted, water proof and dust proof with
ICI Primer coat. After fixing the floowing electric control
system inside the box, the box should be installed at the given
place with clamps and nuts bolts. the following control
accessories will be installed. 1-75 Amps circuit breaker|
(Tersaski/LG/Muiller/Telemechnic/ABB ~ m/Schinder)  1-
Magnetic contractor FC-65 (Green power|
echnic/ABB/Schinder) 1-Over load voltage relay single phase.
Tense, Telemechnic/Schinder) 1-10 Amps Photo Cell/Timer
(National Japan).

Dismantling of old/rusty bracket all type and size one no. each
pole at the height up to 40/50 ft with the help gas cutter and
Hydrauic crane including the cost of loading unloading and
transportation from site to store as per site requirement and
instruction of E/I.

No

Mtr

No

Job

No

Job

No

8663

738

160

240

100

4,000.00

550.00

350.00

1,607.00

70,000.00

35,000.00

1,152.00

32,000

4,764,375

258,300

256,718

16,800,000

210,000

115,704

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH
CONSTRUCTION OF ROAD FROM TANK CHOWRANGI TO SUPER HIGHWAY VIA THADO

NAALA
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14

15

16

18

Dismantling of street light fitting 250 watts with the help of
Hydraullic crane Including the cost of loading, unloading and
transportation from site to store the same at the height upto 40
ft as per site requirement and instruction of E/I.

Dismantling of street light pole 31/41 ft long or less pre cast
foundation / grouted type with the help of hydraulic crane and
manual labour i/c the cost of loading, unloading and
transportation from store or one site to another site as per site
requirement and instruction of Engineer incharge.

Supply, installing, testing & commissioning of 25 KVA, Pole
mounted Transformer. Including all accessories such as Poles,
platform, cross arms,cables, insulated copper conductor,
dropout fuse switches complete in all respect as per K-Electric|
specifications.

Providing, installation, testing & commissioning of 3c-70
sq.mm ALXLPE/SWA/PVC MV cable from nearest scoured
of K-Electric power supply for incoming cable to 2Nos.
25kVA Transformers as required as per site and including cost|
of excavation for laying of cable, bricks, warning tape, and
backfilling with new and fresh sand (6" under and 6" above the
cable),complete in all respect.

No

No

Job

Job

200

100

1,152.00

6,000.00

465,000.00

1,196,000

230,400

600,000

465,000

1,196,000

TOTAL BILL NO. 5 : ELECTRIFICATION

35,447,219




