
BILL 
NO. 

COST (Rs.)

1 98,702,918                             

2 11,396,148                             

3 19,246,197                             

4 10,423,824                             

5 44,287,850                             

6 12,623,700                             

7 11,957,588                             

208,638,225                   

B

196,680,637                   

SEAL OF THE COMPANY

INITIAL

ELECTRICAL WORKS  

SIGNATURE OF BIDDER

WATER SUPPLY

                                                          Amount from Bill No. 1 to 7, Total (A)

 Cost of Amount (A), after _ _ _ _ _ _ _% Below/Above   (± %) on Rates, 
Amount (B) 

                                                                     Final Quoted BID PRICE (A+B)

ITEMS OF WORKS

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

 BILL OF QUANTITES SUMMARY

SEWERAGE

CARRIAGEWAY

MEDIAN, FOOTPATH, ISLANDS

DRAINAGE

ANCILLARY WORKS



SR. # Description Unit  Quantity Rate Amount ( Rs)

BILL NO. 01 CARRIAGEWAY 
SCHEDULE ITEM

1 Clearing and Grubbing the site by cutting, uprooting and removing
all rubbish shrubs including disposal to designated places Sqm 1,000 10.44 10,440                         

(Vol-III (Highways) Chap-1, Pg-1, Sr. 1)

2 Cutting & Removing trees within a distance of 100 feet.
a upto 2.5 feet grith. Each 100 535.43 53,543                         
b upto 2.6 to 6 feet grith. Each 50 1,043.63 52,182                         

(Vol-III Part III, (General) Chap-18, Pg-95, Sr. 2 )

3 Dismantling and Removing Road Metaling Cum 4,449 213.68 950,662                       
Vol-III, Part-II, Chap-2, Pg-13, Sr. 51)

4 Compaction of Natural Grounds upto depth of 20 cm (8" inch)
below the natural ground level compacted upto 95% density
modified AASHTO

Sqm 1,000 16.50 16,500                         

(Vol-III (Highways) Chap-1, Pg-1, Sr. 2)

5 Earth work excavation in ashes, sand soft soil, or silt clearance
undressed lead upto 50 feet.

Cum 500 40.06 20,030                         

Vol-III, Part-II, Chap-1, Pg-1, Sr. 1-a)

6 Preparation of Sub Grade including earth excavation or filling to an
average depth of 9" dressing to camber and consolidation with
power roller

Sqm 1,000 56.66 56,660                         

(Vol-III (Highways) Chap-2, Pg-2, Sr. 9)

7 Cartage of excavated material earth work wet silt building material
rubbish murrum earth including loading and unloading lead upto 7
miles
1st Mile Cum 10 143.75 1,438                           
2nd Mile Cum 10 177.49 1,775                           
3rd Mile Cum 10 204.65 2,046                           
4th Mile Cum 10 229.53 2,295                           
5th Mile Cum 10 252.29 2,523                           
6th Mile Cum 10 272.66 2,727                           
7th Mile Cum 4,999 284.16 1,420,498                    
After 7th every Sub-sequent Miles Cum 10 11.50 115                              
(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

8 Earth work excavation of road side nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary soil) &
Earth work compaction. (soft ordinary or hard soil). (b)
Laying earth in 6" layers levelling & dressing & watering for
compaction etc, complete

Cum 525 63.22 33,191                         

(Vol-III (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

9 Earth work embamkment from borrow pits including laying in 6"
layers, clod breaking ramming dressing complete, lead upto 100 ft:
lift upto 5 ft: (Inordinary soil)

Cum 1,000 78.00 78,000                         

(Vol-III (Highways) Chap-1  Pg-1, Sr. 5)

Continue

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

10 Preparing Sub-Base by supplying and spreading well graded pit or
bed run gravel having a liquid limit not greater than 25 and
plasticity index not greater than 6 in proper camber and grade
including watering rolling and compacting in layers, thickness of
each compacted layer not exceeding 6" compacted upto 98-100%
density as per modified AASHO density (Rate i/c all cost of
materials T&P and carriage upto 3 chains).

Cum 780 1,180.82 921,040                       

(Vol-III (Highways) Chap-2, Pg-4, Sr. 11d)

11 Providing and Laying Aggregate base course in proper grade and
camber having CBR 80% as per AASHTO standard specifications
i/c spreading and compacting by approved mechanical means
(Motor grader, Vibratory roller and Smooth wheel roller etc)
watering to maintain the moisture content the compaction of each
layer shall 100 percent to the max dry density (Rate i/c all cost of
materials T&P and carriage upto 3 chains).

Cum 2,870 1,958.39 5,620,579                    

(Vol-III (Highways) Chap-2, Pg-5, Sr. 13b)

12 Asphalt Concrete base Course
Providing and laying Plant mixed Asphalt Concrete Binder Course
compacted thickness 2.36"inches (60mm thick) as per approved
job mix formula using crush aggregate from approved source.
Using asphalt of grade 60/70 during laying temperature not less
than 140C compacted by steel wheel & PTR roller. The procedure
of laying binder course material & methodology shall fully comply
with AASHTO and as directed by Engineer Incharge. Minimum
bitumen content should be 3.5% binder course shall be spreading,
using paver machine. Rolling & Finishing to design proper grade
line level and camber etc. (Machinery with POLs cost of material
carriage).

Sqm 10 926.94 9,269                           

(Vol-III (Highways) Pg-10, Sr. 23b)

13 Applying priming coat or tack coat with approved binder at the
required rate including cleaning the road surface thoroughly,
heating to the required temperature and spraying the binder with
pressure as directed etc, complete.

Sqm 126,176 6.98 880,708                       

(Vol-III (Highways), Pg-12, Sr. 31)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

14 P/L in single layer of 4 cm compacted thickness of bituminous
wearing course as per approved job mix formula.

US STANDERED SIEVE             % PASSED BY WEIGHT

1” (25mm)                                                    -
¾” (19 mm)                                                 100
½” (12.5 mm)                                               75-90
3/8”( 905 mm )                                             60-80
No.04 (4.75 mm)                                          40-60
No.08 (2.38 mm)                                          20-40

Asphalt (60/70 grade) content weight 4.5% of total mix.
(Use of natural sand in original form is strictly prohibited in job
mix formula).

Prior to the paving of asphalt concrete, surface shall be cleaned
from rubbish etc and must be sticky by virtue to tack of prime coat
to make un-slippery bandage. During laying the temperature of
asphalt concrete shall not be less than 140 degree Centigrade.
Asphalt concrete shall be laid with paver and compacted by steel
and pneumatic type roller at a density of 100% of the maximum
dry density determined according to AASHTO-T-180 method D
(Modified) Asphalt concrete wearing course shall be 100Kg
(minimum) on stability and 20% (maximum) on loss so stability at
marshal test criteria. All the material and methodology shall fully
comply to the tests and specification of AASHTO and as directed
by the Engineer Incharge

Sqm 121,975 711.38 86,771,063                  

(Vol-III (Highways) Pg-9, Sr. 24b)

15 Making diagonal grooves of 1-1/2" * 1-1/2" at 2 Ft centre to centre
in road surface.

Sqm 102,309 15.74 1,610,344                    

(Vol-III (Highways) Pg-15, Sr. 7)

98,517,628               

BILL NO. 01 CARRIAGEWAY
PART-B NON SCHEDULE ITEMS

SP-224b Cold Milling 0-50mm Sqm 1,000 185.29 185,290                       

185,290                    

98,702,918               

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

GRAND TOTAL OF BILL NO. 01 CARRIAGEWAY (NONSCHEDULE ITEM & SCHEDULE ITEM) 

TOTAL OF BILL NO. 01 CARRIAGEWAY  (SCHEDULE ITEM) 

TOTAL OF BILL NO. 01 CARRIAGEWAY  (NONSCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS

SCHEDULE ITEMS

1 Dismantling of cement concrete palin  (Ratio 1:2:4) Cum 152 1,174.17 178,474                       

Vol-III, Part-II, Chap-II, Pg-10, Sr. 19c (General)

2 Providing & fixing Precast Edge Block 3750 PSI Industrial Made
Size 6 inches thick x 12 inches long x 12 inches high including
the cost of Cartage, excavation, form Work for hunching, 1450 PSI
lean concrete, 2250 PSI concrete for hunching, 1:4 cement sand
mortar. (For Kerb Block)

M 250 974.19 243,548                       

(Vol-III (Highways) Chap-39, Pg-15, Sr. 14)

3 Providing & fixing Precast Edge Block 3750 PSI Industrial Made
Size 6 inches thick x 12 inches long x 18 inches high including 
the cost of Cartage, excavation, form Work for hunching, 1450 PSI
lean concrete, 2250 PSI concrete for hunching, 1:4 cement sand
mortar. (For Kerb Block)

M 5,055 1,090.01 5,510,001                    

(Vol-III (Highways) Chap-39, Pg-15, Sr. 14a)

4 Filling, watering and ramming earth under floor with surplus earth
from Foundation lead upto one chain and lift upto 5 feet. Cum 451 53.42 24,092                         

(Vol-III, Part-II, Chap-1, Pg-4, Sr. 22)

5 Cartage of excavated material earth work wet silt building material

1st Mile Cum 10 143.75 1,438                           

2nd Mile Cum 10 177.49 1,775                           

3rd Mile Cum 10 204.65 2,046                           

4th Mile Cum 10 229.53 2,295                           

5th Mile Cum 10 252.29 2,523                           

6th Mile Cum 10 272.66 2,727                           

7th Mile Cum 4,601 284.16 1,307,404                    

After 7th every Sub-sequent Miles Cum 10 11.50 115                              

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

6 Cement concrete plain including placing compacting, finishing and
curing, complete (including screening and washing at stone
aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 120 3,987.30 478,476                       
(ii) Ratio 1:3:6 (For Edge Block) Cum 150 4,448.68 667,302                       
(iii) Ratio 1:2:4 (For A1 Concrete) Cum 160 5,096.56 815,450                       

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Cement concrete tiles laid flat in 1:2 cement motar over 3/4" thick 
bed of cement motar 1:2.

1115/16" x 1115/16" x 1"

Sqm 2,348 564.66 1,325,822                    

(Vol-III, Part-II, Chap-8, Pg-41, Sr. 14a)

10,563,488               

Continue

TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS

SP- 217a Providing & fixing cement paving blocks flooring having size of
197 x 97 x 60 (mm) of city / quddra / cobble shape with natural
colours, having strength b/w 5000 psi to 8500 psi I/c filling the
joints with hill sand and laying in specified manner / pattern and
design etc: complete.

Sqm 587 1,418.50 832,660                       

832,660                    

11,396,148               

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NONSCHEDULE ITEM)

GRAND TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NONSCHEDULE ITEM & SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 03 DRAINAGE 
SCHEDULE ITEMS

1 Earth work excavation in irrigation channels, drains etc, dressed to
designed section grades and profiles excavated material disposed
off and dressed within 50 ft. lead

Cum 900 85.48 76,932                         

Vol-III, Part-II, Chap-1, Pg-1, Sr. 5)

2 Re filling the excavated stuff in trenches 6" thick layer i/c watering 
ramming to full compaction ect complete

Cum 270 97.46 26,314                         

Vol-IV, Part-VI, Chap-II, Pg-77, Sr. 24 (PHW)

3 Dismantling of cement concrete palin  (Ratio 1:2:4) Cum 900 1,174.17 1,056,753                    
Vol-III, Part-II, Chap-II, Pg-10, Sr. 19c (General)

4 Cartage of excavated material earth work wet silt building material 
1st Mile Cum 10 143.75 1,438                         
2nd Mile Cum 10 177.49 1,775                         
3rd Mile Cum 10 204.65 2,046                         
4th Mile Cum 10 229.53 2,295                         
5th Mile Cum 10 252.29 2,523                         
6th Mile Cum 10 272.66 2,727                         
7th Mile Cum 900 284.16 255,741                     
After 7th every Sub-sequent Miles Cum 10 11.50 115                            
(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

5 Reinforced Cement concrete plain including all labour and matrial
except the cost of steel reinforcement and its labour for bending
and binding which will be paid seprately. this rate also includes all
kind of forms moulds, lifting shuttring curing rendring and
finishing the exposed surface (including screening and washing of
shingle)

a Precast reinforced cement concrete 
(i) Ratio 1:2:4 (For A1 Concrete) Cum 50 11,902.84 595,142                       

(ii) Ratio 1:2:4 (For Precast concrete class A1) Cum 131 11,364.91 1,488,803                    
(Vol-III, Part-II, Chap-4, Pg-16, Sr. 6a)

6 Cement concrete plain including placing compacting, finishing and
curing, complete (including screening and washing at stone
aggregate without shuttering

(i) Ratio 1:4:8 Cum 83 3,987.30 330,946                       
(ii) Ratio 1:2:4 Cum 282 5,096.56 1,437,230                    

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sqm 4,800 336.51 1,615,248                    
(Vol-III, Part-II, Ch-4, Pg-18, Sr. 19-b, ii) 

8 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints and
fastenings including cost of binding wire (also includes removal of 
Using Torr Bars Cwt. 767.5 5,001.00 3,838,268                    
(Vol-III, Part-II, Ch-2, Pg-17, Sr. 8 a) 

9 Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70 of
Class II wall B and fixing in trench i/c cutting, fitting and jointing
with rubber ring i/c testing with water to specified pressure.

a) 8" Dia RCC Pipe RM 350 751.35 262,973                     
b) 12" Dia RCC Pipe RM 650 1,351.77 878,651                     
c) 15" Dia RCC Pipe RM 504 1,689.72 851,619                     
d) 18" Dia RCC Pipe RM 448 2,027.66 908,392                     
e) 24" Dia RCC Pipe RM 700 2,851.19 1,995,833                  
f) 36" Dia RCC Pipe RM 600 5,144.61 3,086,766                  
(Vol-IV, Part-VI, Ch-2, Pg-17, Sr. 1) 

10 Providing, Laying uPVC pipes of Class 'C' fixing in trench i/c
cutting, fitting and jointing with solvent cement i/c testing with
water to a head of 91.5 meter or 300 ft.
a) 3" (75mm) Dia uPVC Pipe RM 50 351.07 17,554                       
(Vol-IV, Part-VI, Ch-2, Pg-24, Sr. 5c) 

18,736,084               
Continue

TOTAL OF BILL NO. 03 DRAINAGE (SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS

SP-300 Kerb Inlet Grating Sqm 5 10,912.56 54,563                         

SP-318 Connection of uPVC Pipe With Drain M 125 2,317.08 289,635                       

SP-502a Granular material in bed to concrete pipe culvert etc complete in all
respect.

Sqm 141 1,176.70 165,915                       

510,113                    

19,246,197               

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF TOTAL OF BILL NO. 03 DRAINAGE (NONSCHEDULE ITEM)

GRAND TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEMS & SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 4 ANCILLARY WORKS

SCHEDULE ITEMS

1 Providing and laying fair faced reinforced cement concrete new
jersey barrier having 3000 PSI compressive cylindrical strength
Concrete (Ready mixed concrete) (area 1.50 Sft) as per drawing
including the cost of excavation, formwork, lean concrete 1450 PSI
compressive cylindrical strength etc. complete in all respect.
(Excluding the cost steel reinforcement).

Rm 110 1,721.44 189,358                       

(Vol-III (Highways) Pg-15, Sr. 17)

2 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral triangular shape each side 3' long i/c Painting, Marking
as directed each.

Nos 55 14,600.00 803,000                       

(Vol-III (Highways) Chap-39, Pg-16, Sr. 18-a)

3 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral Circular shape each side 3' long i/c Painting, Marking as
directed each.

Nos 55 14,600.00 803,000                       

(Vol-III (Highways) Pg-16, Sr. 18-b)

4 Providing & Fixing Rectangular shape 3' x 2" comprising 2 Nos: 3"
Dia G.I pipe Post i/c Painting, writing as directed each. Nos 43 16,765.00 720,895                       

(Vol-III (Highways) Pg-16, Sr. 18-c i)

5 Providing & Fixing Informatory Sign Rectangular shape 4'x3"
comprising 2 Nos: 3" Dia G.I pipe Post i/c Painting, writing as
directed each.

Nos 40 16,956.00 678,240                       

(Vol-III (Highways) Pg-16, Sr. 18-c-ii)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

6 Cement concrete plain including placing compacting, finishing and
curing, complete (including screening and washing at stone
aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 50 3,987.30 199,365                       
(iii) Ratio 1:2:4 (For A1 Concrete) Cum 25 5,096.56 127,414                       

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood

Vertical Sqm 298 336.51 100,280                       
(Vol-III, Part-II, Ch-4, Pg-18, Sr. 19-b, ii) 

8 Pavement marking in reflective Paint for lines 150mmwidth or as
per drawing and as per direction by the Engineer Incharge

(i) Line 150mm Thick M 18,796 135.31 2,543,287                    
(ii) Arrow Marking Sqm 307 902.07 276,935                       
(iii) Zebra Crossing Sqm 361 902.07 325,647                       

(Vol-III, Part VI (Highways) Pg-15, Sr. 13)

9 Supplying and fixing of reflectorize Aluminium road studs double
face flush surface type P15/12

Each 2,089 596.23 1,245,524                    

(Vol-III, Part VI (Highways) Pg-15, Sr. 12)

10 Painting with enamel paint on masonary walls, kerb & gutter etc.
Sqm 50 837.10 41,855                         

11 Preparing surface and painting guard bars, gates of iron bars,
gratings, raillings (Including standards braces, etc.) and similar
open work.

(i) Priming Coat Sqm 200 56.16 11,232                         
(ii) Each subsequent coat of paint. Sqm 200 40.29 8,058                           

(Vol-III, Part-II, Chap-11, Pg-70, Sr. 5-d, i & ii)

8,074,090                 

BILL NO. 4 ANCILLARY WORKS

NON SCHEDULE ITEMS

1 Reflectorized pavement Stud (Raised profile type Single) as per
drawing and as per direction by the Engineer Incharge

Each 1,819 477.00 867,472                       

2 Supplying and fixing of reflectorize Plastic road studs double face
flush surface type

Each 4,243 349.31 1,482,262                    

2,349,734                 

10,423,824               

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF BILL NO. 4 (NON SCHEDULE ITEMS) ANCILLAY WORK

GRAND TOTAL OF BILL NO. 4 (NON SCHEDULE ITEMS & SCHEDULE ITEMS) ANCILLAY WORKS

TOTAL OF BILL NO. 4 (NONSCHEDULE ITEMS) ANCILLAY WORK



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 5 ELECTRICAL WORKS

LIGHTING POLES

1 Providing, installing, testing and commissioning of following
Octagonal lighting pole, hot dipped galvanized from inside and
outside with 4mm wall thickness including base plate anchor bolt,
nuts and washer, self inspection door with special keys, cable
connection box etc., (detail shown on the drawings),Complete in
all respects as per specification and drawings.

i 12 m,High Single Arm Pole Nos. 59 63,000.00 3,717,000                    

ii 12 m,High Double Arm Pole Nos. 31 66,000.00 2,046,000                    

iii 12 m,High Triple Arm Pole Nos. 9 69,000.00 621,000                       

iv 12 m,High Four Arm Pole Nos. 2 72,000.00 144,000                       

2 Construction and installation of pole foundation in concrete class
"A", reinforcement as per AASHTO M31, lean concrete
etc.Excavation and backfilling for the Pole foundation shall be
included in this job. Complete in all respects as per specifications
and drawings.

Nos. 101 9,500.00 959,500                       

3 Providing, installing, testing and commissioning of street light
fixture with LED lamp 150W (IP-66 Rated), complete in all
respects,as per specification and drawing.( Lighting fixture samples
must be submitted to consultant for approval.)

Nos. 156 66,000.00 10,296,000                  

LIGHTING CONTROL PANELS(LCP's)

4 Providing, installing, testing and commissioning of following
outdoor type IP65 rated Pad mounted Lighting Control Panel
(LCP) on concrete pad. This job include with all civil works as per
drawing and specifications, complete in all respect:

i LCP-01 and LCP-02 Nos. 2 340,000.00 680,000                       

INCOMING

1 No.63A TP MCCB (25 kA)

Timer contactor with Photo Sensor

OUTGOING
8 Nos.16A TP MCCB

LV CABLES

5 Providing, installing, testing and commissioning of following size
of 600/1000 volts grade copper conductor armoured cables for
incoming cable from Transformers to LCP's directly buried
including cost of excavation for laying of cable, bricks, warning
tape, and backfilling with new and fresh sand (6" under and 6"
above the cable).Complete in all respects,as per drawing and
specification, including cable glands, cable ID marker etc. 

i 4c- 35 Sq.mm  PVC/SWA/PVC +1c-16 sq.mm PVC as ECC Rm 35 4,150.00 145,250                       

                18,608,750 

Continue

BILL NO. 5 ELECTRICAL WORKS AMOUNT (Rs.) A

**



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 5 ELECTRICAL WORKS

6 Providing, installing, testing and commissioning of following sizes
of 600/1000 volts grade copper conductor armoured cables from
LCP to Lighting Pole and Lighting Pole to Lighting Pole directly
buried including cost of excavation for laying of cable, bricks,
warning tape, and backfilling with new and fresh sand (6" under
and 6" above the cable).Complete in all respect,as per specification
and drawing.

i 4c- 10 Sq.mm Cu.PVC/SWA/PVC +1C-10 Sq.mm Cu.PVC as
ECC 

Rm 4,750 1,260.00 5,985,000                    

7 Providing, installing, testing and commissioning of 3 Core 2.5
Sq.mm Cu.PVC / PVC, 450/750 volts grade cable for each light
from cable terminal box to luminaries complete in all respect.

Rm 1,415 260.00 367,900                       

8 Providing, installing, testing and commissioning of Terminal Box
IP 65 including 1 No. 4A Circuit Breaker with terminal , complete
in all respect.

Nos. 1 3,300.00 3,300                           

9 Providing, installing, testing and commissioning of Terminal Box
IP 65 including 2 Nos. 4A Circuit Breaker with terminal ,
complete in all respect.

Nos. 31 6,400.00 198,400                       

10 Providing, installing, testing and commissioning of Terminal Box
IP 65 including 3 Nos. 4A Circuit Breaker with terminal ,
complete in all respect.

Nos. 9 8,900.00 80,100                         

11 Providing, installing, testing and commissioning of Terminal Box
IP 65 including 4 Nos. 4A Circuit Breaker with terminal ,
complete in all respect.

Nos. 1 11,800.00 11,800                         

EARTHING SYSTEM

12 Supply, installation, testing and commissioning of earthing pit
with 3 meter long 20 mm dia earth Copper Rod for
Transformer,LCP and end of every circuit directly driven to ground
to obtain earth resistance not more than 1 ohm.as per drawing and
specification, complete in all respect. 

Nos. 14 33,200.00 464,800                       

13 Providing, installing, testing & commissioning of following copper
PVC insulated (yellow/green) earth continuity cable with 38 mm
dia PVC Conduit,Including excavation for laying of conduit,
bricks, warning tape, and backfilling with new and fresh sand (6"
under and 6" above the cable) from earth pit to Transformer and
earth pit to respective LCP, between pole to pole.Complete in all
respects,as per specification and drawing.

i 1c- 25 Sq. mm as ECC Rm 50 650.00 32,500                         

iii 1c- 10 Sq. mm as ECC Rm 3,200 510.00 1,632,000                    

Upvc PIPES

14 Providing and laying of following sizes of uPVC class "D" Pipes
for Road crossing. Buried in ground as per drawing. Including
excavation for laying of pipe and backfilling.as per specification
and drawing,complete in all respect.

i 100 mm dia uPVC Pipe Rm 620 2,245.00 1,391,900                    

                10,167,700 BILL NO. 5 ELECTRICAL WORKS AMOUNT (Rs.) B

Continue

*

**

*

**



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 5 ELECTRICAL WORKS

TRANSFORMERS

15 Supply, installation, testing & commissioning of 25 KVA, Pole
mounted Transformer. Including all accessories such as Poles,
platform, cross arms, insulated copper conductor, dropout fuse
switches complete in all respect as per drawing and K-Electric
specifications.

Nos. 2 456,000.00 912,000                       

16 Provisional sum for obtaining electrical 11KV power supply
connection from K-Electric to 2 Nos. 25 kVA Transformers with
all necessary requirements including meter, circuit breaker /
cutouts, necessary power cables and all installation material
required for the connection and liosioning with K-Electric for
approval of the load, complete in all respect.

Job. 1 212,500.00 212,500                       

17 Providing, installation, testing & commissioning of 3c-70 sq.mm
Al.XLPE/SWA/PVC MV cable from nearest scoured of K-Electric
power supply for incoming cable to 8Nos. 25 kVA Transformer as
required as per site and including cost of excavation for laying of
cable, bricks, warning tape, and backfilling with new and fresh
sand (6" under and 6" above the cable),complete in all respect.

Job. 1 598,000.00 598,000                       

DISMANTLING OF EXISTING LIGHTING POLE

18 Dismantling & Removing of existing street Light poles, light
fixture and other accessories from site and handover to Authority Job. 1 100,000.00 100,000                       

                15,511,400 

44,287,850               

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL BILL NO. 5 ELECTRICAL WORKS AMOUNT (Rs.) A + B + C

*****

*****

****



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 06 SEWERAGE

SCHEDULE ITEMS

1 Dismantling and removing road metaling. Cum 416 213.69 88,895

(Vol-III, Part-II, Chap-2, Pg-13, Sr. 51i)

2

Excavation for pipe line in trenches, and pits in all kind of soils of
murum i/c trimming and dressing sides to true alignment and shape
leveling of beds of trenches to correct level and grade, cutting joint
holes and disposal of surplus earth within a one chain as directed
by Engineer Incharge. Providing fence guards, lights, flags and
temporary crossings for non-vehicular traffic where ever required
lift upto 5 ft.(1.52m) and lead upto one chain (30.5m)

i Lift 0’ - 5’ Cum 2,039 1,642.38 3,348,813
ii Lift 5’ - 8’ Cum 1,159 1,836.64 2,128,666
iii Lift 8’ - 11’ Cum 268 2,030.90 544,281
iv Lift 11’ - 14’ Cum 268 2,225.16 596,343

(Vol-III, Part-III, Chap-III A, Pg-62, Sr. 5)

3

Providing M/H 4ft inside with C1 frame (15kg) and 5 feet clear 
depth 1:2:4 cast in situ in 9 inch thick wall, 1:4:8 cement concrete 
in 6ft dia and 6” inch thick in foundation 1:2:4 c.c in benching, ½ 
thick cement plastering with 1:3 cement mortar on inside wall and 
surface of channel/blenching i/c making required Nos of main and 
branch channels, ¾” dia bar footrest at 12” C/C i/c cost of 
excavation of all kinds of soil, backfilling and disposal of 
excavated stuff etc. complete, as per design  and instruction of the 
Engineer Incharge.

Each 40 14,529.29 581,172

(i) Add/deduct per ft depth. M 25 8,329.21 208,230

(Proposed R/A on Sch:2012)
(Proposed R/A on Sch:2012)

5

Full hire charges of the pumping set per day i/c of wages of driver 
and Assistant fuel or electric energy plate forms required for 
placing pumps etc. at lower depth with section and delivery pipe 
for pumping out water fond at various depth from trenches i/c the 
cost of erection and dismantling after completion of the job. Hire 
charges of pumping set up to 10 HP pluming out water from 10 ft. 
deep trench. 

P/Day 100 1,500.00 150,000

(Vol-III, Part-III, Chap-III A, Pg-76, Sr. 23)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

6
Providing laying RCC pipes with (Rubber Ring Joint and fitting in 
trench rubber ring i/c testing with water to specified pressure.

i 200 mm (8” dia) RM 92 675.89 62,182
ii 300 mm (12” dia) RM 305 1,204.13 367,260
iii 375 mm (15” dia) RM 61 1,430.52 87,262
iv 450 mm (18” dia) RM 366 1,768.46 647,256
v 600 mm (24” dia) RM 244 2,591.99 632,446
vi 750 mm (30” dia) RM 214 3,392.55 726,006

(Vol-III, Part-III, Chap-II A, Pg-18, Sr. B-2 )

7

Manufacturing and supplying of 21 inch diameter RCC Manhole 
Covers cast in 1:2:4 cement concrete ratio 3“, Deep at center rain-
forced with ½”  dia M.S. tor bars with 4” c/c welded to a 3/16” 
thick 2” wide M.S. Flat and tow hook of 3/8” dia tor bars including 
compacting, curing and transportation within 10 miles etc.

a)  21” dia. Each 350 913.63 319,771
b)  24” dia. Each 100 1,025.25 102,525

(Vol-III, Part-III, Chap-II A, Pg-54, Sr. A1-b )

8

Manufacturing & supplying of RCC ring salb 21” dia (inside) and 
36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel bars 
two concentric rings with 3/8” dia 8 Nos cross linked bars welded 
and two sunk type hooks, casted in 1:1 ½:3 concrete with 
embedded 15 kg C.I frame in perfect position i/c transportation 
charges for an average lead of 2 km per trip from casting yards to 
town offices ( A minimum of 25 slabs per trip will be transported)

Each 250 1,906.60 476,650

(Vol-III, Part-III, Chap-II A, Pg-54, Sr. A1-b )

9
Making connection with the existing manhole i/c the cost of cutting 
hole in wall, making them good in C.C 1:2:4 and making required 
channel etc. complete. 

Each 30 180.00 5,400

Making connection with the existing manhole i/c the cost of cutting 
hole in wall, making them good in C.C 1:2:4 and making required 
channel etc. complete. 

10

Shifting to the site and fixing 36” dia ring slab in perfect position 
on damaged manhole i/c cutting of the position of damaged 
manhole in proper shape lying in layer of C.M in 2” thickness and 
disposal of the debris. 

Each 300 563.09 168,927

(Vol-III, Part-III, Chap-17 A, Pg-31, Sr.4 )

11
Refilling the excavated stuff in trenches 6” thick layer i/c watering 
ramming to full compaction etc. complete.  

Cum 2,613 97.48 255

(Vol-III, Part-III, Chap-II, Pg-77, Sr.24 )

12
Cartage of sand, bajri, lime surkhi, murrum, manure, earth, 
building rubbish i/c loading, unloading and stacking etc. at 
site.Carriage for 5 Miles.

Cum 373 252.28 941

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

13 C.I. Frame. /Kg 1,000 70.00 70,000
(Vol-III, Part-III, Chap-II, Pg-35, Sr. J1)

12,589,576               

Continue

TOTAL  BILL NO. 6 : SEWERAGE (SCHEDULE ITEMS) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 06 SEWERAGE
NON SCHEDULE ITEMS

SP-502a
Granular material in bed to concrete pipe culvert etc complete in all 
respect.

Cum 29 1,176.70 34,124                         

34,124                      
12,623,700             

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL BILL NO. 6 : SEWERAGE (NON SCHEDULE & SCHEDULE ITEMS)
TOTAL  BILL NO. 6 : SEWERAGE (NON SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

BILL NO. 7 WATER SUPPLY

SCHEDULE ITEMS

1 Dismantling and removing road metaling. Cum 191 213.69 40,815

(Vol-III, Part-II, Chap-2, Pg-13, Sr. 51i)

2

Excavation for pipe line in trenches, and pits in all kind of soils of
murum i/c trimming and dressing sides to true alignment and shape
leveling of beds of trenches to correct level and grade, cutting joint
holes and disposal of surplus earth within a one chain as directed
by Engineer Incharge. Providing fence guards, lights, flags and
temporary crossings for non-vehicular traffic where ever required
lift upto 5 ft.(1.52m) and lead upto one chain (30.5m)

i Lift 0’ - 5’ Cum 1,055 1,642.38 1,732,711
ii Lift 5’ - 8’ %Cft 5,200.00 0
iii Lift 8’ - 11’ %Cft 5,750.00 0
iv Lift 11’ - 14’ %Cft 6,300.00 0

(Vol-III, Part-III, Chap-III A, Pg-62, Sr. 5)

3

Providing laying & fixing in trench including fitting joining & 
testing etc complete in all respect the high density polythene PE 
pipes (HDPE-100) for W/S confirming ISO 4427/Din8074/8075 
B.S 3580 & PSI 3051. PN-10…………….

M 610 879.31 536,379

110 MM M 92 2,591.99 238,463
160 MM M 92 2,591.99 238,463
200 MM M 122 2,591.99 316,223
250 MM M 153 2,591.99 396,574
315 MM M 153 2,591.99 396,574
(Vol-III, Part-III, Chap-II A, Pg-25, Sr. F1)

4

Full hire charges of the pumping set per day inclusive of wage of 
driver and assistant fuel or electric energy plate forms required for 
placing pumps etc. at lower depth with suction and delivery pipes 
for pumping out water found at various depths from trenches 
including the cost of erection and dismantling after completion of 
the job. Hire charges of pumping set out water from 10 deep 
trenches.

P/Day 60 1,500.00 90,000

5
Fixing of Butterfly valves with 2cast iron tailpieces one end flanged 
and other with socked including the cost of nuts bolts and rubber 
packing, labor etc. complete. 
………………. 12” dia. Each 8 78,000.00 624,000
………………. 10” dia. Each 8 27,690.00 221,520
………………. 08” dia. Each 10 17,940.00 179,400
………………. 06” dia. Each 8 9,360.00 74,880
………………. 04” dia. Each 6 5,460.00 32,760
(Vol-III, Part-C, Chap-IV, Pg-12, Sr. F1)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

RECONSTRUCTION OF TIPU SULTAN ROAD FROM SHAHRAH-E-FASIAL TO KARSAZ ROAD

BILL OF QUANTITY

6

Construction of  C.C Block masonry chamber of size 4’x4’x4’ 
(inside dimension) with 24”x24” C.I cover from with 50 kg fixed 
R.C 1:2:4 flooring ½” dia for bars@ 6” C.C with chamber sent up 
both way distribution bar 6” C.C 1:4:8 in foundation 2” thick c.c 
1:2:4 flooring ½” thick cement plaster 1:3 ratio inside wall surface 
1 feet deep up to roof slab M.S foot rest 5/8” bars at every 2foot 
deep 1/c curing dewatering excavation refilling and disposal of 
surplus earth complete 4’x4’x4’.

Each 40 28,357.00 1,134,280

7
Refilling the excavated stuff in trenches 6” thick layer including 
watering ramming to full compaction etc. complete.

Cum 738 974.83 719,425

(Vol-III, Part-III, Chap-II, Pg-77, Sr.24 )

8
Providing Laying & Jointing Black Steel M.S Pipe with Welding 
(Sprially Welded)
 

i 5.6mm thick (Dia 12") M 92 9,199.07 846,314
ii 6.4mm thick (Dia 18") M 61 14,728.93 898,465
iii 7.1mm thick (Dia 24") M 31 21,442.32 664,712
vi 9.5mm thick (Dia 36") M 31 41,416.72 1,283,918

(Vol-III, Part-III, Chap-II, Pg-32, Sr.H 1 )

9 Filling, watering and ramming earth under floor with surplus earth
from Foundation lead upto one chain and lift upto 5 feet. Cum 59 53.42 3,152                           

(Vol-III, Part-II, Chap-1, Pg-4, Sr. 22)

10,669,028               

BILL NO. 7 WATER SUPPLY
NON-SCHEDULE ITEMS

1
Providing C.I sluice valve heavy Pattern (Test Pressure 21.0kg/sq. 
com or 300 lb/sq:inch) (imported)
………………. 12” dia. Each 10 78,000.00 780,000
………………. 10” dia. Each 8 27,690.00 221,520
………………. 08” dia. Each 10 17,940.00 179,400
………………. 06” dia. Each 8 9,360.00 74,880
………………. 04” dia. Each 6 5,460.00 32,760

1,288,560                 
11,957,588             

SEAL OF THE COMPANY

SIGNATURE OF BIDDER
INITIAL

TOTAL 'BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS)
GRAND TOTAL 'BILL NO. 7 : WATER SUPPLY (NON SCHEDULE & SCHEDULE ITEMS)

TOTAL 'BILL NO. 7 : WATER SUPPLY (SCHEDULE ITEMS) 


