
BILL COST
NO. (Rs.)

1 105,130,519         

2 10,866,422           

3 20,066,647           

4 5,488,877             

5 12,371,900           

6 17,562,643           

7 23,354,063           

194,841,071     

194,841,071     

SEAL OF THE COMPANY

INITIAL

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), 

SUMMARY

ITEMS OF WORKS

CARRIAGEWAY

MEDIAN, FOOTPATH, ISLANDS

DRAINAGE

ANCILLARY WORKS

ELECTRICAL WORKS  

Amount from Bill No. 1 to 7, Total (A)

Cost of Amount (A), after _ _ _ _ _ _ _% Below/Above   (± %) on Rates, 
Amount (B)

FINAL QUOTED BID PRICE

SIGNATURE OF BIDDER

SEWERAGE

WATER SUPPLY



SR. # Description Unit  Quantity Rate Amount ( Rs)

BILL NO. 01 CARRIAGEWAY
SCHEDULE ITEMS

1 Clearing and Grubbing the site by cutting, uprooting and
removing all rubbish shrubs including disposal to designated
places

Sqm 1,000 10.44 10,440                     

(Vol-III (Highways) Chap-1, Pg-1, Sr. 1)

2 Cutting & Removing trees within a distance of 100 feet.
a upto 2.5 feet grith. Each 40 535.43 21,417                     
b upto 2.6 to 6 feet grith. Each 30 1,043.63 31,309                     

(Vol-III Part III, (General) Chap-18, Pg-95, Sr. 2 )

3 Dismantling and Removing Road Metaling Cum 9,134 213.68 1,951,753                
Vol-III, Part-II, Chap-2, Pg-13, Sr. 51)

4 Compaction of Natural Grounds upto depth of 20 cm (8" inch)
below the natural ground level compacted upto 95% density
modified AASHTO

Sqm 1,000 16.50 16,500                     

(Vol-III (Highways) Chap-1, Pg-1, Sr. 2)

5 Earth work excavation in ashes, sand soft soil, or silt clearance
undressed lead upto 50 feet.

Cum 1,500 40.06 60,090                     

Vol-III, Part-II, Chap-1, Pg-1, Sr. 1-a)

6 Preparation of Sub Grade including earth excavation or filling
to an average depth of 9" dressing to camber and consolidation
with power roller

Sqm 3,000 56.66 169,980                   

(Vol-III (Highways) Chap-2, Pg-2, Sr. 9)

7 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and unloading
lead upto 7 miles
1st Mile Cum 10 143.75 1,438                       
2nd Mile Cum 10 177.49 1,775                       
3rd Mile Cum 10 204.65 2,046                       
4th Mile Cum 10 229.53 2,295                       
5th Mile Cum 10 252.29 2,523                       
6th Mile Cum 10 272.66 2,727                       
7th Mile Cum 10,741 284.16 3,052,125                
After 7th every Sub-sequent Miles Cum 10 11.50 115                          
(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

8 Earth work excavation of road side nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary soil)
& Earth work compaction. (soft ordinary or hard soil). (b)
Laying earth in 6" layers levelling & dressing & watering for
compaction etc, complete

Cum 1,000 63.22 63,220                     

(Vol-III (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

9 Earth work embamkment from borrow pits including laying in
6" layers, clod breaking ramming dressing complete, lead upto
100 ft: lift upto 5 ft: (Inordinary soil)

Cum 500 78.00 39,000                     

(Vol-III (Highways) Chap-1  Pg-1, Sr. 5)

Continue
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SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

10 Preparing Sub-Base by supplying and spreading well graded pit
or bed run gravel having a liquid limit not greater than 25 and
plasticity index not greater than 6 in proper camber and grade
including watering rolling and compacting in layers, thickness
of each compacted layer not exceeding 6" compacted upto 98-
100% density as per modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3 chains).

Cum 1,466 1,180.82 1,731,082                

(Vol-III (Highways) Chap-2, Pg-4, Sr. 11d)

11 Providing and Laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard
specifications i/c spreading and compacting by approved
mechanical means (Motor grader, Vibratory roller and Smooth
wheel roller etc) watering to maintain the moisture content the
compaction of each layer shall 100 percent to the max dry
density (Rate i/c all cost of materials T&P and carriage upto 3
chains).

Cum 8,901 1,958.39 17,431,629              

(Vol-III (Highways) Chap-2, Pg-5, Sr. 13b)

12 Asphalt Concrete base Course
Providing and laying Plant mixed Asphalt Concrete Binder
Course compacted thickness 2.63"inches (60mm thick) as per
approved job mix formula using crush aggregate from approved
source. Using asphalt of grade 60/70 during laying temperature
not less than 140C compacted by steel wheel & PTR roller. The
procedure of laying binder course material & methodology shall
fully comply with AASHTO and as directed by Engineer
Incharge. Minimum bitumen content should be 3.5% binder
course shall be spreading, using paver machine. Rolling &
Finishing to design proper grade line level and camber etc.
(Machinery with POLs cost of material carriage).

Sqm 45,130 926.94 41,832,983              

(Vol-III (Highways) Pg-10, Sr. 23b)

13 Applying priming coat or tack coat with approved binder at the
required rate including cleaning the road surface thoroughly,
heating to the required temperature and spraying the binder
with pressure as directed etc, complete.

Sqm 51,356 6.98 358,465                   

(Vol-III (Highways), Pg-12, Sr. 31)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

14 P/L in single layer of 4 cm compacted thickness of bituminous
wearing course on the following job mix formula.

US STANDERED SIEVE             % PASSED BY WEIGHT

1” (25mm)                                                    -
¾” (19 mm)                                                 100
½” (12.5 mm)                                               75-90
3/8”( 905 mm )                                             60-80
No.04 (4.75 mm)                                          40-60
No.08 (2.38 mm)                                          20-40

Asphalt (60/70 grade) content weight 4.5% of total mix.

(Use of natural sand in original form is strictly prohibited in job
mix formula).
Prior to the paving of asphalt concrete, surface shall be cleaned
from rubbish etc and must be sticky by virtue to tack of prime
coat to make un-slippery bandage. During laying the
temperature of asphalt concrete shall not be less than 140
degree Centigrade. Asphalt concrete shall be laid with paver
and compacted by steel and pneumatic type roller at a density of
100% of the maximum dry density determined according to
AASHTO-T-180 method D (Modified) Asphalt concrete
wearing course shall be 100Kg (minimum) on stability and 20%
(maximum) on loss so stability at marshal test criteria. All the
material and methodology shall fully comply to the tests and
specification of AASHTO and as directed by the Engineer
Incharge

Sqm 53,856 711.38 38,312,297              

(Vol-III (Highways) Pg-9, Sr. 24b)

15 Making diagonal grooves of 1-1/2" * 1-1/2" at 2 FT: centre
to centre in road surface.

Sqm 101 15.74 1,590                       

(Vol-III (Highways) Pg-15, Sr. 7)

105,096,799            

BILL NO. 01 CARRIAGEWAY

NON SCHEDULE ITEMS

SP-224b Cold Milling  Cold Milling, 0-50mm Sqm 100.00                 134.72 13,472                     

SP-224c Cold Milling  Cold Milling, 51-70mm Sqm 100.00                 202.48 20,248                     

33,720                     

105,130,519            

TOTAL OF BILL NO. 01 CARRIAGEWAY (SCHEDULE ITEM) 

TOTAL OF BILL NO. 01 CARRIAGEWAY  (NON SCHEDULE ITEMS)

TOTAL OF BILL NO. 01 CARRIAGEWAY  (NON SCHEDULE ITEMS & SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
SCHEDULE ITEMS

1 Dismantling of cement concrete plain  (Ratio 1:2:4) Cum 498 1,174.17 584,737                   
Vol-III, Part-II, Chap-II, Pg-10, Sr. 19c (General)

2 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for
hunching, 1:4 cement sand mortar.

M 100 974.19 97,419                     

(Vol-III (Highways) Chap-39, Pg-15, Sr. 14)

3 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for
haunching, 1:4 cement sand mortar.

M 4,424 1,090.01 4,822,204                

(Vol-III (Highways) Chap-39, Pg-15, Sr. 14a)

4 Earth work excavation of road side nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary soil)
& Earth work compaction. (soft ordinary or hard soil). (b)
Laying earth in 6" layers levelling & dressing & watering for
compaction etc, complete

Cum 996 63.22 62,967                     

(Vol-III (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

5 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and unloading
lead upto 7 miles
1st Mile Cum 10 143.75 1,438                       

2nd Mile Cum 10 177.49 1,775                       

3rd Mile Cum 10 204.65 2,046                       

4th Mile Cum 10 229.53 2,295                       

5th Mile Cum 10 252.29 2,523                       

6th Mile Cum 10 272.66 2,727                       

7th Mile Cum 0 284.16 -                           

After 7th every Sub-sequent Miles Cum 10 11.50 115                          

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 23 3,987.30 91,708                     
(ii) Ratio 1:3:6 (For Edge Block) Cum 67 4,448.68 298,062                   
(iii) Ratio 1:2:4 (For A1 Concrete) Cum 100 5,096.56 509,656                   

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Cement concrete tiles laid flat in 1:2 cement mortar over 3/4"
thick bed of cement mortar1:2.

11 15/16" x 1115/16" x 1" Sqm 2,212 564.66 1,249,028                

(Vol-III, Part-II, Chap-8, Pg-41, Sr. 14a)

7,728,700                

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS

SP-217a

Providing & fixing cement paving blocks flooring having size 
of 197 x 97 x 60 (mm) of city / quddra / cobble shape with 
natural colours, having strength b/w 5000 psi to 8500 psi I/c 
filling the joints with hill sand and laying in specified manner/ 
pattern and design etc: complete.

Sqm 2,212 1,418.50 3,137,722                

3,137,722                

10,866,422              

TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS  (NON SCHEDULE ITEMS)

TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS  (NON SCHEDULE ITEMS & SCHEDULE ITEMS)

TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

BILL NO. 03 DRAINAGE 
SCHEDULE ITEMS

1 Earth work excavation in irrigation channels, drains etc, dressed
to designed section grades and profiles excavated material
disposed off and dressed within 50 ft. lead

Cum 1,328 85.48 113,517                   

Vol-III, Part-II, Chap-1, Pg-1, Sr. 5)

2 Re filling the excavated stuff in trenches 6" thick layer i/c 
watering ramming to full compaction etc complete

Cum 100 97.46 9,707                       

Vol-IV, Part-VI, Chap-II, Pg-77, Sr. 24 (PHW)

3 Dismantling of cement concrete palin  (Ratio 1:2:4) Cum 2,628 1,174.17 3,085,719                
Vol-III, Part-II, Chap-II, Pg-10, Sr. 19c (General)

4 Cartage of excavated material earth work wet silt building
i l bbi h h i l di l di d l di1st Mile Cum 10 143.75 1,438                       

2nd Mile Cum 10 177.49 1,775                       

3rd Mile Cum 10 204.65 2,046                       

4th Mile Cum 10 229.53 2,295                       

5th Mile Cum 10 252.29 2,523                       

6th Mile Cum 10 272.66 2,727                       

7th Mile Cum 2,628 284.16 746,763                   

After 7th every Sub-sequent Miles Cum 10 11.50 115                          

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

5 Reinforced Cement concrete including all labour and matrial
except the cost of steel reinforcement and its labour for bending
and binding which will be paid seprately. this rate also includes
all kind of forms moulds, lifting shuttring curing rendring and
finishing the exposed surface (including screening and
washing of shingle)

(i) Ratio 1:2:4 (For A1 Concrete) Cum 378 11,902.84 4,499,274                

a Precast reinforced cement concrete 
(i) Ratio 1:2:4 (For Precast concrete class A1) Cum 148 11,364.91 1,682,007                

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 6a)

6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering

(i) Ratio 1:4:8 (Lean) Cum 121 3,987.30 482,463                   
(ii) Ratio 1:2:4 Cum 10 5,096.56 50,966                     

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Erection and removal of centering for R.C.C or plain cement
concrete works of Partal wood
(Vol-III, Part-II, Chap-4, Pg-18, Sr. 19-b, ii)

(i) Vertical Sqm 548 336.51 184,407                   

8 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints and
fastenings including cost of binding wire (also includes removal
of rust from bars.)

Using Tor Bars Cwt. 999 5,001.00 4,995,999                
(Vol-III, Part-II, Ch-2, Pg-17, Sr. 8 a) 

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

9 Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70 of
Class II wall B and fixing in trench i/c cutting, fitting and
jointing with rubber ring i/c testing with water to specified
pressure.

a) 8" Dia RCC Pipe RM 100 751.35 75,135                     

b) 12" Dia RCC Pipe RM 150 1,351.77 202,766                   

c) 15" Dia RCC Pipe RM 150 1,689.72 253,458                   

d) 18" Dia RCC Pipe RM 130 2,027.66 263,596                   

e) 24" Dia RCC Pipe RM 130 2,851.19 370,655                   

f) 36" Dia RCC Pipe RM 150 5,144.61 771,692                   

(Vol-IV, Part-VI, Ch-2, Pg-17, Sr. 1) 

17,801,043              

BILL NO. 03 DRAINAGE 

PART-B NON SCHEDULE ITEMS

SP-300 Kerb Inlet Grating Sqm 90 10,912.56 982,130                   

SP-318 Connection of uPVC Pipe With Drain M 300 2,317.08 695,124                   

SP-502a
Granular material in bed to concrete pipe culvert etc complete 
in all respect.

Sqm 500 1,176.70 588,350                   

2,265,604                
20,066,647              TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEMS & SCHEDULE ITEMS)

TOTAL OF BILL NO. 03 DRAINAGE (SCHEDULE ITEMS)

TOTAL OF BILL NO. 03 DRAINAGE(NON SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

BILL NO. 4 ANCILLARY WORKS
SCHEDULE ITEMS

1 Providing and laying fair faced reinforced cement concrete new
jersey barrier having 3000 PSI compressive cylindrical strength
Concrete (Ready mixed concrete) (area 3.5 Sft) as per drawing
including the cost of excavation, formwork, lean concrete 1450
PSI compressive cylindrical strength etc. complete in all respect.
(Excluding the cost steel reinforcement).

Rm 300 4,016.72 1,205,016                

(Vol-III (Highways) Pg-15, Sr. 17)

2 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral triangular shape each side 3' long i/c Painting,
Marking as directed each.

Nos 20 14,600.00 292,000                   

(Vol-III (Highways) Chap-39, Pg-16, Sr. 18-a)

3 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral circular shape each side 3' long i/c Painting,

Nos 20 14,600.00 292,000                   

(Vol-III (Highways) Pg-16, Sr. 18-b)

4 Providing & Fixing Rectangular shape 3' x 2" comprizing 2
Nos: 3" Dia G.I pipe Post i/c Painting, writing as directed each. Nos 35 16,765.00 586,775                   

(Vol-III (Highways) Pg-16, Sr. 18-c)

5 Providing & Fixing Informatory Sign Rectangular shape 4' x 3" 
comprising 2 Nos: 3" Dia G.I pipe Post i/c Painting, writing as
directed each.

Nos 15 16,956.00 254,340                   

(Vol-III (Highways) Pg-16, Sr. 18-c-ii)

6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 100 3,987.30 398,730                   
(iii) Ratio 1:2:4 (For A1 Concrete) Cum 100 5,096.56 509,656                   

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sqm 225 336.51 75,715                     
(Vol-III, Part-II, Ch-4, Pg-18, Sr. 19-b, ii) 

8 Pavement marking in reflective Paint for lines 150mmwidth or
as per drawing and as per direction by the Engineer Incharge

(i) Line 150mm Thick M 5,840 135.31 790,210                   
(ii) Arrow Marking Sqm 100 902.07 90,207                     

(iii) Zebra Crossing Sqm 100 902.07 90,207                     

(Vol-III, Part VI (Highways) Pg-15, Sr. 13)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

9 Supplying and fixing of reflectorize Aluminium road studs
double face flush surface type P15/12

Each 730 596.23 435,248                   

(Vol-III, Part VI (Highways) Pg-15, Sr. 12)

10 Preparing surface and painting guard bars, gates of iron bars,
i illi ( l di d d b ) d i ilPriming Coat Sqm 1,250 56.16 70,200                     

Each subsequent coat of paint. Sqm 1,250 40.29 50,363                     

(Vol-III, Part-II, Chap-11, Pg-70, Sr. 5-d, i & ii)

5,140,667                

11 Reflectorized pavement Stud (Raised profile type Single) as per
d i d di i b h i h

Each 730 477.00 348,210                   

348,210                   
5,488,877                

TOTAL OF BILL NO. 4 (SCHEDULE ITEMS) ANCILLAY WORK

TOTAL OF BILL NO. 04 ANCILLARY WORKS (NON SCHEDULE ITEMS)
GRAND TOTAL 'BILL NO. 04 ANCILLARY WORKS (NON SCHEDULE ITEMS & SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

BILL NO. 5 ELECTRIFICATION WORKS
1 Providing, installing, testing and commissioning of following 

Octagonal lighting pole, hot dipped  galvanized from inside and 
outside with 4mm wall thickness including base plate anchor 
bolt, nuts and washer, self inspection door with special keys, 
cable connection box etc., (detail shown on the 
drawings),Complete in all respects as per specification and 
drawings.

i 12 m,High Double Arm Pole Nos. 21 63,000.00                  1,323,000 

ii 12 m,High Triple Arm Pole Nos. 11 69,000.00                     759,000 

2 Construction and installation of pole foundation in concrete 
class "A", reinforcement as per AASHTO M31, lean concrete 
etc.Excavation and backfilling for the Pole foundation shall be 
included in this job. Complete in all respects  as per 
specifications and drawings. Nos. 32 9,500.00                     304,000 

3 Providing, installing, testing and commissioning of street light 
fixture  with  LED lamp 150W (IP-66 Rated), complete in all 
respects,as per specification and drawing. Nos. 75 66,000.00                  4,950,000 

4 Providing, installing, testing and commissioning of following 
outdoor type IP65 rated Pad mounted Lighting Control Panel 
(LCP) on concrete pad. This job include with all civil works as 
per drawing and specifications, complete in all respect:

i LCP No. 1 340,000.00                     340,000 
INCOMING
1 No.63A TP MCCB (25 kA)(Adjustable)
Timer contactor with Photo Sensor
OUTGOING
8Nos.16A TP MCCB

5 Providing, installing, testing and commissioning of following 
size of  600/1000 volts grade copper  conductor armoured 
cables for incoming cable from Transformer to LCP  directly 
buried including cost of excavation for laying of cable, bricks, 
warning tape,  and backfilling with new and fresh sand (6" 
under and 6" above the cable).Complete in all respects,as per 
drawing and specification, including cable glands, cable ID 
marker etc. 

i 4c- 35 Sq.mm  Cu.PVC/SWA/PVC +1c-25 sq.mm Cu.PVC as 
ECC Rm 40 4,150.00                     166,000 

6 Providing, installing, testing and commissioning of following 
sizes of  600/1000 volts grade copper  conductor armoured 
cables from  LCP to Lighting Pole and Lighting Pole to Lighting 
Pole  directly buried including cost of excavation for laying of 
cable, bricks, warning tape,  and backfilling with new and fresh 
sand (6" under and 6" above the cable).Complete in all 
respect,as per specification and drawing.

i 4c- 10 Sq.mm  Cu.PVC/SWA/PVC +1C-10 Sq.mm Cu.PVC as 
ECC Rm 1,400 1,260.00                  1,764,000 

7 Providing, installing, testing and commissioning of  3 Core 2.5 
Sq.mm Cu.PVC / PVC, 450/750 volts grade cable for each light  
from cable terminal box to luminaries complete in all respect.

Rm 900 260.00                     234,000 

Continue 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

8 Providing, installing, testing and commissioning of Terminal 
Box IP 65 including  2 Nos. 4A Circuit Breaker with terminal , 
complete in all respect. Nos. 21 6,400.00                     134,400 

9 Providing, installing, testing and commissioning of Terminal 
Box IP 65 including  3 Nos. 4A Circuit Breaker with terminal , 
complete in all respect. Nos. 11 8,900.00                       97,900 

10 Supply, installation, testing and commissioning of  earthing pit 
with 3 meter long 20 mm dia earth Copper Rod for 
Transformer,LCP and end of every lighting pole circuit directly 
driven to ground to obtain earth resistance not more than 1 
ohm.as per drawing and specification, complete in all respect. 

Nos. 7 33,200.00                     232,400 
11 Providing, installing, testing & commissioning of following 

copper  PVC insulated (yellow/green) earth continuity cable 
with 38 mm dia PVC Conduit,Including  excavation for laying 
of conduit, bricks, warning tape,  and backfilling with new and 
fresh sand (6" under and 6" above the cable) from earth pit to 
Transformer and earth pit to respective LCP, between pole to 
pole.Complete in all respects,as per specification and drawing.

i 1c- 25 Sq. mm as Cu.PVC as ECC Rm 40 650.00                       26,000 

ii 1c- 10 Sq. mm as Cu.PVC as ECC Rm 800 510.00                     408,000 

12 Providing and laying of following sizes of uPVC class "D" 
Pipes for Road crossing. Buried in ground as per drawing. 
Including  excavation for laying of pipe and backfilling.as per 
specification and drawing,complete in all respect.

i 100 mm dia uPVC Pipe Rm 160 2,245.00                     359,200 

13 Supply, installing, testing & commissioning of  25 KVA, Pole 
mounted Transformer. Including all accessories such as Poles, 
platform, cross arms,cables, insulated copper conductor, 
dropout fuse switches complete in all respect as per K-Electric 
specifications. Nos. 1 456,000.00                     456,000 

14 Provisional sum for obtaining electrical 11KV power supply 
connection from K-Electric with all necessary requirements 
including meter, circuit breaker / cutouts, necessary power 
cables and all installation material required for the connection 
and liosioning with K-Electric for approval of the load, 
complete in all respect. Job. 1 120,000.00                     120,000 

15 Providing, installation, testing & commissioning of 3c-70 
sq.mm  Al.XLPE/SWA/PVC MV cable from nearest scoured of 
K-Electric power supply for incoming cable  to 1No. 25kVA 
Transformer as required as per site and including cost of 
excavation for laying of cable, bricks, warning tape,  and 
backfilling with new and fresh sand (6" under and 6" above the 
cable),complete in all respect. Job. 1 598,000.00                     598,000 

16 Dismantling & Removing of existing street Light poles, light 
fixture and other accessories from site and handover to KMC .

Job. 1 100,000.00                     100,000 

12,371,900              TOTAL OF BILL NO. 5 ELECTRIFICATION WORKS (NON SCHEDULE ITEMS & SCHEDULE ITEMS) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

BILL NO. 06 SEWERAGE
SCHEDULE ITEMS

1 Dismantling and removing road metaling. Cum 307 213.69 65,603

(Vol-III, Part-II, Chap-2, Pg-13, Sr. 51i)

2 Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
shape leveling of beds of trenches to correct level and grade,
cutting joint holes and disposal of surplus earth within a one
chain as directed by Engineer Incharge. Providing fence guards,
lights, flags and temporary crossings for non-vehicular traffic
where ever required lift upto 5 ft.(1.52m) and lead upto one
chain (30.5m)

i Lift 0’ - 5’ Cum 2,987 1,642.38 4,905,789

ii Lift 5’ - 8’ Cum 1,686 1,836.64 3,096,575

iii Lift 8’ - 11’ Cum 382 2,030.90 775,804

iv Lift 11’ - 14’ Cum 382 2,225.16 850,011

(Vol-III, Part-III, Chap-III A, Pg-62, Sr. 5)
3

Providing M/H 4ft inside with C1 frame (15kg) and 5 feet clear 
depth 1:2:4 cast in situ in 9 inch thick wall, 1:4:8 cement 
concrete in 6ft dia and 6” inch thick in foundation 1:2:4 c.c in 
benching, ½ thick cement plastering with 1:3 cement mortar on 
inside wall and surface of channel/blenching i/c making 
required Nos of main and branch channels, ¾” dia bar footrest 
at 12” C/C i/c cost of excavation of all kinds of soil, backfilling 
and disposal of excavated stuff etc. complete, as per design  and 
instruction of the Engineer Incharge.

Each 150 14,529.29 2,179,394

(i) Add/deduct per ft depth. M 250 8,329.21 2,082,303

(Proposed R/A on Sch:2012)

4

Providing manhole size 5 ft dia inside 15 ft depth (for vehicular 
traffic) as per drawing, design and specifications complete upto 
15 ft depth with 1:2:4 RCC cover and 1 cwt C.I frame, 3/8” dia 
M.S bars (0.25 cwt) in 12” thick 1:2:4 c.c wall on 8 ft dia 6” 
thick 1:4:8 c.c bed in foundation,  ½“ thick 1:3 cement plaster 
to all inside wall surface channel and benching etc. i/c 
providing & fixing ¾ “ M.S bar foot rest @12” c/c and making 
requisite number of main, branches, channels including cost of 
excavation of all kinds of soil, backfilling and disposal of 
excavated stuff etc. complete

Each 50 63,129.00 3,156,450

(i) Add/deduct per ft depth. M 50 13,714.71 685,736

(Proposed R/A on Sch:2012)

5
Full hire charges of the pumping set per day i/c of wages of 
driver and Assistant fuel or electric energy plate forms required 
for placing pumps etc. at lower depth with section and delivery 
pipe for pumping out water fond at various depth from trenches 
i/c the cost of erection and dismantling after completion of the 
job. Hire charges of pumping set up to 10 HP pluming out water 
from 10 ft. deep trench. 

P/Day 250 1,500.00 375,000

(Vol-III, Part-III, Chap-III A, Pg-76, Sr. 23)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

6
Providing laying RCC pipes with (Rubber Ring Joint and fitting 
in trench rubber ring i/c testing with water to specified pressure.

i 200 mm (8” dia) M 500 675.89 337,945
ii 300 mm (12” dia) M 1,500 1,204.13 1,806,195

iii 375 mm (15” dia) M 200 1,430.52 286,104

iv 450 mm (18” dia) M 2,000 1,768.46 3,536,920
v 600 mm (24” dia) M 1,000 2,591.99 2,591,990
vi 750 mm (30” dia) M 1,000 3,392.55 3,392,550

(Vol-III, Part-III, Chap-II A, Pg-18, Sr. B-2 )

7 Manufacturing and supplying of 21 inch diameter RCC 
Manhole Covers cast in 1:2:4 cement concrete ratio 3“, Deep at 
center rain-forced with ½”  dia M.S. tor bars with 4” c/c welded 
to a 3/16” thick 2” wide M.S. Flat and tow hook of 3/8” dia tor 
bars including compacting, curing and transportation within 10 
miles etc.

a)  21” dia. Each 500 913.63 456,815
b)  24” dia. Each 150 1,025.25 153,788

(Vol-III, Part-III, Chap-II A, Pg-54, Sr. A1-b )

8
Manufacturing & supplying of RCC ring slab 21” dia (inside) 
and 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel 
bars two concentric rings with 3/8” dia 8 Nos cross linked bars 
welded and two sunk type hooks, casted in 1:1 ½:3 concrete 
with embedded 15 kg C.I frame in perfect position i/c 
transportation charges for an average lead of 2 km per trip from 
casting yards to town offices ( A minimum of 25 slabs per trip 
will be transported)

Each 300 1,906.60 571,980

(Vol-III, Part-III, Chap-II A, Pg-54, Sr. A1-b )

9 Making connection with the existing manhole i/c the cost of 
cutting hole in wall, making them good in C.C 1:2:4 and making 
required channel etc. complete. 

Each 50 180.00 9,000

(Vol-III, Part-III, Chap-17 A, Pg-31, Sr.3 )
10 Shifting to the site and fixing 36” dia ring slab in perfect 

position on damaged manhole i/c cutting of the position of 
damaged manhole in proper shape lying in layer of C.M in 2” 
thickness and disposal of the debris. 

Each 300 563.09 168,927

(Vol-III, Part-III, Chap-17 A, Pg-31, Sr.4 )

11 Refilling the excavated stuff in trenches 6” thick layer i/c 
watering ramming to full compaction etc. complete.  

Cum 3,806 97.48 371,009

(Vol-III, Part-III, Chap-II, Pg-77, Sr.24 )

12 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and unloading
lead upto 7 miles
1st Mile Cum 10 143.75 1,438                       
2nd Mile Cum 10 177.49 1,775                       
3rd Mile Cum 10 204.65 2,046                       
4th Mile Cum 10 229.53 2,295                       
5th Mile Cum 10 252.29 2,523                       
6th Mile Cum 10 272.66 2,727                       
7th Mile Cum 544 284.16 154,581                   
After 7th every Sub-sequent Miles Cum 10 11.50 115                          
(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

13 C.I. Frame. Kg 2,500 70.00 175,000

(Vol-III, Part-III, Chap-II, Pg-35, Sr. J1)

14,025,723              TOTAL  BILL NO. 6 : SEWERAGE (SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

BILL NO. 7 WATER SUPPLY
SCHEDULE ITEMS

1 Dismantling and removing road metaling. Cum 307 213.69 65,603

(Vol-III, Part-II, Chap-2, Pg-13, Sr. 51i)

2 Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
shape leveling of beds of trenches to correct level and grade,
cutting joint holes and disposal of surplus earth within a one
chain as directed by Engineer Incharge. Providing fence guards,
lights, flags and temporary crossings for non-vehicular traffic
where ever required lift upto 5 ft.(1.52m) and lead upto one
chain (30.5m)

Cum 2,535 1,642.38 4,163,433

(Vol-III, Part-III, Chap-III A, Pg-62, Sr. 5)

3
Providing laying & fixing in trench including fitting joining & 
testing etc complete in all respect the high density polythene PE 
pipes (HDPE-100) for W/S confirming ISO 
4427/Din8074/8075 B.S 3580 & PSI 3051. PN-10…………….

110 MM Rm 350 1,738.93 608,626
160 MM Rm 350 2,733.07 956,575
200 MM Rm 500 4,157.03 2,078,515
250 MM Rm 400 6,555.44 2,622,176
315 MM Rm 250 6,555.44 1,638,860
(Vol-III, Part-III, Chap-II A, Pg-25, Sr. F1)

4
Full hire charges of the pumping set per day inclusive of wage 
of driver and assistant fuel or electric energy plate forms 
required for placing pumps etc. at lower depth with suction and 
delivery pipes for pumping out water found at various depths 
from trenches including the cost of erection and dismantling 
after completion of the job. Hire charges of pumping set out 
water from 10 deep trenches.

P/Day 90 1,500.00 135,000

5 Fixing of sluice valves with 2cast iron tailpieces one end 
flanged and other with socked including the cost of nuts bolts 
and rubber packing, labor etc. complete. 
………………. 12” dia. Each 10 3,281.00 32,810
………………. 10” dia. Each 8 3,319.00 26,552
………………. 08” dia. Each 10 2,790.00 27,900
………………. 06” dia. Each 8 1,886.00 15,088
………………. 04” dia. Each 6 1,532.00 9,192

(Vol-III, Part-C, Chap-IV, Pg-12, Sr. F1)

Continue



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

6
Construction of  C.C Block masonry chamber of size 4’x4’x4’ 
(inside dimension) with 24”x24” C.I cover from with 50 kg 
fixed R.C 1:2:4 flooring ½” dia for bars@ 6” C.C with chamber 
sent up both way distribution bar 6” C.C 1:4:8 in foundation 2” 
thick c.c 1:2:4 flooring ½” thick cement plaster 1:3 ratio inside 
wall surface 1 feet deep up to roof slab M.S foot rest 5/8” bars 
at every 2foot deep 1/c curing dewatering excavation refilling 
and disposal of surplus earth complete 4’x4’x4’.

Each 42 28,357.00 1,190,994

7
Refilling the excavated stuff in trenches 6” thick layer including 
watering ramming to full compaction etc. complete.

Cum 1775 97.48 173,027

(Vol-III, Part-III, Chap-II, Pg-77, Sr.24 )

8 Providing Laying & Jointing Black Steel M.S Pipe with 
Welding (Sprially Welded)
 

i 5.6mm thick (Dia 12") Rm 152 9,199.07 1,398,259
ii 6.4mm thick (Dia 18") Rm 457 14,728.93 6,731,121
iii 7.1mm thick (Dia 24") Rm 457 21,442.32 9,799,140
vi 9.5mm thick (Dia 36") Rm 61 41,416.72 2,526,420

(Vol-III, Part-III, Chap-II, Pg-32, Sr.H 1 )

22,065,503              

BILL NO. 8 WATER SUPPLY

NON-SCHEDULE ITEMS
1 Providing C.I sluice valve heavy Pattern (Test Pressure 

21.0kg/sq. com or 300 lb/sq:inch) (imported)……. 
………………. 12” dia. Each 10 78,000.00 780,000
………………. 10” dia. Each 8 27,690.00 221,520
………………. 08” dia. Each 10 17,940.00 179,400
………………. 06” dia. Each 8 9,360.00 74,880
………………. 04” dia. Each 6 5,460.00 32,760

1,288,560                
23,354,063              

TOTAL 'BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS)
GRAND TOTAL 'BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS & SCHEDULE ITEMS)

TOTAL 'BILL NO. 7 : WATER SUPPLY (SCHEDULE ITEMS)


