LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO
RASHID MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SUMMARY
Bl\lll(')L ITEMS OF WORKS C(SSS;I'
1 CARRIAGEWAY 159,255,826
2 MEDIAN, FOOTPATH, ISLANDS 25,753,737
3 DRAINAGE 12,140,653
4 ANCILLARY WORKS 21,246,439
5 ELECTRICAL WORKS 63,445,800
6 SEWERAGE 15,584,834
7 WATER SUPPLY 82,695,211
8 PEDESTRIAN BRIDGE 21,965,592
Amount from Bill No. 1 to 8, Total (A) 402,088,092
Cost of Amount (A), after % Below/Above (x %) on Rates, Amount
(B)
FINAL QUOTED BID PRICE




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

10

a)
b)

BILL NO. 01 CARRIAGEWAY

SCHEDULE ITEMS

Clearing and Grubbing the site by cutting, uprooting and
removing all rubbish shrubs including disposal to designated
places

(Vol-111 (Highways) Chap-1, Pg-1, Sr. 1)

Cutting & Removing trees within a distance of 100 feet.
upto 2.5 feet grith.

upto 2.6 to 6 feet grith.

(Vol-111 Part 111, (General) Chap-18, Pg-95, Sr. 2)

Dismantling and Removing Road Metaling
Vol-111, Part-11, Chap-2, Pg-13, Sr. 51)

Compaction of Natural Grounds upto depth of 20 cm (8"
inch) below the natural ground level compacted upto 95%
density modified AASHTO

(Vol-111 (Highways) Chap-1, Pg-1, Sr. 2)

Earth work excavation in ashes, sand soft soil, or silt
clearance undressed lead upto 50 feet.
Vol-111, Part-11, Chap-1, Pg-1, Sr. 1-a)

Preparation of Sub Grade including earth excavation or filling
to an average depth of 9" dressing to camber and
consolidation with power roller

(Vol-111 (Highways) Chap-2, Pg-2, Sr. 9)

Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and
unloading lead upto 7 miles

1st Mile

2nd Mile
3rd Mile
4th Mile
5th Mile
6th Mile
7th Mile

After 7th every Sub-sequent Miles
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

Earth work excavation of road side nalies including forming
its banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary|
soil) & Earth work compaction. (soft ordinary or hard soil).
(b) Laying earth in 6" layers levelling & dressing & watering
for compaction etc, complete

(Vol-111 (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

Earth work embamkment from borrow pits including laying
in 6" layers, clod breaking ramming dressing complete, lead
upto 100 ft: lift upto 5 ft: (Inordinary soil)

(Vol-111 (Highways) Chap-1 Pg-1, Sr. 5)

Earth work compaction. (soft ordinary or hard soil).

(b) Laying earth in 6" layer levelling & dressing & watering
for compaction etc, complete.

Vol-111, Part-11, Chap-2, Pg-2, Sr. 9)

Sgm

Each
Each

Cum

Sgm

Cum

Sgm

Cum
Cum
Cum
Cum
Cum
Cum
Cum

Cum

Cum

Cum

Cum

1,000

150
100

3,740

1,000

575

1,000

10
10
10
10
10
10
4,359
10

500

1,000

1,000

10.44

535.43
1,043.63

213.68

16.50

40.06

56.66

143.75
177.49
204.65
229.53
252.29
272.66
284.16
11.50

63.22

78.00

12.50

10,440

80,315
104,363

799,163

16,500

23,035

56,660

1,438
1,775
2,046
2,295
2,523
2,727
1,238,638
115

31,610

78,000

12,500




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

11

12

13

14

Preparing Sub-Base by supplying and spreading well graded
pit or bed run gravel having a liquid limit not greater than 25
and plasticity index not greater than 6 in proper camber and
grade including watering rolling and compacting in layers,
thickness of each compacted layer not exceeding 6"
compacted upto 98-100% density as per modified AASHO
density (Rate i/c all cost of materials T&P and carriage upto 3
chains).

(Vol-111 (Highways) Chap-2, Pg-4, Sr. 11d)

Providing and Laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard
specifications i/c spreading and compacting by approved
mechanical means (Motor grader, Vibratory roller and
Smooth wheel roller etc) watering to maintain the moisture
content the compaction of each layer shall 100 percent to the
max dry density (Rate i/c all cost of materials T&P and
carriage upto 3 chains).

(Vol-111 (Highways) Chap-2, Pg-5, Sr. 13b)

Asphalt Concrete base Course

Providing and laying Plant mixed Asphalt Concrete Binder
Course compacted thickness 2.63"inches (60mm thick) as per
approved job mix formula using crush aggregate from
approved source. Using asphalt of grade 60/70 during laying
temperature not less than 140C compacted by steel wheel &
PTR roller. The procedure of laying binder course material &
methodology shall fully comply with AASHTO and as
directed by Engineer Incharge. Minimum bitumen content
should be 3.5% binder course shall be spreading, using paver
machine. Rolling & Finishing to design proper grade line
level and camber etc. (Machinery with POLs cost of material
carriage).

(Vol-111 (Highways) Pg-10, Sr. 23b)

Applying priming coat or tack coat with approved binder at
the required rate including cleaning the road surface
thoroughly, heating to the required temperature and spraying
the binder with pressure as directed etc, complete.

(Vol-111 (Highways), Pg-12, Sr. 31)

Cum

Cum

Sgm

Sgm

3,586

6,435

40,629

141,083

1,180.82

1,958.39

926.94

4,234,421

12,602,240

37,660,808

984,759




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

15

16

P/L in single layer of 4 cm compacted thickness of
bituminous wearing course as per approved job mix formula.

US STANDERED SIEVE % PASSED BY WEIGHT

1”7 (25mm) -

9" (19 mm) 100
%" (12.5 mm) 75-90
3/8”( 905 mm ) 60-80
No0.04 (4.75 mm) 40-60
No0.08 (2.38 mm) 20-40

Asphalt (60/70 grade) content weight 4.5% of total mix.
(Use of natural sand in original form is strictly prohibited in
job mix formula).

Prior to the paving of asphalt concrete, surface shall be
cleaned from rubbish etc and must be sticky by virtue to tack
of prime coat to make un-slippery bandage. During laying the
temperature of asphalt concrete shall not be less than 140
degree Centigrade. Asphalt concrete shall be laid with paver
and compacted by steel and pneumatic type roller at a density
of 100% of the maximum dry density determined according to
AASHTO-T-180 method D (Modified) Asphalt concrete
wearing course shall be 100Kg (minimum) on stability and
20% (maximum) on loss so stability at marshal test criteria.
All the material and methodology shall fully comply to the
tests and specification of AASHTO and as directed by the
Enaineer Incharae

(Vol-111 (Highways) Pg-9, Sr. 24b)

Making diagonal grooves of 1-1/2" * 1-1/2" at 2 Ft centre to
centre in road surface.
(Vol-111 (Highways) Pg-15, Sr. 7)

Sgm

Sgm

141,083

60,055

711.38

15.74

100,364,189

945,266

TOTAL OF BILL NO. 01 CARRIAGEWAY (SCHEDULE ITEM)

159,255,826

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
SCHEDULE ITEMS
1 Dismantling of cement concrete palin (Ratio 1:2:4) Cum 243 1,174.17 285,323
Vol-111, Part-11, Chap-I1, Pg-10, Sr. 19c (General)
2 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form Work for M 600 974.19 584,514
hunching, 1450 PSI lean concrete, 2250 PSI concrete for
hunchina. 1:4 cement sand mortar. (For Kerb Block)
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14)
3 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for M 6,666 1,090.01 7,266,007
hunching, 1:4 cement sand mortar. (For Kerb Block)
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14a)
4 Filling, watering and ramming earth under floor with surplus
earth from Foundation lead upto one chain and lift upto 5 feet. Cum 1,091 53.42 58,281
(Vol-11l1, Part-11, Chap-1, Pg-4, Sr. 22)
5 Cartage of excavated material earth work wet silt building
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 243 284.16 69,050
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)
6 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering
(i)|Ratio 1:4:8 (For Lean) Cum 273 3,987.30 1,088,533
(ii)|Ratio 1:3:6 (For Edge Block) Cum 303 4,448.68 1,347,950
(iii)|Ratio 1:2:4 (For Al Concrete) Cum 122 5,096.56 621,780
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Cement concrete tiles laid flat in 1:2 cement motar over 3/4"
thick bed of cement motar 1:2. Sgm 18,000 564.66 10,163,880
1115/16" 4 415116" 1.
(Vol-111, Part-11, Chap-8, Pg-41, Sr. 14a)
TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEM) 21,498,237




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

SP-217a

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS

Providing & fixing cement paving blocks flooring having size
of 197 x 97 x 60 (mm) of city / quddra / cobble shape with
natural colours, having strength b/w 5000 psi to 8500 psi I/c
filling the joints with hill sand and laying in specified manner
/ pattern and design etc: complete.

Sgm

3,000

1,418.50

4,255,500

TOTAL OF TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NON SCHEDULE ITEM)

4,255,500

TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NONSCHEDULE & SCHEDULE ITEM)

25,753,737

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES
SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO. 03 DRAINAGE
SCHEDULE ITEMS
1 Earth work excavation in irrigation channels, drains etc,
dressed to designed section grades and profiles excavated Cum 720 85.48 61,546
material disposed off and dressed within 50 ft. lead
Vol-111, Part-11, Chap-1, Pg-1, Sr. 5)
2 Re fll!lng the e>§cavated stuff in tre_nches 6" thick layer i/c cum 216 97.46 21,051
waterina rammina to full compaction ect complete
Vol-1V, Part-VI, Chap-Il, Pg-77, Sr. 24 (PHW)
3 Dismantling of cement concrete palin (Ratio 1:2:4) Cum 720 1,174.17 845,402
Vol-I1l, Part-11, Chap-11, Pg-10, Sr. 19c (General)
4 Cartage of excavated material earth work wet silt building
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 720 284.16 204,593
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)
5 Reinforced Cement concrete plain including all labour and
matrial except the cost of steel reinforcement and its labour
for bending and binding which will be paid seprately. this
rate also includes all kind of forms moulds, lifting shuttring
curing rendring and finishing the exposed surface (including
screening and washing of shingle)
a Precast reinforced cement concrete
(i)|Ratio 1:2:4 (For Al Concrete) Cum 21 11,902.84 249,960
(ii)|Ratio 1:2:4 (For Precast concrete class Al) Cum 81 11,364.91 920,558
(Vol-I1l1, Part-11, Chap-4, Pg-16, Sr. 6a)
6 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering
(i)|Ratio 1:4:8 Cum 99 3,987.30 394,743
(ii)|Ratio 1:2:4 Cum 225 5,096.56 1,146,726
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sgm 360 336.51 121,144
(Vol-111, Part-11, Ch-4, Pg-18, Sr. 19-b, ii)
8 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwt. 43 5,001.00 215,043

(\Vol-111, Part-11, Ch-2, Pg-17, Sr. 8 a)




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
9 Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70
of Class Il wall B and fixing in trench i/c cutting, fitting and
jointing with rubber ring i/c testing with water to specified
pressure.
a) 8" Dia RCC Pipe RM 380 751.35 285,513
b) 12" Dia RCC Pipe RM 650 1,351.77 878,651
c) 15" Dia RCC Pipe RM 350 1,689.72 591,402
d) 18" Dia RCC Pipe RM 300 2,027.66 608,298
e) 24" Dia RCC Pipe RM 560 2,851.19 1,596,666
f) 36" Dia RCC Pipe RM 480 5,144.61 2,469,413
(Vol-1V, Part-VI, Ch-2, Pg-17, Sr. 1)
10 Providing, Laying uPVC pipes of Class 'C' fixing in trench i/c
cutting, fitting and jointing with solvent cement i/c testing
with water to a head of 91.5 meter or 300 ft.
a) 3" (75mm) Dia uPVC Pipe RM 50 351.07 17,554
(Vol-1V, Part-VI, Ch-2, Pg-24, Sr. 5¢)
TOTAL OF BILL NO. 03 DRAINAGE (SCHEDULE ITEMS) 11,054,909
BILL NO. 03 DRAINAGE
NON SCHEDULE ITEMS
SP-300 Kerb Inlet Grating Sgm 54 10,912.56 589,278
SP-318 Connection of uPVC Pipe With Drain M 100 2,317.08 231,708
SP-502a Qranular material in bed to concrete pipe culvert etc complete cum 295 117670 264,758
in all respect.
TOTAL OF TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEM) 1,085,744
TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE & SCHEDULE ITEM) 12,140,653

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)

BILL NO. 4 ANCILLARY WORKS
SCHEDULE ITEMS

1 Providing and laying fair faced reinforced cement concrete
new jersey barrier having 3000 PSI compressive cylindrical
strength Concrete (Ready mixed concrete) (area 1.50 Sft) as
per drawing including the cost of excavation, formwork, lean Rm 300 1,721.44 516,432
concrete 1450 PSI compressive cylindrical strength etc.
complete in all respect. (Excluding the cost steel
reinforcement).

(Vol-111 (Highways) Pg-15, Sr. 17)

2 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign
of equilateral triangular shape each side 3' long i/c Painting, Nos 60 14,600.00 876,000
Marking as directed each.

(Vol-111 (Highways) Chap-39, Pg-16, Sr. 18-a)

3 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign
of equilateral Circular shape each side 3' long i/c Painting, Nos 60 14,600.00 876,000
Marking as directed each.

(Vol-111 (Highways) Pg-16, Sr. 18-b)

4 Providing & Fixing Rectangular shape 3' x 2" comprising 2
Nos: 3" Dia G.I pipe Post i/c Painting, writing as directed Nos 45 16,765.00 754,425
each.

(Vol-111 (Highways) Pg-16, Sr. 18-c i)

5 Providing & Fixing Informatory Sign Rectangular shape 4'x3"
comprising 2 Nos: 3" Dia G.| pipe Post i/c Painting, writing Nos 40 16,956.00 678,240
as directed each.

(Vol-111 (Highways) Pg-16, Sr. 18-c-ii)




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES
SR. # Description Unit Quantity Rate Amount ( Rs)
6 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering
(i)|Ratio 1:4:8 (For Lean) Cum 223 3,987.30 889,168
(iii)|Ratio 1:2:4 (For A1 Concrete) Cum 421 5,096.56 2,145,652
(Vol-I1l1, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwt. 61.00 5,001.00 305,061
(Vol-111, Part-11, Ch-2, Pg-17, Sr. 8 a)
8 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sgm 1,800 336.51 605,718
(Vol-111, Part-11, Ch-4, Pg-18, Sr. 19-b, ii)
9 Pavement marking in reflective Paint for lines 150mmwidth
or as per drawing and as per direction by the Engineer
Incharge
(i)]Line 150mm Thick M 82,147 135.31 11,115,311
(ii)]Arrow Marking Sgm 250 902.07 225,518
(iii)| Zebra Crossing Sgm 240 902.07 216,497
(Vol-111, Part VI (Highways) Pg-15, Sr. 13)
10 Cat Eyes Road Studs.
i)[Supplying and fixing of reflectorize road studs double face Each 3,323 596.23 1,981,272
flush surface type
(Vol-111, Part VI (Highways) Pg-15, Sr. 12)
11 :talcmtlng with enamel paint on masonary walls, kerb & gutter sqm 50 837.10 41,855
(Vol-111, Part 11, Chap-11, Pg-73, Sr. 30-a)
12 Preparing surface and painting guard bars, gates of iron bars,
gratings, raillings (Including standards braces, etc.) and
similar open work.
Priming Coat Sgm 200 56.16 11,232
Each subsequent coat of paint. Sgm 200 40.29 8,058
(Vol-11l1, Part-11, Chap-11, Pg-70, Sr. 5-d, i & ii)
TOTAL OF BILL NO. 4 (SCHEDULE ITEMS) ANCILLARY WORK 21,246,439




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO.4 ANCILLARY WORKS
NON SCHEDULE ITEMS
1 Reﬂector_lzed pavement _Stuq (Raised profl_le type Single) as Each 1,662 477.00 792,774
per drawing and as per direction by the Engineer Incharge
TOTAL OF BILL NO. 4 ANCILLARY WORKS (NON SCHEDULE ITEM) 792,774
TOTAL OF BILL NO. 4 ANCILLARY WORKS (NON SCHEDULE & SCHEDULE ITEM) 22,039,213

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

—

=

iv)

v)

—

—

BILL NO.5 ELECTRICAL WORKS

NON SCHEDULE ITEMS

LIGHTING POLES

Providing, installing, testing and commissioning of following
Round Conical lighting pole, hot dipped galvanized from
inside and outside with 4mm wall thickness including base
plate anchor bolt, nuts and washer, self inspection door with
special keys, cable connection box etc., (detail shown on the
drawings),Complete in all respects as per specification and
drawings.

12 m,High Single Arm Pole

12 m,High Double Arm Pole
12 m,High Triple Arm Pole

12 m,High Four Arm Pole

Construction and installation of pole foundation in concrete
class "A", reinforcement as per AASHTO M31, lean concrete
etc.Excavation and backfilling for the Pole foundation shall
be included in this job. Complete in all respects as per
specifications and drawings.

Providing, installing, testing and commissioning of street light
fixture with LED lamp 150W (IP-66 Rated), complete in all
respects,as per specification and drawing.( Lighting fixture
samples must be submitted to consultant for approval.)

LIGHTING CONTROL PANELS (LCP's)

Providing, installing, testing and commissioning of following
outdoor type IP65 rated Pad mounted Lighting Control Panel
(LCP) on concrete pad. This job include with all civil works
as per drawing and specifications, complete in all respect:

LCP-01 to LCP-04, INCOMING 1 No.63A TP MCCB (25
kA), Timer contactor with Photo Sensor, OUTGOING 8
Nos.16A TP MCCB

LV CABLES

Providing, installing, testing and commissioning of following
size of 600/1000 volts grade copper conductor armoured
cables for incoming cable from Transformers to LCP's
directly buried including cost of excavation for laying of
cable, bricks, warning tape, and backfilling with new and
fresh sand (6" under and 6" above the cable).Complete in all
respects,as per drawing and specification, including cable

alands. cable ID marker etc.
4c- 35 Sq.mm PVC/SWA/PVC +1¢-16 sq.mm PVC as ECC

Nos.

Nos.

Nos.

Nos.

Nos.

Nos.

Nos.

Rm

14

164

186

368

100

63,000.00

66,000.00

69,000.00

72,000.00

9,500.00

66,000.00

340,000.00

4,150.00

882,000

10,824,000

414,000

144,000

1,767,000

24,288,000

1,360,000

415,000




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

10

11

12

13

14

—

=

—_

i)

=

—

Providing, installing, testing and commissioning of following
sizes of 600/1000 volts grade copper conductor armoured
cables from LCP to Lighting Pole and Lighting Pole to
Lighting Pole directly buried including cost of excavation for
laying of cable, bricks, warning tape, and backfilling with
new and fresh sand (6" under and 6" above the
cable).Complete in all respect,as per specification and
drawing.

4c- 16 Sg.mm Cu.PVC/SWA/PVC +1C-16 Sq.mm Cu.PVC
as ECC

4c- 10 Sg.mm Cu.PVC/SWA/PVC +1C-10 Sq.mm Cu.PVC
as ECC

Providing, installing, testing and commissioning of 3 Core
2.5 Sg.mm Cu.PVC / PVC, 450/750 volts grade cable for
each light from cable terminal box to luminaries complete in
all respect.

Providing, installing, testing and commissioning of Terminal
Box IP 65 including 1 No. 4A Circuit Breaker with terminal ,
complete in all respect.

Providing, installing, testing and commissioning of Terminal
Box IP 65 including 2 Nos. 4A Circuit Breaker with terminal
, complete in all respect.

Providing, installing, testing and commissioning of Terminal
Box IP 65 including 3 Nos. 4A Circuit Breaker with terminal
, complete in all respect.
Providing, installing, testing and commissioning of Terminal
Box IP 65 including 4 Nos. 4A Circuit Breaker with terminal
, complete in all respect.

EARTHING SYSTEM

Supply, installation, testing and commissioning of earthing
pit with 3 meter long 20 mm dia earth Copper Rod for
Transformer,LCP and end of every circuit directly driven to
ground to obtain earth resistance not more than 1 ohm.as per
drawing and specification, complete in all respect.

Providing, installing, testing & commissioning of following
copper PVC insulated (yellow/green) earth continuity cable
with 38 mm dia PVC Conduit,Including excavation for
laying of conduit, bricks, warning tape, and backfilling with
new and fresh sand (6" under and 6" above the cable) from
earth pit to Transformer and earth pit to respective LCP,
between pole to pole.Complete in all respects,as per
specification and drawing.

1c- 25 Sg. mm as ECC

1c- 16 Sg. mm as ECC

1c- 10 Sg. mm as ECC

Upvc PIPES

Providing and laying of following sizes of uPVC class "D"
Pipes for Road crossing. Buried in ground as per drawing.
Including excavation for laying of pipe and backfilling.as per
specification and drawing,complete in all respect.

100 mm dia uPVC Pipe

Rm

Rm

Rm

Nos.

Nos.

Nos.

Nos.

Nos.

Rm

Rm

Rm

Rm

5,200

3,100

4,300

13

160

32

200
3,400

1,000

360

1,880.00

1,260.00

260.00

3,300.00

6,400.00

8,900.00

11,800.00

33,200.00

650.00
610.00

510.00

2,245.00

9,776,000

3,906,000

1,118,000

42,900

1,024,000

44,500

23,600

1,062,400

130,000
2,074,000

510,000

808,200




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

15

16

17

18

TRANSFORMERS

Supply, installation, testing & commissioning of 25 KVA,
Pole mounted Transformer. Including all accessories such as
Poles, platform, cross arms, insulated copper conductor,
dropout fuse switches complete in all respect as per drawing
and K-Electric specifications.

Provisional sum for obtaining electrical 11KV power supply|
connection from K-Electric to 4 Nos. 25 kVA Transformers
with all necessary requirements including meter, circuit
breaker / cutouts, necessary power cables and all installation
material required for the connection and liosioning with K-
Electric for approval of the load, complete in all respect.

Providing, installation, testing & commissioning of 3c-70
sg.mm AlLXLPE/SWA/PVC MV cable from nearest scoured
of K-Electric power supply for incoming cable to 4 Nos. 25
kVA Transformer as required as per site and including cost of
excavation for laying of cable, bricks, warning tape, and
backfilling with new and fresh sand (6" under and 6" above
the cable),complete in all respect.

DISMANTLING OF EXISTING LIGHTING POLE

Dismantling & Removing of existing street Light poles, light
fixture and other accessories from site and handover to
Authority

Nos.

Job.

Job.

Job.

456,000.00

425,000.00

458,200.00

125,000.00

1,824,000

425,000

458,200

125,000

TOTAL OF BILL NO. 5 ELECTRIFICATION WORKS (NON SCHEDULE ITEMS)

63,445,800

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES
SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO. 06 SEWERAGE
SCHEDULE ITEMS
1 Scarifying existing road surface. Sgm 4,410 12.50 55,125
2 Dismantling and removing road metaling. Cum 1,343 213.69 286,986
(Vol-I1l1, Part-11, Chap-2, Pg-13, Sr. 51i)
3 Excavation for pipe line in trenches, and pits in all kind off
soils of murum i/c trimming and dressing sides to true
alignment and shape leveling of beds of trenches to correct
level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge.
Providing fence guards, lights, flags and temporary crossings
for non-vehicular traffic where ever required lift upto 5
ft.(1.52m) and lead upto one chain (30.5m)
iy|Lift0” -5 Cum 6,362 164.19 1,044,577
ii)[Lift5" -8 Cum 1,525 183.61 280,005
jii)|Lift 87 - 117 Cum 382 203.03 77,557
iv)[Lift 117 - 14° Cum 382 222.45 84,976
(Vol-111, Part-111, Chap-I11 A, Pg-62, Sr. 5)
3a Excavation for pipe line in trench and pits in wet soils, clay or
mud i/c:trimming & dressing sides to true alignment and
shape, leveling of bedsl of tranches to correct level and grade,
cutting joint holes and disposal of surplus earth in one chain
as directed by Engineer In-charge, providing fence guards,
lights, flags, and temporary crossing for non vehicular traffic
where ever required lift up to 5ft and lead up to one chain.
(Ref:- P-66/14, Pb-53) Lift 00™- O5'
iy|Lift0” -5 Cum 1,617 190.67 308,313
ii)[Lift5" -8 Cum 2,581 210.09 542,242
iii)| Lift 87 - 117 Cum 1,291 229.51 296,297
iv)[Lift 117 - 14° Cum 340 248.93 84,636
(Vol-111, Part-111, Chap-111 A, Pg-66, Sr. 14)
Providing M/H 4ft inside with C1 frame (15kg) and 5 feet
clear depth 1:2:4 cast in situ in 9 inch thick wall, 1:4:8 cement
concrete in 6ft dia and 6” inch thick in foundation 1:2:4 c.c in
benching, ¥ thick cement plastering with 1:3 cement mortar
4 on inside wall and surface of channel/blenching i/c making Each 191 14,529.29 2,775,094
required Nos of main and branch channels, %" dia bar
footrest at 12” C/C i/c cost of excavation of all kinds of soil,
backfilling and disposal of excavated stuff etc. complete, as
per design and instruction of the Engineer Incharge.
i)[Add/deduct per ft depth. M 188 8,329.21 1,565,891

(Proposed R/A on Sch:2012)




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

-

—_

i
i)

\Y

=

=

vi

=

Providing manhole size 5 ft dia inside 15 ft depth (for
vehicular traffic) as per drawing, design and specifications
complete upto 15 ft depth with 1:2:4 RCC cover and 1 cwt C.1
frame, 3/8” dia M.S bars (0.25 cwt) in 12" thick 1:2:4 c.c wall
on 8 ft dia 6” thick 1:4:8 c.c bed in foundation, %* thick 1:3
cement plaster to all inside wall surface channel and benching
etc. i/c providing & fixing % “ M.S bar foot rest @12” c/c and
making requisite number of main, branches, channels
including cost of excavation of all kinds of soil, backfilling
and disposal of excavated stuff etc. complete

Add/deduct per ft depth.
(Proposed R/A on Sch:2012)

Full hire charges of the pumping set per day i/c of wages of
driver and Assistant fuel or electric energy plate forms
required for placing pumps etc. at lower depth with section
and delivery pipe for pumping out water fond at various depth
from trenches i/c the cost of erection and dismantling after
completion of the job. Hire charges of pumping set up to 10
HP pluming out water from 10 ft. deep trench.

(\Vol-111, Part-111, Chap-111 A, Pg-76, Sr. 23)

Providing laying RCC pipes with (Rubber Ring Joint and
fitting in trench rubber ring i/c testing with water to specified
pressure.

200 mm (8” dia)

300 mm (12” dia)
375 mm (15” dia)
450 mm (18” dia)
600 mm (24” dia)

750 mm (30" dia)
(Vol-111, Part-111, Chap-Il A, Pg-18, Sr. B-2)

Manufacturing and supplying of 21 inch diameter RCC
Manhole Covers cast in 1:2:4 cement concrete ratio 3“, Deep
at center rain-forced with %2 dia M.S. tor bars with 4” c/c
welded to a 3/16” thick 2” wide M.S. Flat and tow hook of
3/8” dia tor bars including compacting, curing and
transportation within 10 miles etc.

21” dia.

24” dia.
(Vol-111, Part-111, Chap-11 A, Pg-54, Sr. Al-b)

Manufacturing & supplying of RCC ring salb 21” dia (inside)
and 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor
steel bars two concentric rings with 3/8” dia 8 Nos cross
linked bars welded and two sunk type hooks, casted in 1:1
%:3 concrete with embedded 15 kg C.I frame in perfect
position i/c transportation charges for an average lead of 2 km
per trip from casting yards to town offices ( A minimum of 25
slabs per trip will be transported)

(Vol-111, Part-111, Chap-11 A, Pg-54, Sr. Al-b)

Each

P/Day

RM
RM
RM
RM
RM
RM

Each
Each

Each

30

180

230
608
457
663
305
305

541
100

300

63,129.00

13,714.71

1,500.00

675.89
1,204.13
1,430.52
1,768.46
2,591.99
3,392.55

913.63
1,025.25

1,906.60

1,893,870

13,715

270,000

155,455
732,111
653,748
1,172,489
790,557
1,034,728

494,274
102,525

571,980




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
10 Making connection with the existing manhole i/c the cost of
cutting hole in wall, making them good in C.C 1:2:4 and Each 65 180.00 11,700
making required channel etc. complete.
(Vol-111, Part-111, Chap-17 A, Pg-31, Sr.3)
11 Shifting to the site and fixing 36” dia ring slab in perfect
position on damaggd manhole i/c cutFlng_of the position .Of i} Each 300 563.09 168,027
damaged manhole in proper shape lying in layer of C.M in 2
thickness and disposal of the debris.
(Vol-111, Part-111, Chap-17 A, Pg-31, Sr.4)
12 Reﬁll,ng the exFavated stuff in trer.u:hes 6 thick layer i/c cum 13,706 97.48 1336
watering ramming to full compaction etc. complete.
(Vol-111, Part-111, Chap-I11, Pg-77, Sr.24)
13 Cartage of sand, bajri, lime surkhi, murrum, manure, earth,
building rubbish i/c loading, unloading and stacking etc. at Cum 865 252.28 2,182
site.Carriage for 5 Miles.
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)
14 C.l. Frame. /Kg 1,000 70.00 70,000
(Vol-111, Part-111, Chap-11, Pg-35, Sr. J1)
TOTAL BILL NO. 6 : SEWERAGE (SCHEDULE ITEMS) 15,541,296
BILL NO. 06 SEWERAGE
NON SCHEDULE ITEMS
SP-502a _Granular material in bed to concrete pipe culvert etc complete cum 37 1.176.70 43538
in all respect.
TOTAL BILL NO. 6 : SEWERAGE (NON SCHEDULE ITEMS) 43,538
TOTAL BILL NO. 6 : SEWERAGE (NON SCHEDULE & SCHEDULE ITEMS) 15,584,834

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

la

3a

3a

4a

i)
ii)
iii)
iv)
v)

BILL NO. 7 WATER SUPPLY

SCHEDULE ITEMS
Dismantling and removing road metaling.

(Vol-I1l1, Part-11, Chap-2, Pg-13, Sr. 51i)
Dismantling and Existing Asphalt road, Bitumen Carpet.
(Vol-111, Part-VI, Chap-Highway, Pg-15, Sr. 6)

Excavation for pipe line in trenches, and pits in all kind off
soils of murum i/c trimming and dressing sides to true
alignment and shape leveling of beds of trenches to correct
level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge.
Providing fence guards, lights, flags and temporary crossings
for non-vehicular traffic where ever required lift upto 5
ft.(1.52m) and lead upto one chain (30.5m)

Lift0’ - 5°
(Vol-111, Part-111, Chap-111 A, Pg-62, Sr. 5)

Excavation for pipe line in trenches and pits in bed soils, wet,
silt, clay or mud i/c. trimming and dressing sites to true
alignment and shape leveling of bed trench to correct level
and grade cutting joint holes and disposal of surplus earth
within a one chain as directed by Engineer In charge
providing fence guards lights, flags and temporary crossing
for non-vehicular traffic wherever required lift up to 5' and
lead up to one chain

(Vol-111, Part-111, Chap-111 A, Pg-66, Sr. 14)

Add for additional lift of every 3’ or part thereof.
Lift 05” to 08’

Add for additional lift of every 3’ or part thereof.
Lift 08’ to 11'

(Vol-111, Part-111, Chap-111 A, Pg-74, Sr. 16)

Excavation for pipe line in trenches and pits in hard rock by
hammering and chiseling i/c. trimming and P- 64/IC dressing
sites to true alignment and shape leveling of bed trench to
correct level and grade cutting joint holes and disposal of
surplus earth within a one chain as directed by Engineer In
charge providing fence guards lights, flags and temporary
crossing for non-vehicular traffic wherever required lift up to
5'and lead up to one chain.
(Vol-111, Part-111, Chap-111 A, Pg-64, Sr. 10)
Add for additional lift of every 3’ or part thereof.

Lift 05’ to 08’
(Vol-111, Part-111, Chap-111 A, Pg-74, Sr. 16)

Synthetic Bags new /1st Bharti 4 to 5 capacity with Sand or
Earth Sewing Lying in Position under Water.

(\Vol-I1l1, Part-11, Chap-13, Pg-82, Sr. 26)

Providing laying & fixing in trench including fitting joining &
testing etc complete in all respect the high density polythene
PE pipes (HDPE-100) for W/S confirming 1ISO
4427/Din8074/8075 B.S 3580 & PSI 3051. PN-

315 MM
(\Vol-I11, Part-111, Chap-11 A, Pg-25, Sr. F1)

Cum

SM

Cum

Cum

Cum

Cum

Cum

Cum

Nos

<L

1,422

3,608

3,632

4,617

3,069

1,078

459

6,000

244
183
183
305
458

213.69

12.50

164.19

190.67

210.09

229.51

852.74

872.16

69.85

1,738.93
2,733.07
4,157.03
6,555.44
6,555.44

303,867

45,100

596,338

880,323

644,766

1,607

919,254

400,321

419,100

424,299
500,152
760,736
1,999,409
3,002,392




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES
SR. # Description Unit Quantity Rate Amount ( Rs)

Providing & Fixing of M.S. Tail Pieces on PRCC Pipe line
fabricated with 3/8” thick M.S plate both caulking and

7 reducer ends 9” wide provide with a % “ thick square bar at
caulking end having weight mentioned includes the cost of
labor and sealing materials etc. complete job.
100.590 Kgs. 24” Dia. Nos 2 17,362.00 34,724
Full hire charges of the pumping set per day inclusive of wage
of driver and assistant fuel or electric energy plate forms
required for placing pumps etc. at lower depth with suction

8 and delivery pipes for pumping out water found at various P/Day 148 1,500.00 222,000
depths from trenches including the cost of erection and
dismantling after completion of the job. Hire charges of
pumping set out water from 10 deep trenches.
Providing & Fixing of M.S. flanges made of M.S. plate
having a thickness and total weight as mentioned against each

9 items. It includes the cost of making holes facing welding,
nuts bolts, rubber packing, white lead, fitter, cartages etc.
complete.

i)[24” dia weighing 24.545 kgs. Nos 4 9,828.00 39,312
ii)]12” dia 5.655 kgs. Nos 6 2,952.00 17,712
iii)]10” dia 4.848 kgs. Nos 6 2,475.00 14,850
iv)[08” dia 4.040 kgs. Nos 8 1,973.00 15,784
v)|06” dia 3.232 kgs. Nos 4 1,520.00 6,080
vi)[04” dia 2.424 kgs. Nos 6 1,148.00 6,888

Fixing of Butterfly valves with 2cast iron tailpieces one end
10 flanged and other with socked including the cost of nuts bolts
and rubber packing, labor etc. complete.

Dfceeei 24” dia. Each 2 350,000.00 700,000
1)) IR TTTTTR 12” dia. Each 8 3,281.00 26,248
1)) PPTTTT 10” dia. Each 8 3,319.00 26,552
iv)]..... ... 08" dia. Each 10 2,790.00 27,900
1Y) ] FETRTTOT 06" dia. Each 8 1,886.00 15,088
V)| 04” dia. Each 6 1,532.00 9,192

(Vol-111, Part-C, Chap-1V, Pg-12, Sr. F1)




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES
SR. # Description Unit Quantity Rate Amount ( Rs)

Construction of C.C Block masonry chamber of size 4’x4’x4’
(inside dimension) with 24"x24” C.I cover from with 50 kg
fixed R.C 1:2:4 flooring %" dia for bars@ 6” C.C with
chamber sent up both way distribution bar 6” C.C 1:4:8 in

11 foundation 2” thick c.c 1:2:4 flooring %" thick cement plaster Each 42 28,357.00 1,190,994
1:3 ratio inside wall surface 1 feet deep up to roof slab M.S
foot rest 5/8” bars at every 2foot deep 1/c curing dewatering
excavation refilling and disposal of surplus earth complete
4’x4’x4’.

12 Refillipg the exE:avated StEJff in trenches 6” thick layer cum 13,028 974.83 12,700,085
including watering ramming to full compaction etc. complete.
(\Vol-I11, Part-111, Chap-I1, Pg-77, Sr.24)

13 Providing Laying & Jointing Black Steel M.S Pipe with
Welding (Sprially Welded)

i)[5.6mm thick (Dia 12") M 122 9,199.07 1,122,287
ii)|6.4mm thick (Dia 18") M 61 14,728.93 898,465
iii)|7.1mm thick (Dia 24") M 1,921 21,442.32 41,190,697
iv)|9.5mm thick (Dia 36") M 61 41,416.72 2,526,420

(Vol-111, Part-111, Chap-11, Pg-32, Sr.H 1)

Providing & fixing 0°-9” long 3/8 thick M.S. neck to existing
14 pipe or to a split color tee etc. having a total weight as

mentioned include cost of fabrication and weight as

mentioned.

i)[12” dia 27.272 kgs Nos 3 4,726.00 14,178
ii)]10” dia 21.211 kgs Nos 3 3,733.00 11,199
iii)|08” dia 15.757 kgs. Nos 4 2,804.00 11,216
iv)[06” dia 10.909 kgs. Nos 2 1,984.00 3,968
v)|04” dia 6.666 kgs. Nos 3 1,229.00 3,687

(Vol-111, Part-111, Chap-11 (Part C) PHD, Pg-11, Sr.10)
Fixing of Sluice Valves with two tail pieces one end flanged

15 and other with socket including the cost of nuts, bolts, and
rubber packing, labors etc. complete Job.

i)[12” dia Nos 14 3,821.00 53,494
ii)|10” dia Nos 11 3,319.00 36,509
iii)|08” dia Nos 16 2,790.00 44,640
iv)[06” dia Nos 13 1,886.00 24,518
v)|04” dia Nos 11 1,532.00 16,852

(Vol-111, Part-111, Chap-11 (Part C) PHD, Pg-12, Sr.11)
Bailing or pumping out of sub soil water during excavation,
16 concreting cast in situ concrete or masonry work in Cum 6,116 191.73 1,172,621

foundation or laying of pipe in trenches etc.




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

17

18

19

20

21

i)
i)
ii)

iv)

22

i)
ii)

iv)

Vi)
vii)

(Vol-11l1, Part-111, Chap-11 PHD, Pg-75, Sr.18)

Full hire charges of pumping set per day including the wages
of driver, assistant, fuel or electric lenergy, plate form
required for placing of pump at lower depths with suction and
delivery pipes for pumping out water found at various depths
from trenches i/e. cost errection and dismantling after
completion of job.

(\Vol-I1l1, Part-111, Chap-11 PHD, Pg-76, Sr.23i )

Construction of Solid Block masonry chamber inside
AR8'x8'x8'/ 6'x6'x6' or equal with frame manhole cover
24"x24" weight 50kg. fixed In RCC 1:2:4 slab 6" thick, steel
1/2 dia tor bar @ 6" c/c with bent up bar both way, 12" thick
cc 1:3:6 block masonry wall set in 1:6 c.m. cc flooring 1:2:4
in foundation 2" thick cc 1:4:8in foundation 6" thick, 1/2"
thick cement plaster 1:3 to all walls inside & slab outside,
5/8" dia foot rest at every foot of depth i/c. excavation,
dewatering, and curing etc. complete job. As per RA and as
directed by Engineer in charge. (Based on Schedule Rates)
8'x8’x8’

6'X6°%6’

Filling, watering and ramming earth under floor with surplus
earth from Foundation lead upto one chain and lift upto 5 feet.

(Vol-111, Part-11, Chap-1, Pg-4, Sr. 22)

P/F, "M:S" split collar tee for "P.E" pipe of different sizes
having widh as mentioned against each item to suit. The size
of connection fabricated with 3/8" thick M.S. Plate excluding
cost of the neck it include the cost of 3/4" M:S square bars on
both ends 4 number 'X" thick MS Flanges with a total weight
as mentioned against each item i/c cost of nuts, bolts, rubber
packing, labour and all sealing material and all the tools and
plants. Weight=234.19kg (24"x24")

Providing Laying & Jointing of Polyethylene pipe (PE-100)
SDR-13.6 P/N-10 conforming to 1SO-4427 Din 8074 & PS
3580:3051 manufactured by APZ certified firms i/c
Tansportation charges excluding the cost of lifting & specials
(90mm to 450mm Dia)
315mm dia
200mm dia
160mm dia
110mm dia

High density Polythylene fitting (PE-100) (per each)

Equivalent
Stab end:

315mm dia|

200mm dia|

160mm dia

Tee (Un equal 315 x 110 x 315.

Elbow 90° 315mm dia

200mm dia|

110mm dia

Day

Nos
Nos

Cum

Nos

<L L

Nos
Nos
Nos
Nos
Nos
Nos
Nos

90

13

93

442
878
61
656

A BB NOMDNODNDDA W

1,500.00

81,833.00
55,923.00

53.42

40,149.00

6,555.43

2,733.07

1,738.93
879.31

16,332.00
6,601.00
4,233.00
14,268.00
16,801.00
6,788.00
2,069.00

135,000

163,666
726,999

4,968

80,298

2,897,500
2,399,635
106,075
576,827

48,996
26,404

8,466
28,536
33,602
27,152

8,276




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
23 P/F C.1 specials for UPVVC/AC pressure pipes CI
specials for PVC/AC pressure pipes (standard weight
for ACIL "8" Class) Nos 2 3,375.00 6,750
i) Tee (un-equal)8"x4"x8"
8"x6"x8" Nos 3 3,687.60 11,063
ii) End Plug (Dead End) 8"Dia Nos 1 1,218.75 1,219
iii) Reducer 12"x8: Nos 2 3,752.50 7,505
24 C.1 Sluice Valve heavy pattern (Test Pressure 21.0kg/sg.com
or 3001b/sq.inch) (imported)
12" Dia Nos 1 78,000.00 78,000
08" Dia Nos 4 17,940.00 71,760
06" Dia Nos 3 9,360.00 28,080
04" Dia Nos 2 5,460.00 10,920
25 Construction of chamber R.C.C. 1.2.4 6-6x0-6x0' 0" inside
with 24"x24" C:1 cover & frame W=65 kg, fix R:C:C slab,
1:2:4, 06" thick with steel 1/2" dia bars @ 6" C/C bend up
both way, 12" thick c:c 1:3:6 block masonry, 06" inch c:c
1:4:8 in foundatin, 02" thick, c:c 1:2:4 flooring, 1/2 inch thick Nos 8 28,357.00 226,856
c:c plaster i/c P/F "M:S" footrest 5/8" dia basis every 2"-0" i/c
curing, excavation, de-watering & refilling etc complete
26 Add or D/d: for extra depth P/inch beyond 4" - 0", i/c cost M 2 13.714.71 33,464
footrest etc.
TOTAL 'BILL NO. 7 : WATER SUPPLY (SCHEDULE ITEMS) 80,829,841
BILL NO. 7 WATER SUPPLY
NON-SCHEDULE ITEMS
1 Providing C.I sluice valve heavy Pattern (Test Pressure
21.0kg/sq. com or 300 Ib/sq:inch) (imported)
)] PO 12” dia. Each 14 78,000.00 1,092,000
ii) ... 10” dia. Each 11 27,690.00 304,590
iii) ... 08" dia. Each 16 17,940.00 287,040
[1Y)] PP 06" dia. Each 13 9,360.00 121,680
%) ] PR 04” dia. Each 1 5,460.00 60,060
TOTAL BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS) 1,865,370
GRAND TOTAL BILL NO. 7 : WATER SUPPLY (NON SCHEDULE & SCHEDULE ITEMS) 82,695,211

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO. 8 PEDESTRAIN BRIDGE
SCHEDULE ITEMS
107a Structural Excavation in Common Material Cu.m 115 364.00 41,860
107e Common Backfill Cu.m 87 267.00 23,229
401a3ii Concrete Class A3 (On Ground) Cu.m 24 11,830.00 279,377
401f Lean Concrete Cu.m 5 6,308.00 31,540
404a Reinforcement as per AASHTO M. 31 Grade 40 Tons 0.2 111,596.00 22,319
404b Reinforcement as per AASHTO M. 31 Grade 60 Tons 3 114,221.00 395,570
404h Reinforcement (Structural Shapes) as per ASTM A36 Tons 32 140,890.00 4,442,473
Provding and Fixing Stair Railing of G.I Pipe, welded with
SP-303 Sqaure M.S bars ,fixed in each step , complete in all respects. M 63 2,649.00 166,675
Including painting, polishing three coats
SP-304 6mm Thk. Chequer Plate Sg.m 77 6,380.00 491,751
SP-305 Making Bolts of Iron Rods (Market Rates) Ton 0.35 162,506.50 56,877
SP-306 s?gglmigsgii:;olyurethane paint to Steel members including sqm 864 780.00 673,753
SP-307 Fiber Glass Canopy as per specialist (Market Rates) Sq.m 77 2,500.00 192,693
6,818,117

SUB TOTAL BILL NO. 8 PEDESTRAIN BRIDGE




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO. 8 PEDESTRAIN BRIDGE (RAMP STAIRS)
SCHEDULE ITEMS
107a Structural Excavation in Common Material Cu.m 35 364.00 12,667
107e Common Backfill Cu.m 16 267.00 4,272
401a3ii Concrete Class A3 (On Ground) Cu.m 12 11,830.00 141,960
401f Lean Concrete Cu.m 2 6,308.00 12,616
404b Reinforcement as per AASHTO M. 31 Grade 60 Tons 2 114,221.00 225,359
404h Reinforcement (Structural Shapes) as per ASTM A36 Tons 21 140,890.00 2,948,123
Provding and Fixing Stair Railing of G.I Pipe, welded with
SP-303 Sqaure M.S bars ,fixed in each step , complete in all respects. M 74 2,649.00 197,086
Including painting, polishing three coats
SP-304 6mm Thk. Chequer Plate Sg.m 51 6,380.00 326,337
SP-305 Making Bolts of Iron Rods (Market Rates) Ton 0.35 162,506.50 56,877
SP-306 Applying .Polyurethane paint to Steel members including sq.m 307 780.00 230,382
sand blasting
4,164,679
SUB TOTAL COST OF BILL NO. 8 PEDESTRAIN BRIDGE (RAMP STAIRS)
10,982,796
FOR EACH TOTAL COST OF BILL NO. 8 PEDESTRAIN BRIDGE & RAMP STAIRS
TOTAL COST OF BILL NO. 8, FOR 2Nos. PEDESTRAIN BRIDGE & RAMP STAIRS 21,965,592

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




