
BILL COST
NO. (Rs.)

1 159,255,826                

2 25,753,737                  

3 12,140,653                  

4 21,246,439                  

5 63,445,800                  

6 15,584,834                  

7 82,695,211                  

8 21,965,592                  

402,088,092          

380,122,500          

PEDESTRIAN BRIDGE                             

BILL OF QUANTITIES
SUMMARY

ITEMS OF WORKS

SEWERAGE 

WATER SUPPLY 

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO 
RASHID MINHAS ROAD, KARACHI

                                                                           FINAL QUOTED BID PRICE

CARRIAGEWAY

MEDIAN, FOOTPATH, ISLANDS

DRAINAGE

ANCILLARY WORKS

ELECTRICAL WORKS  

                                                           Amount from Bill No. 1 to 8 , Total (A)

 Cost of Amount (A), after _ _ _ _ _ _ _% Below/Above   (± %) on Rates, Amount 
(B) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

BILL NO. 01 CARRIAGEWAY
SCHEDULE ITEMS

1 Clearing and Grubbing the site by cutting, uprooting and
removing all rubbish shrubs including disposal to designated
places

Sqm 1,000 10.44 10,440                            

(Vol-III (Highways) Chap-1, Pg-1, Sr. 1)

2 Cutting & Removing trees within a distance of 100 feet.
a) upto 2.5 feet grith. Each 150 535.43 80,315                            
b) upto 2.6 to 6 feet grith. Each 100 1,043.63 104,363                          

(Vol-III Part III, (General) Chap-18, Pg-95, Sr. 2 )

3 Dismantling and Removing Road Metaling Cum 3,740 213.68 799,163                          
Vol-III, Part-II, Chap-2, Pg-13, Sr. 51)

4 Compaction of Natural Grounds upto depth of 20 cm (8"
inch) below the natural ground level compacted upto 95%
density modified AASHTO

Sqm 1,000 16.50 16,500                            

(Vol-III (Highways) Chap-1, Pg-1, Sr. 2)

5 Earth work excavation in ashes, sand soft soil, or silt
clearance undressed lead upto 50 feet.

Cum 575 40.06 23,035                            

Vol-III, Part-II, Chap-1, Pg-1, Sr. 1-a)

6 Preparation of Sub Grade including earth excavation or filling
to an average depth of 9" dressing to camber and
consolidation with power roller

Sqm 1,000 56.66 56,660                            

(Vol-III (Highways) Chap-2, Pg-2, Sr. 9)

7 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and
unloading lead upto 7 miles
1st Mile Cum 10 143.75 1,438                              

2nd Mile Cum 10 177.49 1,775                              

3rd Mile Cum 10 204.65 2,046                              

4th Mile Cum 10 229.53 2,295                              

5th Mile Cum 10 252.29 2,523                              

6th Mile Cum 10 272.66 2,727                              

7th Mile Cum 4,359 284.16 1,238,638                       

After 7th every Sub-sequent Miles Cum 10 11.50 115                                 
(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

8 Earth work excavation of road side nalies including forming
its banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary
soil) & Earth work compaction. (soft ordinary or hard soil).
(b) Laying earth in 6" layers levelling & dressing & watering
for compaction etc, complete

Cum 500 63.22 31,610                            

(Vol-III (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

9 Earth work embamkment from borrow pits including laying
in 6" layers, clod breaking ramming dressing complete, lead
upto 100 ft: lift upto 5 ft: (Inordinary soil)

Cum 1,000 78.00 78,000                            

(Vol-III (Highways) Chap-1  Pg-1, Sr. 5)

10 Earth work compaction. (soft ordinary or hard soil).
(b) Laying earth in 6" layer levelling & dressing & watering 
for compaction etc, complete.

Cum 1,000 12.50 12,500                            

Vol-III, Part-II, Chap-2, Pg-2, Sr. 9)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

11 Preparing Sub-Base by supplying and spreading well graded
pit or bed run gravel having a liquid limit not greater than 25
and plasticity index not greater than 6 in proper camber and
grade including watering rolling and compacting in layers,
thickness of each compacted layer not exceeding 6"
compacted upto 98-100% density as per modified AASHO
density (Rate i/c all cost of materials T&P and carriage upto 3
chains).

Cum 3,586 1,180.82 4,234,421                       

(Vol-III (Highways) Chap-2, Pg-4, Sr. 11d)

12 Providing and Laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard
specifications i/c spreading and compacting by approved
mechanical means (Motor grader, Vibratory roller and
Smooth wheel roller etc) watering to maintain the moisture
content the compaction of each layer shall 100 percent to the
max dry density (Rate i/c all cost of materials T&P and
carriage upto 3 chains).

Cum 6,435 1,958.39 12,602,240                     

(Vol-III (Highways) Chap-2, Pg-5, Sr. 13b)

13 Asphalt Concrete base Course
Providing and laying Plant mixed Asphalt Concrete Binder
Course compacted thickness 2.63"inches (60mm thick) as per
approved job mix formula using crush aggregate from
approved source. Using asphalt of grade 60/70 during laying
temperature not less than 140C compacted by steel wheel &
PTR roller. The procedure of laying binder course material &
methodology shall fully comply with AASHTO and as
directed by Engineer Incharge. Minimum bitumen content
should be 3.5% binder course shall be spreading, using paver
machine. Rolling & Finishing to design proper grade line
level and camber etc. (Machinery with POLs cost of material
carriage).

Sqm 40,629 926.94 37,660,808                     

(Vol-III (Highways) Pg-10, Sr. 23b)

14 Applying priming coat or tack coat with approved binder at
the required rate including cleaning the road surface
thoroughly, heating to the required temperature and spraying
the binder with pressure as directed etc, complete.

Sqm 141,083 6.98 984,759                          

(Vol-III (Highways), Pg-12, Sr. 31)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

15 P/L in single layer of 4 cm compacted thickness of
bituminous wearing course as per approved job mix formula.

US STANDERED SIEVE             % PASSED BY WEIGHT

1” (25mm)                                                    -
¾” (19 mm)                                                 100
½” (12.5 mm)                                               75-90
3/8”( 905 mm )                                             60-80
No.04 (4.75 mm)                                          40-60
No.08 (2.38 mm)                                          20-40

Asphalt (60/70 grade) content weight 4.5% of total mix.
(Use of natural sand in original form is strictly prohibited in
job mix formula).

Prior to the paving of asphalt concrete, surface shall be
cleaned from rubbish etc and must be sticky by virtue to tack
of prime coat to make un-slippery bandage. During laying the
temperature of asphalt concrete shall not be less than 140
degree Centigrade. Asphalt concrete shall be laid with paver
and compacted by steel and pneumatic type roller at a density
of 100% of the maximum dry density determined according to
AASHTO-T-180 method D (Modified) Asphalt concrete
wearing course shall be 100Kg (minimum) on stability and
20% (maximum) on loss so stability at marshal test criteria.
All the material and methodology shall fully comply to the
tests and specification of AASHTO and as directed by the
Engineer Incharge

Sqm 141,083 711.38 100,364,189                   

(Vol-III (Highways) Pg-9, Sr. 24b)

16 Making diagonal grooves of 1-1/2" * 1-1/2" at 2 Ft centre to
centre in road surface.

Sqm 60,055 15.74 945,266                          

(Vol-III (Highways) Pg-15, Sr. 7)

159,255,826                

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF BILL NO. 01 CARRIAGEWAY  (SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS

SCHEDULE ITEMS

1 Dismantling of cement concrete palin  (Ratio 1:2:4) Cum 243 1,174.17 285,323                          

Vol-III, Part-II, Chap-II, Pg-10, Sr. 19c (General)

2 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for
hunching, 1:4 cement sand mortar. (For Kerb Block)

M 600 974.19 584,514                          

(Vol-III (Highways) Chap-39, Pg-15, Sr. 14)

3 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for
hunching, 1:4 cement sand mortar. (For Kerb Block)

M 6,666 1,090.01 7,266,007                       

(Vol-III (Highways) Chap-39, Pg-15, Sr. 14a)

4 Filling, watering and ramming earth under floor with surplus
earth from Foundation lead upto one chain and lift upto 5 feet. Cum 1,091 53.42 58,281                            

(Vol-III, Part-II, Chap-1, Pg-4, Sr. 22)

5 Cartage of excavated material earth work wet silt building

1st Mile Cum 10 143.75 1,438                              

2nd Mile Cum 10 177.49 1,775                              

3rd Mile Cum 10 204.65 2,046                              

4th Mile Cum 10 229.53 2,295                              

5th Mile Cum 10 252.29 2,523                              

6th Mile Cum 10 272.66 2,727                              

7th Mile Cum 243 284.16 69,050                            

After 7th every Sub-sequent Miles Cum 10 11.50 115                                 

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

6 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at  stone aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 273 3,987.30 1,088,533                       
(ii) Ratio 1:3:6 (For Edge Block) Cum 303 4,448.68 1,347,950                       

(iii) Ratio 1:2:4 (For A1 Concrete) Cum 122 5,096.56 621,780                          
(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Cement concrete tiles laid flat in 1:2 cement motar over 3/4" 
thick bed of cement motar 1:2.

1115/16" x 1115/16" x 1"

Sqm 18,000 564.66 10,163,880                     

(Vol-III, Part-II, Chap-8, Pg-41, Sr. 14a)

21,498,237                  TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS

SP-217a Providing & fixing cement paving blocks flooring having size
of 197 x 97 x 60 (mm) of city / quddra / cobble shape with
natural colours, having strength b/w 5000 psi to 8500 psi I/c
filling the joints with hill sand and laying in specified manner
/ pattern and design etc: complete.

Sqm 3,000 1,418.50 4,255,500                       

4,255,500                    

25,753,737                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NONSCHEDULE & SCHEDULE ITEM) 

TOTAL OF TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NON SCHEDULE ITEM)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 03 DRAINAGE 
SCHEDULE ITEMS

1 Earth work excavation in irrigation channels, drains etc,
dressed to designed section grades and profiles excavated
material disposed off and dressed within 50 ft. lead

Cum 720 85.48 61,546                            

Vol-III, Part-II, Chap-1, Pg-1, Sr. 5)

2 Re filling the excavated stuff in trenches 6" thick layer i/c 
watering ramming to full compaction ect complete

Cum 216 97.46 21,051                            

Vol-IV, Part-VI, Chap-II, Pg-77, Sr. 24 (PHW)

3 Dismantling of cement concrete palin  (Ratio 1:2:4) Cum 720 1,174.17 845,402                          
Vol-III, Part-II, Chap-II, Pg-10, Sr. 19c (General)

4 Cartage of excavated material earth work wet silt building

1st Mile Cum 10 143.75 1,438                              

2nd Mile Cum 10 177.49 1,775                              

3rd Mile Cum 10 204.65 2,046                              

4th Mile Cum 10 229.53 2,295                              

5th Mile Cum 10 252.29 2,523                              

6th Mile Cum 10 272.66 2,727                              

7th Mile Cum 720 284.16 204,593                          

After 7th every Sub-sequent Miles Cum 10 11.50 115                                 

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

5 Reinforced Cement concrete plain including all labour and
matrial except the cost of steel reinforcement and its labour
for bending and binding which will be paid seprately. this
rate also includes all kind of forms moulds, lifting shuttring
curing rendring and finishing the exposed surface (including
screening and washing of shingle)

a Precast reinforced cement concrete 
(i) Ratio 1:2:4 (For A1 Concrete) Cum 21 11,902.84 249,960                          

(ii) Ratio 1:2:4 (For Precast concrete class A1) Cum 81 11,364.91 920,558                          
(Vol-III, Part-II, Chap-4, Pg-16, Sr. 6a)

6 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at  stone aggregate without shuttering

(i) Ratio 1:4:8 Cum 99 3,987.30 394,743                          
(ii) Ratio 1:2:4 Cum 225 5,096.56 1,146,726                       

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood

Vertical Sqm 360 336.51 121,144                          
(Vol-III, Part-II, Ch-4, Pg-18, Sr. 19-b, ii) 

8 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwt. 43 5,001.00 215,043                          
(Vol-III, Part-II, Ch-2, Pg-17, Sr. 8 a) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

9 Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70
of Class II wall B and fixing in trench i/c cutting, fitting and
jointing with rubber ring i/c testing with water to specified
pressure.
a) 8" Dia RCC Pipe RM 380 751.35 285,513                          

b) 12" Dia RCC Pipe RM 650 1,351.77 878,651                          

c) 15" Dia RCC Pipe RM 350 1,689.72 591,402                          

d) 18" Dia RCC Pipe RM 300 2,027.66 608,298                          

e) 24" Dia RCC Pipe RM 560 2,851.19 1,596,666                       

f) 36" Dia RCC Pipe RM 480 5,144.61 2,469,413                       

(Vol-IV, Part-VI, Ch-2, Pg-17, Sr. 1) 
10 Providing, Laying uPVC pipes of Class 'C' fixing in trench i/c

cutting, fitting and jointing with solvent cement i/c testing
with water to a head of 91.5 meter or 300 ft.

a) 3" (75mm) Dia uPVC Pipe RM 50 351.07 17,554                            

(Vol-IV, Part-VI, Ch-2, Pg-24, Sr. 5c) 

11,054,909                  

BILL NO. 03 DRAINAGE 
NON SCHEDULE ITEMS

SP-300 Kerb Inlet Grating Sqm 54 10,912.56 589,278                          

SP-318 Connection of uPVC Pipe With Drain M 100 2,317.08 231,708                          

SP-502a
Granular material in bed to concrete pipe culvert etc complete 
in all respect.

Cum 225 1,176.70 264,758                          

1,085,744                    

12,140,653                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEM)

TOTAL OF BILL NO. 03 DRAINAGE (SCHEDULE ITEMS)

TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE & SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 4 ANCILLARY WORKS

SCHEDULE ITEMS

1 Providing and laying fair faced reinforced cement concrete
new jersey barrier having 3000 PSI compressive cylindrical
strength Concrete (Ready mixed concrete) (area 1.50 Sft) as
per drawing including the cost of excavation, formwork, lean
concrete 1450 PSI compressive cylindrical strength etc.
complete in all respect. (Excluding the cost steel
reinforcement).

Rm 300 1,721.44 516,432                          

(Vol-III (Highways) Pg-15, Sr. 17)

2 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign
of equilateral triangular shape each side 3' long i/c Painting,
Marking as directed each.

Nos 60 14,600.00 876,000                          

(Vol-III (Highways) Chap-39, Pg-16, Sr. 18-a)

3 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign
of equilateral Circular shape each side 3' long i/c Painting,
Marking as directed each.

Nos 60 14,600.00 876,000                          

(Vol-III (Highways) Pg-16, Sr. 18-b)

4 Providing & Fixing Rectangular shape 3' x 2" comprising 2
Nos: 3" Dia G.I pipe Post i/c Painting, writing as directed
each.

Nos 45 16,765.00 754,425                          

(Vol-III (Highways) Pg-16, Sr. 18-c i)

5 Providing & Fixing Informatory Sign Rectangular shape 4'x3"
comprising 2 Nos: 3" Dia G.I pipe Post i/c Painting, writing
as directed each.

Nos 40 16,956.00 678,240                          

(Vol-III (Highways) Pg-16, Sr. 18-c-ii)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

6 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at  stone aggregate without shuttering

(i) Ratio 1:4:8 (For Lean) Cum 223 3,987.30 889,168                          
(iii) Ratio 1:2:4 (For A1 Concrete) Cum 421 5,096.56 2,145,652                       

(Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f, h & i)

7 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwt. 61.00 5,001.00 305,061                          
(Vol-III, Part-II, Ch-2, Pg-17, Sr. 8 a) 

8 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood

Vertical Sqm 1,800 336.51 605,718                          
(Vol-III, Part-II, Ch-4, Pg-18, Sr. 19-b, ii) 

9 Pavement marking in reflective Paint for lines 150mmwidth
or as per drawing and as per direction by the Engineer
Incharge

(i) Line 150mm Thick M 82,147 135.31 11,115,311                     

(ii) Arrow Marking Sqm 250 902.07 225,518                          

(iii) Zebra Crossing Sqm 240 902.07 216,497                          

(Vol-III, Part VI (Highways) Pg-15, Sr. 13)

10 Cat Eyes Road Studs.
i) Supplying and fixing of reflectorize road studs double face

flush surface type
Each 3,323 596.23 1,981,272                       

(Vol-III, Part VI (Highways) Pg-15, Sr. 12)

11 Painting with enamel paint on masonary walls, kerb & gutter
etc.

Sqm 50 837.10 41,855                            

(Vol-III, Part II, Chap-11, Pg-73, Sr. 30-a)
12 Preparing surface and painting guard bars, gates of iron bars,

gratings, raillings (Including standards braces, etc.) and
similar open work.
Priming Coat Sqm 200 56.16 11,232                            
Each subsequent coat of paint. Sqm 200 40.29 8,058                              
(Vol-III, Part-II, Chap-11, Pg-70, Sr. 5-d, i & ii)

21,246,439                  TOTAL OF BILL NO. 4 (SCHEDULE ITEMS) ANCILLARY WORK



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 4 ANCILLARY WORKS
NON SCHEDULE ITEMS

1 Reflectorized pavement Stud (Raised profile type Single) as
per drawing and as per direction by the Engineer Incharge

Each 1,662 477.00 792,774                          

792,774                       

22,039,213                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF BILL NO. 4 ANCILLARY WORKS (NON SCHEDULE ITEM)

TOTAL OF BILL NO. 4 ANCILLARY WORKS (NON SCHEDULE & SCHEDULE ITEM) 



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 5 ELECTRICAL WORKS
NON SCHEDULE ITEMS

LIGHTING POLES
1 Providing, installing, testing and commissioning of following

Round Conical lighting pole, hot dipped galvanized from
inside and outside with 4mm wall thickness including base
plate anchor bolt, nuts and washer, self inspection door with
special keys, cable connection box etc., (detail shown on the
drawings),Complete in all respects as per specification and
drawings.

i) 12 m,High Single Arm Pole Nos. 14 63,000.00 882,000                          

ii) 12 m,High Double Arm Pole Nos. 164 66,000.00 10,824,000                     

iv) 12 m,High Triple Arm Pole Nos. 6 69,000.00 414,000                          

v) 12 m,High Four Arm Pole Nos. 2 72,000.00 144,000                          

2 Construction and installation of pole foundation in concrete
class "A", reinforcement as per AASHTO M31, lean concrete
etc.Excavation and backfilling for the Pole foundation shall
be included in this job. Complete in all respects as per
specifications and drawings.

Nos. 186 9,500.00 1,767,000                       

3 Providing, installing, testing and commissioning of street light 
fixture with LED lamp 150W (IP-66 Rated), complete in all
respects,as per specification and drawing.( Lighting fixture
samples must be submitted to consultant for approval.)

Nos. 368 66,000.00 24,288,000                     

LIGHTING CONTROL PANELS (LCP's)
4 Providing, installing, testing and commissioning of following

outdoor type IP65 rated Pad mounted Lighting Control Panel
(LCP) on concrete pad. This job include with all civil works
as per drawing and specifications, complete in all respect:

i) LCP-01 to LCP-04, INCOMING 1 No.63A TP MCCB (25
kA), Timer contactor with Photo Sensor, OUTGOING 8
Nos.16A TP MCCB

Nos. 4 340,000.00 1,360,000                       

LV CABLES
5 Providing, installing, testing and commissioning of following

size of 600/1000 volts grade copper conductor armoured
cables for incoming cable from Transformers to LCP's
directly buried including cost of excavation for laying of
cable, bricks, warning tape, and backfilling with new and
fresh sand (6" under and 6" above the cable).Complete in all
respects,as per drawing and specification, including cable
glands, cable ID marker etc. 

i) 4c- 35 Sq.mm  PVC/SWA/PVC +1c-16 sq.mm PVC as ECC
Rm 100 4,150.00 415,000                          

**



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

6 Providing, installing, testing and commissioning of following
sizes of 600/1000 volts grade copper conductor armoured
cables from LCP to Lighting Pole and Lighting Pole to
Lighting Pole directly buried including cost of excavation for
laying of cable, bricks, warning tape, and backfilling with
new and fresh sand (6" under and 6" above the
cable).Complete in all respect,as per specification and
drawing.

i) 4c- 16 Sq.mm Cu.PVC/SWA/PVC +1C-16 Sq.mm Cu.PVC
as ECC 

Rm 5,200 1,880.00 9,776,000                       

ii) 4c- 10 Sq.mm Cu.PVC/SWA/PVC +1C-10 Sq.mm Cu.PVC
as ECC 

Rm 3,100 1,260.00 3,906,000                       

7 Providing, installing, testing and commissioning of 3 Core
2.5 Sq.mm Cu.PVC / PVC, 450/750 volts grade cable for
each light from cable terminal box to luminaries complete in
all respect.

Rm 4,300 260.00 1,118,000                       

8 Providing, installing, testing and commissioning of Terminal
Box IP 65 including 1 No. 4A Circuit Breaker with terminal ,
complete in all respect.

Nos. 13 3,300.00 42,900                            

9 Providing, installing, testing and commissioning of Terminal
Box IP 65 including 2 Nos. 4A Circuit Breaker with terminal
, complete in all respect.

Nos. 160 6,400.00 1,024,000                       

10 Providing, installing, testing and commissioning of Terminal
Box IP 65 including 3 Nos. 4A Circuit Breaker with terminal
, complete in all respect.

Nos. 5 8,900.00 44,500                            

11 Providing, installing, testing and commissioning of Terminal
Box IP 65 including 4 Nos. 4A Circuit Breaker with terminal
, complete in all respect.

Nos. 2 11,800.00 23,600                            

EARTHING SYSTEM

12 Supply, installation, testing and commissioning of earthing
pit with 3 meter long 20 mm dia earth Copper Rod for
Transformer,LCP and end of every circuit directly driven to
ground to obtain earth resistance not more than 1 ohm.as per
drawing and specification, complete in all respect. 

Nos. 32 33,200.00 1,062,400                       

13 Providing, installing, testing & commissioning of following
copper PVC insulated (yellow/green) earth continuity cable
with 38 mm dia PVC Conduit,Including excavation for
laying of conduit, bricks, warning tape, and backfilling with
new and fresh sand (6" under and 6" above the cable) from
earth pit to Transformer and earth pit to respective LCP,
between pole to pole.Complete in all respects,as per
specification and drawing.

i) 1c- 25 Sq. mm as ECC Rm 200 650.00 130,000                          

ii) 1c- 16 Sq. mm as ECC Rm 3,400 610.00 2,074,000                       

iii) 1c- 10 Sq. mm as ECC Rm 1,000 510.00 510,000                          

Upvc PIPES

14 Providing and laying of following sizes of uPVC class "D"
Pipes for Road crossing. Buried in ground as per drawing.
Including excavation for laying of pipe and backfilling.as per
specification and drawing,complete in all respect.

i) 100 mm dia uPVC Pipe Rm 360 2,245.00 808,200                          

*

**

*

******

******

**



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

TRANSFORMERS

15 Supply, installation, testing & commissioning of 25 KVA,
Pole mounted Transformer. Including all accessories such as
Poles, platform, cross arms, insulated copper conductor,
dropout fuse switches complete in all respect as per drawing
and K-Electric specifications.

Nos. 4 456,000.00 1,824,000                       

16 Provisional sum for obtaining electrical 11KV power supply
connection from K-Electric to 4 Nos. 25 kVA Transformers
with all necessary requirements including meter, circuit
breaker / cutouts, necessary power cables and all installation
material required for the connection and liosioning with K-
Electric for approval of the load, complete in all respect.

Job. 1 425,000.00 425,000                          

17 Providing, installation, testing & commissioning of 3c-70
sq.mm Al.XLPE/SWA/PVC MV cable from nearest scoured
of K-Electric power supply for incoming cable to 4 Nos. 25
kVA Transformer as required as per site and including cost of
excavation for laying of cable, bricks, warning tape, and
backfilling with new and fresh sand (6" under and 6" above
the cable),complete in all respect.

Job. 1 458,200.00 458,200                          

DISMANTLING OF EXISTING LIGHTING POLE
18 Dismantling & Removing of existing street Light poles, light

fixture and other accessories from site and handover to
Authority

Job. 1 125,000.00 125,000                          

63,445,800                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL OF BILL NO. 5 ELECTRIFICATION WORKS (NON SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 06 SEWERAGE

SCHEDULE ITEMS

1 Scarifying existing road surface. Sqm 4,410 12.50 55,125                            

2 Dismantling and removing road metaling. Cum 1,343 213.69 286,986                          

(Vol-III, Part-II, Chap-2, Pg-13, Sr. 51i)

3 Excavation for pipe line in trenches, and pits in all kind of
soils of murum i/c trimming and dressing sides to true
alignment and shape leveling of beds of trenches to correct
level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge.
Providing fence guards, lights, flags and temporary crossings
for non-vehicular traffic where ever required lift upto 5
ft.(1.52m) and lead upto one chain (30.5m)

i) Lift 0’ - 5’ Cum 6,362 164.19 1,044,577                       

ii) Lift 5’ - 8’ Cum 1,525 183.61 280,005                          

iii) Lift 8’ - 11’ Cum 382 203.03 77,557                            

iv) Lift 11’ - 14’ Cum 382 222.45 84,976                            

(Vol-III, Part-III, Chap-III A, Pg-62, Sr. 5)
3a Excavation for pipe line in trench and pits in wet soils, clay or

mud i/c:trimming & dressing sides to true alignment and
shape, leveling of bedsI of tranches to correct level and grade,
cutting joint holes and disposal of surplus earth in one chain
as directed by Engineer In-charge, providing fence guards,
lights, flags, and temporary crossing for non vehicular traffic
where ever required lift up to 5ft and lead up to one chain. 
(Ref:- P-66/14, Pb-53) Lift 00'- O5' 

i) Lift 0’ - 5’ Cum 1,617 190.67 308,313                          

ii) Lift 5’ - 8’ Cum 2,581 210.09 542,242                          

iii) Lift 8’ - 11’ Cum 1,291 229.51 296,297                          

iv) Lift 11’ - 14’ Cum 340 248.93 84,636                            

(Vol-III, Part-III, Chap-III A, Pg-66, Sr. 14)

4

Providing M/H 4ft inside with C1 frame (15kg) and 5 feet 
clear depth 1:2:4 cast in situ in 9 inch thick wall, 1:4:8 cement 
concrete in 6ft dia and 6” inch thick in foundation 1:2:4 c.c in 
benching, ½ thick cement plastering with 1:3 cement mortar 
on inside wall and surface of channel/blenching i/c making 
required Nos of main and branch channels, ¾” dia bar 
footrest at 12” C/C i/c cost of excavation of all kinds of soil, 
backfilling and disposal of excavated stuff etc. complete, as 
per design  and instruction of the Engineer Incharge.

Each 191 14,529.29 2,775,094                       

i) Add/deduct per ft depth. M 188 8,329.21 1,565,891                       

(Proposed R/A on Sch:2012)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

5
Providing manhole size 5 ft dia inside 15 ft depth (for 
vehicular traffic) as per drawing, design and specifications 
complete upto 15 ft depth with 1:2:4 RCC cover and 1 cwt C.I 
frame, 3/8” dia M.S bars (0.25 cwt) in 12” thick 1:2:4 c.c wall 
on 8 ft dia 6” thick 1:4:8 c.c bed in foundation,  ½“ thick 1:3 
cement plaster to all inside wall surface channel and benching 
etc. i/c providing & fixing ¾ “ M.S bar foot rest @12” c/c and 
making requisite number of main, branches, channels 
including cost of excavation of all kinds of soil, backfilling 
and disposal of excavated stuff etc. complete

Each 30 63,129.00 1,893,870                       

i) Add/deduct per ft depth. M 1 13,714.71 13,715                            

(Proposed R/A on Sch:2012)

6
Full hire charges of the pumping set per day i/c of wages of 
driver and Assistant fuel or electric energy plate forms 
required for placing pumps etc. at lower depth with section 
and delivery pipe for pumping out water fond at various depth 
from trenches i/c the cost of erection and dismantling after 
completion of the job. Hire charges of pumping set up to 10 
HP pluming out water from 10 ft. deep trench. 

P/Day 180 1,500.00 270,000                          

(Vol-III, Part-III, Chap-III A, Pg-76, Sr. 23)

7 Providing laying RCC pipes with (Rubber Ring Joint and 
fitting in trench rubber ring i/c testing with water to specified 
pressure.

i) 200 mm (8” dia) RM 230 675.89 155,455                          

ii) 300 mm (12” dia) RM 608 1,204.13 732,111                          

iii) 375 mm (15” dia) RM 457 1,430.52 653,748                          

iv) 450 mm (18” dia) RM 663 1,768.46 1,172,489                       

v) 600 mm (24” dia) RM 305 2,591.99 790,557                          

vi) 750 mm (30” dia) RM 305 3,392.55 1,034,728                       
(Vol-III, Part-III, Chap-II A, Pg-18, Sr. B-2 )

8 Manufacturing and supplying of 21 inch diameter RCC 
Manhole Covers cast in 1:2:4 cement concrete ratio 3“, Deep 
at center rain-forced with ½”  dia M.S. tor bars with 4” c/c 
welded to a 3/16” thick 2” wide M.S. Flat and tow hook of 
3/8” dia tor bars including compacting, curing and 
transportation within 10 miles etc.

a)  21” dia. Each 541 913.63 494,274                          

b)  24” dia. Each 100 1,025.25 102,525                          
(Vol-III, Part-III, Chap-II A, Pg-54, Sr. A1-b )

9
Manufacturing & supplying of RCC ring salb 21” dia (inside) 
and 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor 
steel bars two concentric rings with 3/8” dia 8 Nos cross 
linked bars welded and two sunk type hooks, casted in 1:1 
½:3 concrete with embedded 15 kg C.I frame in perfect 
position i/c transportation charges for an average lead of 2 km 
per trip from casting yards to town offices ( A minimum of 25 
slabs per trip will be transported)

Each 300 1,906.60 571,980                          

(Vol-III, Part-III, Chap-II A, Pg-54, Sr. A1-b )



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

10 Making connection with the existing manhole i/c the cost of 
cutting hole in wall, making them good in C.C 1:2:4 and 
making required channel etc. complete. 

Each 65 180.00 11,700                            

(Vol-III, Part-III, Chap-17 A, Pg-31, Sr.3 )
11 Shifting to the site and fixing 36” dia ring slab in perfect 

position on damaged manhole i/c cutting of the position of 
damaged manhole in proper shape lying in layer of C.M in 2” 
thickness and disposal of the debris. 

Each 300 563.09 168,927                          

(Vol-III, Part-III, Chap-17 A, Pg-31, Sr.4 )

12 Refilling the excavated stuff in trenches 6” thick layer i/c 
watering ramming to full compaction etc. complete.  

Cum 13,706 97.48 1,336                              

(Vol-III, Part-III, Chap-II, Pg-77, Sr.24 )

13 Cartage of sand, bajri, lime surkhi, murrum, manure, earth, 
building rubbish i/c loading, unloading and stacking etc. at 
site.Carriage for 5 Miles.

Cum 865 252.28 2,182                              

(Vol-I, Part-I, Chap-1, Pg-1, Sr. 1)

14 C.I. Frame. /Kg 1,000 70.00 70,000                            
(Vol-III, Part-III, Chap-II, Pg-35, Sr. J1)

15,541,296                  

BILL NO. 06 SEWERAGE
NON SCHEDULE ITEMS

SP-502a
Granular material in bed to concrete pipe culvert etc complete 
in all respect.

Cum 37 1,176.70 43,538                            

43,538                         

15,584,834                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL  BILL NO. 6 : SEWERAGE (NON SCHEDULE ITEMS)

TOTAL BILL NO. 6 : SEWERAGE (NON SCHEDULE & SCHEDULE ITEMS)

TOTAL  BILL NO. 6 : SEWERAGE (SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 7 WATER SUPPLY
SCHEDULE ITEMS

1 Dismantling and removing road metaling. Cum 1,422 213.69 303,867                          

(Vol-III, Part-II, Chap-2, Pg-13, Sr. 51i)
1a Dismantling and Existing Asphalt road, Bitumen Carpet. SM 3,608 12.50 45,100                            

(Vol-III, Part-VI, Chap-Highway, Pg-15, Sr. 6)

2

Excavation for pipe line in trenches, and pits in all kind of
soils of murum i/c trimming and dressing sides to true
alignment and shape leveling of beds of trenches to correct
level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge.
Providing fence guards, lights, flags and temporary crossings
for non-vehicular traffic where ever required lift upto 5
ft.(1.52m) and lead upto one chain (30.5m)

i Lift 0’ - 5’ Cum 3,632 164.19 596,338                          

(Vol-III, Part-III, Chap-III A, Pg-62, Sr. 5)

3

Excavation for pipe line in trenches and pits in bed soils, wet, 
silt, clay or mud i/c. trimming and dressing sites to true 
alignment and shape leveling of bed trench to correct level 
and grade cutting joint holes and disposal of surplus earth 
within a one chain as directed by Engineer In charge 
providing fence guards lights, flags and temporary crossing 
for non-vehicular traffic wherever required lift up to 5' and 
lead up to one chain

Cum 4,617 190.67 880,323                          

(Vol-III, Part-III, Chap-III A, Pg-66, Sr. 14)

3a
Add for additional lift of every 3’ or part thereof.
   Lift 05’ to 08’ Cum 3,069 210.09 644,766                          

3a
Add for additional lift of every 3’ or part thereof.
   Lift  08’ to 11' Cum 7 229.51 1,607                              

(Vol-III, Part-III, Chap-III A, Pg-74, Sr. 16)

4

Excavation for pipe line in trenches and pits in hard rock by 
hammering and chiseling i/c. trimming and P- 64/lC dressing 
sites to true alignment and shape leveling of bed trench to 
correct level and grade cutting joint holes and disposal of 
surplus earth within a one chain as directed by Engineer In 
charge providing fence guards lights, flags and temporary 
crossing for non-vehicular traffic wherever required lift up to 
5' and lead up to one chain.

Cum 1,078 852.74 919,254                          

(Vol-III, Part-III, Chap-III A, Pg-64, Sr. 10)

4a
Add for additional lift of every 3’ or part thereof.
   Lift 05’ to 08’

Cum 459 872.16 400,321                          

(Vol-III, Part-III, Chap-III A, Pg-74, Sr. 16)

5
Synthetic Bags new /1st Bharti 4 to 5 capacity with Sand or 
Earth Sewing Lying in Position under Water.

Nos 6,000 69.85 419,100                          

(Vol-III, Part-II, Chap-13, Pg-82, Sr. 26)

6

Providing laying & fixing in trench including fitting joining & 
testing etc complete in all respect the high density polythene 
PE pipes (HDPE-100) for W/S confirming ISO 
4427/Din8074/8075 B.S 3580 & PSI 3051. PN-
10…………….

i) 110 MM M 244 1,738.93 424,299                          
ii) 160 MM M 183 2,733.07 500,152                          
iii) 200 MM M 183 4,157.03 760,736                          
iv) 250 MM M 305 6,555.44 1,999,409                       
v) 315 MM M 458 6,555.44 3,002,392                       

(Vol-III, Part-III, Chap-II A, Pg-25, Sr. F1)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

7

Providing & Fixing of M.S. Tail Pieces on PRCC Pipe line
fabricated with 3/8” thick M.S plate both caulking and
reducer ends 9” wide provide with a ¾ “ thick square bar at
caulking end having weight mentioned includes the cost of
labor and sealing materials etc. complete job.
100.590 Kgs. 24” Dia. Nos 2 17,362.00 34,724                            

8

Full hire charges of the pumping set per day inclusive of wage 
of driver and assistant fuel or electric energy plate forms 
required for placing pumps etc. at lower depth with suction 
and delivery pipes for pumping out water found at various 
depths from trenches including the cost of erection and 
dismantling after completion of the job. Hire charges of 
pumping set out water from 10 deep trenches.

P/Day 148 1,500.00 222,000                          

9

Providing & Fixing of M.S. flanges made of M.S. plate 
having a thickness and total weight as mentioned against each 
items. It includes the cost of making holes facing welding, 
nuts bolts, rubber packing, white lead, fitter, cartages etc. 
complete.

i) 24” dia weighing 24.545 kgs. Nos 4 9,828.00 39,312                            
ii) 12” dia 5.655 kgs. Nos 6 2,952.00 17,712                            
iii) 10” dia 4.848 kgs. Nos 6 2,475.00 14,850                            
iv) 08” dia 4.040 kgs. Nos 8 1,973.00 15,784                            
v) 06” dia 3.232 kgs. Nos 4 1,520.00 6,080                              

vi) 04” dia 2.424 kgs. Nos 6 1,148.00 6,888                              

10
Fixing of Butterfly valves with 2cast iron tailpieces one end 
flanged and other with socked including the cost of nuts bolts 
and rubber packing, labor etc. complete. 

i) ………………. 24” dia. Each 2 350,000.00 700,000                          
ii) ………………. 12” dia. Each 8 3,281.00 26,248                            
iii) ………………. 10” dia. Each 8 3,319.00 26,552                            
iv) ………………. 08” dia. Each 10 2,790.00 27,900                            
v) ………………. 06” dia. Each 8 1,886.00 15,088                            

vi) ………………. 04” dia. Each 6 1,532.00 9,192                              
(Vol-III, Part-C, Chap-IV, Pg-12, Sr. F1)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

11

Construction of  C.C Block masonry chamber of size 4’x4’x4’ 
(inside dimension) with 24”x24” C.I cover from with 50 kg 
fixed R.C 1:2:4 flooring ½” dia for bars@ 6” C.C with 
chamber sent up both way distribution bar 6” C.C 1:4:8 in 
foundation 2” thick c.c 1:2:4 flooring ½” thick cement plaster 
1:3 ratio inside wall surface 1 feet deep up to roof slab M.S 
foot rest 5/8” bars at every 2foot deep 1/c curing dewatering 
excavation refilling and disposal of surplus earth complete 
4’x4’x4’.

Each 42 28,357.00 1,190,994                       

12
Refilling the excavated stuff in trenches 6” thick layer 
including watering ramming to full compaction etc. complete.

Cum 13,028 974.83 12,700,085                     

(Vol-III, Part-III, Chap-II, Pg-77, Sr.24 )

13
Providing Laying & Jointing Black Steel M.S Pipe with 
Welding (Sprially Welded)
 

i) 5.6mm thick (Dia 12") M 122 9,199.07 1,122,287                       
ii) 6.4mm thick (Dia 18") M 61 14,728.93 898,465                          
iii) 7.1mm thick (Dia 24") M 1,921 21,442.32 41,190,697                     
iv) 9.5mm thick (Dia 36") M 61 41,416.72 2,526,420                       

(Vol-III, Part-III, Chap-II, Pg-32, Sr.H 1 )

14

Providing & fixing 0’-9” long 3/8 thick M.S. neck to existing 
pipe or to a split color tee etc. having a total weight as 
mentioned include cost of fabrication and weight as 
mentioned.

i) 12” dia 27.272 kgs Nos 3 4,726.00 14,178                            
ii) 10” dia 21.211 kgs Nos 3 3,733.00 11,199                            
iii) 08” dia 15.757 kgs. Nos 4 2,804.00 11,216                            
iv) 06” dia 10.909 kgs. Nos 2 1,984.00 3,968                              
v) 04” dia   6.666 kgs. Nos 3 1,229.00 3,687                              

(Vol-III, Part-III, Chap-II (Part C) PHD, Pg-11, Sr.10 )

15
Fixing of Sluice Valves with two tail pieces one end flanged 
and other with socket including the cost of nuts, bolts, and 
rubber packing, labors etc. complete Job.

i) 12” dia Nos 14 3,821.00 53,494                            
ii) 10” dia Nos 11 3,319.00 36,509                            
iii) 08” dia Nos 16 2,790.00 44,640                            
iv) 06” dia Nos 13 1,886.00 24,518                            
v) 04” dia Nos 11 1,532.00 16,852                            

(Vol-III, Part-III, Chap-II (Part C) PHD, Pg-12, Sr.11 )

16

Bailing or pumping out of sub soil water during  excavation, 
concreting cast in situ concrete or masonry work in 
foundation or laying of pipe in trenches etc. 

Cum 6,116 191.73 1,172,621                       



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

(Vol-III, Part-III, Chap-II PHD, Pg-75, Sr.18 )

17

Full hire charges of pumping set per day including the wages 
of driver, assistant, fuel or electric !energy, plate form 
required for placing of pump at lower depths with suction and 
delivery pipes for pumping out water found at various depths 
from trenches i/e. cost errection and dismantling after 
completion of job.

Day 90 1,500.00 135,000                          

(Vol-III, Part-III, Chap-II PHD, Pg-76, Sr.23i )

18

Construction of Solid Block masonry chamber inside 
AR8'x8'x8'/ 6'x6'x6' or equal with frame manhole cover 
24"x24" weight 50kg. fixed In RCC 1:2:4 slab 6" thick, steel 
1/2  dia tor bar @ 6" c/c with bent up bar both way, 12" thick 
cc 1:3:6 block masonry wall  set in 1:6 c.m. cc flooring 1:2:4 
in foundation 2" thick cc 1:4:8in foundation 6" thick, 1/2" 
thick cement plaster 1:3 to all walls inside & slab outside, 
5/8" dia foot rest at every foot of depth i/c. excavation, 
dewatering, and curing etc. complete job. As per RA and as 
directed by Engineer in charge. (Based on Schedule Rates)
8’x8’x8’ Nos 2 81,833.00 163,666                          
6’x6’x6’ Nos 13 55,923.00 726,999                          

19 Filling, watering and ramming earth under floor with surplus
earth from Foundation lead upto one chain and lift upto 5 feet. Cum 93 53.42 4,968                              

(Vol-III, Part-II, Chap-1, Pg-4, Sr. 22)

20 P/F, "M:S" split collar tee for "P.E" pipe of different sizes
having widh as mentioned against each item to suit. The size
of connection fabricated with 3/8" thick M.S. Plate excluding
cost of the neck it include the cost of 3/4" M:S square bars on
both ends 4 number 'X" thick MS Flanges with a total weight
as mentioned against each item i/c cost of nuts, bolts, rubber
packing, labour and all sealing material and all the tools and
plants. Weight=234.19kg (24"x24") 

Nos 2 40,149.00 80,298                            

21 Providing Laying & Jointing of Polyethylene pipe (PE-100)
SDR-13.6 P/N-10 conforming to ISO-4427 Din 8074 & PS
3580:3051 manufactured by APZ certified firms i/c
Tansportation charges excluding the cost of lifting & specials
(90mm to 450mm Dia)  

i) 315mm dia M 442 6,555.43 2,897,500                       
ii) 200mm dia M 878 2,733.07 2,399,635                       
iii) 160mm dia M 61 1,738.93 106,075                          
iv) 110mm dia M 656 879.31 576,827                          

22 High density Polythylene fitting (PE-100) (per each)
Equivalent 
Stab end: 

i) 315mm dia Nos 3 16,332.00 48,996                            

ii) 200mm dia Nos 4 6,601.00 26,404                            
iii) 160mm dia Nos 2 4,233.00 8,466                              
iv) Tee (Un equal 315 x 110 x 315. Nos 2 14,268.00 28,536                            

v) Elbow 90º     315mm dia Nos 2 16,801.00 33,602                            

vi) 200mm dia Nos 4 6,788.00 27,152                            
vii) 110mm dia Nos 4 2,069.00 8,276                              



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

23 P/F C.I specials for UPVC/AC pressure pipes CI 
specials for PVC/AC pressure pipes (standard weight 
for ACIL "8" Class) 
 i)  Tee (un-equal)8"x4"x8" 

Nos 2 3,375.00 6,750                              

    8"x6"x8" Nos 3 3,687.60 11,063                            
ii) End Plug (Dead End)  8"Dia Nos 1 1,218.75 1,219                              
iii) Reducer  12"x8: Nos 2 3,752.50 7,505                              

24 C.I Sluice Valve heavy pattern (Test Pressure 21.0kg/sq.com
or 300Ib/sq.inch) (imported) 

12" Dia Nos 1 78,000.00 78,000                            
08" Dia Nos 4 17,940.00 71,760                            
06" Dia Nos 3 9,360.00 28,080                            
04" Dia Nos 2 5,460.00 10,920                            

25 Construction of chamber R.C.C. 1.2.4 6'-6x0'-6x0' 0" inside 
with 24"x24" C:I cover & frame W=65 kg, fix R:C:C slab, 
1:2:4, 06" thick with steel 1/2" dia bars @ 6" C/C bend up 
both way, 12" thick c:c 1:3:6 block masonry, 06" inch c:c 
1:4:8 in foundatin, 02" thick, c:c 1:2:4 flooring, 1/2 inch thick 
c:c plaster i/c P/F "M:S" footrest 5/8" dia basis every 2"-0" i/c 
curing, excavation, de-watering & refilling etc complete

Nos 8 28,357.00 226,856                          

26 Add or D/d: for extra depth P/inch beyond 4" - 0", i/c cost 
footrest etc.

M 2 13,714.71 33,464                            

80,829,841           

BILL NO. 7 WATER SUPPLY
NON-SCHEDULE ITEMS

1
Providing C.I sluice valve heavy Pattern (Test Pressure 
21.0kg/sq. com or 300 lb/sq:inch) (imported)

i) ………………. 12” dia. Each 14 78,000.00 1,092,000                       
ii) ………………. 10” dia. Each 11 27,690.00 304,590                          
iii) ………………. 08” dia. Each 16 17,940.00 287,040                          
iv) ………………. 06” dia. Each 13 9,360.00 121,680                          
v) ………………. 04” dia. Each 11 5,460.00 60,060                            

1,865,370                    

82,695,211                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

TOTAL BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS)

TOTAL 'BILL NO. 7 : WATER SUPPLY (SCHEDULE ITEMS)

GRAND TOTAL BILL NO. 7 : WATER SUPPLY (NON SCHEDULE & SCHEDULE ITEMS)



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 8 PEDESTRAIN BRIDGE
SCHEDULE ITEMS

107a Structural Excavation in Common Material Cu.m 115 364.00 41,860                            

107e Common Backfill Cu.m 87 267.00 23,229                            

401a3ii Concrete Class A3 (On Ground) Cu.m 24 11,830.00 279,377                          

401f Lean Concrete Cu.m 5 6,308.00 31,540                            

404a Reinforcement as per AASHTO M. 31 Grade 40 Tons 0.2 111,596.00 22,319                            

404b Reinforcement as per AASHTO M. 31 Grade 60 Tons 3 114,221.00 395,570                          

404h Reinforcement (Structural Shapes) as per ASTM A36 Tons 32 140,890.00 4,442,473                       

SP-303
 Provding and Fixing Stair Railing of G.I Pipe, welded with 
Sqaure M.S bars ,fixed in each step , complete in all respects. 
Including painting, polishing three coats 

M 63 2,649.00 166,675                          

SP-304 6mm Thk. Chequer Plate Sq.m 77 6,380.00 491,751                          

SP-305  Making Bolts of Iron Rods (Market Rates) Ton 0.35 162,506.50 56,877                            

SP-306
 Applying  Polyurethane paint to Steel members including 
sand blasting 

Sq.m 864 780.00 673,753                          

SP-307  Fiber Glass Canopy as per specialist (Market Rates) Sq.m 77 2,500.00 192,693                          

6,818,117                    SUB TOTAL BILL NO. 8 PEDESTRAIN BRIDGE



SR. # Description Unit  Quantity Rate Amount ( Rs)

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

WIDENING AND RECONSTRUCTION OF STADIUM ROAD FROM UNIVERSITY ROAD TO RASHID 
MINHAS ROAD, KARACHI

BILL OF QUANTITIES

BILL NO. 8 PEDESTRAIN BRIDGE (RAMP STAIRS)
SCHEDULE ITEMS

107a Structural Excavation in Common Material Cu.m 35 364.00 12,667                            

107e Common Backfill Cu.m 16 267.00 4,272                              

401a3ii Concrete Class A3 (On Ground) Cu.m 12 11,830.00 141,960                          

401f Lean Concrete Cu.m 2 6,308.00 12,616                            

404b Reinforcement as per AASHTO M. 31 Grade 60 Tons 2 114,221.00 225,359                          

404h Reinforcement (Structural Shapes) as per ASTM A36 Tons 21 140,890.00 2,948,123                       

SP-303
Provding and Fixing Stair Railing of G.I Pipe, welded with 
Sqaure M.S bars ,fixed in each step , complete in all respects. 
Including painting, polishing three coats

M 74 2,649.00 197,086                          

SP-304 6mm Thk. Chequer Plate Sq.m 51 6,380.00 326,337                          

SP-305 Making Bolts of Iron Rods (Market Rates) Ton 0.35 162,506.50 56,877                            

SP-306
Applying  Polyurethane paint to Steel members including 
sand blasting

Sq.m 307 780.00 239,382                          

4,164,679                       

10,982,796                  

21,965,592                  

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

FOR EACH TOTAL COST OF BILL NO. 8 PEDESTRAIN BRIDGE & RAMP STAIRS

SUB TOTAL COST OF BILL NO. 8 PEDESTRAIN BRIDGE (RAMP STAIRS)

TOTAL COST OF BILL NO. 8, FOR 2Nos. PEDESTRAIN BRIDGE & RAMP STAIRS


