
OFFICE OF THE EXECUTIVE ENGINEER 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SINDH 
Address: Ground Floor, Sindh Secretariat Building No.5, 
Tughlaq House Kamal Attaturk Avenue, Karachi. 
Phone No.021-99212314 

No. 6C/?°/o f/29//2- Dated: 2/.-//--.2c/?---

To 
M/s A.A. Quality Builders (Pvt.) Ltd. 10 M/s Mian Abdul Jabbar& Co. 19 M/s S.M.A.D. Baloch (Pvt.) Ltd. 

2 M/s Crystal Paramount Construction 11 MIs Mir Ahmed Jan Bangulzai 20 M/s Sher Jan Mosakhail & Sons 
3 M/s Dawn Construction Company 12 MIs Muhammad Ramzan & Co. 21 M/s Standard Construction Company 

M/s Usmani (JV) Shahrukh Engineers 
& Contractors 

13 
M/s Ibrahim Khan & Ismail Khan 
(Pvt.) Ltd. 

22 
M/s Sultan Mehrnood & Company 
Engineers & Contractors 

5 M/s Fazal & Brothers 14 M/s N.K. & Company 23 M/s Umer Jan & Co. 
6 MIs Muhammad Siddique & Brothers 15 M/s Naseeb Khan & Brothers 24 M/s Wintoss Builders 
7 M/s Kamran & Kampany 16 M/s NP! Construction & Engineering 25 M/s Zarif Khan & Brothers 
8 M/s K.S.B.K. Building the Future 17 M/s Qasim Khan & Company 26 M/s Samad Khan Babar & Co. 

M/s Maqbool Associates (JV) 
Shanisher Khan 

18 
M/s Sachal Engineering Works (Pvt.) 
Ltd. 

Subject: PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR MEGA 
SCHEMES UNDER KARACHI PACKAGE (ROAD SECTOR-Il).  

i. Construction of Road from Tank Chowrangi to Super Highway via Thado Nalla.  
ii. Reconstruction of Tipu Sultan Road From Shahrah-e-Faisal to Karsaz.  

iii. Widenning and Reconstruciton of Stadium Road From University Road to Rashid Minhas Road, Karachi.  
iv. Improvement Plan for roads at Cantt. Railway station.  
v. Construction of SWD from Star Gate to Chakora Nallah, Shah rah-e-Faisal, Karachi.  

vi. Construction of SWD from Hassan SQuare to Lyari River.  

EOI Ref# PD(LGP)IGOSI153/I7 Dated: 12-07-2017 Received on: 10-08-2017 
SPPRA Sr.# 33963 

We appreciate your participation in the prequalification under reference for the subject work. 
I am directed to inform you that as per evaluation / recommendation of the Procurement Committee your 
firm has been qualified. 

You are required to collect Tender Documents from 23-11-2017  to 05-12-2017  from the office of 
the Director Accounts (Project), Local Government Project, GOS situated at St-04, Block-3, Scheme-5, 
Clifton, Karachi during office hours, on payment of Rs.3000/- in shape of pay order in favour of Project 
Director, Local Government Project, GOS. 

The Tender Documents are to be dropped in the tender box kept in the Office of Project Director, 
Local Government Project, GOS, St-04, Block-3, Scheme-5, Clifton, Karachi on 07-12-2017  till 02:00pm 
and the same will be opened by Tender Opening Committee at 02:30pm. 

Please note that your financial bid should be accompanied with the Bid Security in line with the 
requirements of the bidding documents. 

It is further informed that a pre-bid meeting under the Chairmanship of the Project Director, 
Local Government Project, GOS is scheduled to be held on 06-12-2017  at 2:00 PM in the office of Project 
Director, Local Government Project, GOS, St-04, Block-3, Scheme-5, Clifton, Karachi. You are requested 
to ensure your personal presence or through your authorized representative at the same. 

Executive Engineer 
Local Government Project 
Government of Sindh 

C.C. to:- 
1. Secretary Local Government Department, GOS 
2. Project Director, Local Government Project, GOS 
3. Director Accounts, Local Government Project, GOS 

,4.( Deputy Director (Enf-l), SPPRA, GOS 
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OATED:_ -11  
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NOTE SHEET 
Paras (1) R efere,: Ce 

Subject: PREOUALLFICATION OF CONTRACTORS / FIRMS / CONSORTIA 
FOR MEGA SCHEMES UNDER KARACHI PACKAGE (ROAD 
SECTOR-I!) FOR THE FOLLOWING WORKS:  

I. Construction of Road from Tank Chowrani to Super Hiahway via Thado Nalla.  
ii. Reconstruction of Tipu Sultan Road From Shahrah-e-Faisal to Karsaz.  

iii. Widenning and Reconstruciton of Stadium Road From University Road to Rashid  
Minhas Road Karachi.  

iv. Improvement Plan for roads at Cantt. Railway station.  
v. Construction of SWD from Star Gate to Chakora Nallah Shahrah-e-Faisal  

Karachi.  
vi. Construction of SWD from Hassan SQuare to Lyari River.  

The prequalification for the subject works was carried out under Prequalification 
Notice No.PD(LGP)/GOS/153/2017 dated 12-07-2017 and following firms were declared 
prequalified as per given criteria which was evaluated by MIs E.A. Consulting (Pvt.) Ltd. 
and subsequently signed by the Procurement Committee: 

SN NAME OF FIRM SN NAME OF FIRM 
I M/s A.A. Quality Builders (Pvt.) Ltd. 15 M/s Naseeb Khan & Brothers 
2 M/s Crystal Paramount Construction 16 M/s NP! Construction & Engineering 
3 M/s Dawn Construction Company 17 M/s Qasim Khan & Company 

M/s Usmani (JV) Shahrukh Engineers & 
Contractors 18 M/s Sultan Mehmood & Company Engineers 

& Contractors 
5 M/s Fazal & Brothers 19 M/s S.M.A.D. Baloch (Pvt.) Ltd. 
6 M/s Muhammad Siddique & Brothers 20 M/s Sher Jan Mosakhail & Sons 
7 M/s Kamran & Kampany 21 M/s Standard Construction Company 
8 M/s K.S.B.K. Building the Future 22 M/s Sachal Engineering Works (Pvt.) Ltd. 
9 M/s Maqbool Associates (JV) Shamsher Khan 23 M/s Umer Jan & Co. 
10 MIs Mian Abdul Jabbar & Co. 24 M/s Wintoss Builders 
11 M/s Mir Ahmed Jan Bangulzai 25 M/s ZarifKhan & Brothers 
12 M/s Muhammad Ramzan & Co. 26 M/s Samad Khan Babar & Co. 
13 M/s lbrahim Khan & Ismail Khan (Pvt.) Ltd. 27 M/s Haji Syed Ameer & Brothers 
14 MIsN.K.&Company 

Out of the above prequalified firmed complaints against M/s Haji Syed Ameer 
& Brothers regarding submission of fake documents was received through certain means and 
upon verification the complaint is found authentic M/s E.A. Consulting (Pvt.) Ltd. vide 
No.EA/HIMPKJ957/2802/17 dated 17-1 1-2017 have recommended their firm disqualified 
from the above list further action is under processing in the matter. As such it is prepared 
that M/s Haji Syed Ameer & Brothers may not be invited to submit Financial Proposal. 

In view of the above facts the modified list is worked out as follows: 
SN NAME OF FIRM SN NAME OF FIRM 

M/s A.A. Quality Builders (Pvt.) Ltd. 14 M/s Naseeb Khan & Brothers 
2 M/s Crystal Paramount Construction 15 M/s NP! Construction & Engineering 
3 M/s Dawn Construction Company 16 M/s Qasim Khan & Company 

4 MIs Usmani (JV) Shahrukh Engineers & 
Contractors 17 

M/s Sultan Mehmood & Company Engineers 
& Contractors 

5 M/s Fazal & Brothers 18 M/s S.M.A.D. Baloch (Pvt.) Ltd. 
6 M/s Muhammad Siddique & Brothers 19 M/s Sher Jan Mosakhail & Sons 
7 M/s Kamran & Kampany 20 M/s Standard Construction Company 
8 M/s K.S.B.K. Building the Future 21 M/s Sachal Engineering Works (Pvt.) Ltd. 
9 M/s Maqboo! Associates (JV) Shamsher Khan 22 M/s Umer Jan & Co. 
10 Mis Mian Abdul Jabbar & Co. 23 M/s Wintoss Builders 
11 M/s MirAhmed Jan Bangulzai 24 M/sZarifKhan & Brothers 
12 M/s Muhammad Ramzan & Co. 25 M/s Samad Khan Babar & Co. 
13 M/s Ibrahim Khan & Ismail Khan (Pvt.) Ltd. 26 M/s N.K. & Company 

As per SPP Rules 2010 the qualified firms have to be invited to submit bids for 
the subject works. 

In this regard, considering the limitation of time "Emergency" to get these 
works started at the earliest as there is mounting pressure both from the public / media and 
from the High-ups, it is proposed that the response time for the Notice inviting bids from the 
qualified firms may be reduce to ten days instead of fifteen days as per provision of Rule 
19(i) of SPP Rules 2010. If agreed Draft N.I.T. is placed on board for signature please. 

Submitted please. 

Executive Engineer (Projects) 
Local Govt. Pççject, GoS 

Project Dirett, Local Government Projects, GoS Is \rrit9& 
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