OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT
GOVERNMENT OF SINDH

CONSTRUCTION OF STORM WATER DRAIN FROM HASAN SQUARE TO LYARI

BILL OF QUANTITIES

SUMMARY
BILL NO. ITEMS OF WORKS COST
1 CARRIAGEWAY 24,218,044
2 SECURITY CHECK POST 985,312
3 STORM WATER DRAINAGE SYSTEM 5,442,917
4 PEDESTRAIN BRIDGE & (RAMP STAIRS) 10,745,000

Amount from Bill No. 1 to 4, Total (A) 41,391,273

Cost of Amount (A), after % Below/Above

(= %) on Rates, Amount (B)

Final Quoted BID PRICE (A+B)

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES
BILL NO. 1: CARRIAGEWAY
SR. # Description Unit Quantity Rate Amount ( Rs)

SCHEDULE ITEMS

1 Clearing and Grubbing the site by cutting, uprooting and
removing all rubbish shrubs including disposal to designated Sgm 1,000 10.44 10,440
places
(Vol-111 (Highways) Chap-1, Pg-1, Sr. 1)

2 Cutting & Removing trees within a distance of 100 feet.

a upto 2.5 feet grith. Each 20 535.43 10,709

b upto 2.6 to 6 feet grith. Each 15 1,043.63 15,654
(Vol-I11 Part 111, (General) Chap-18, Pg-95, Sr. 2)

3 Dismantling and Removing Road Metaling Cum 500 213.68 106,840
Vol-I1l, Part-11, Chap-2, Pg-13, Sr. 51)

4 Compaction of Natural Grounds upto depth of 20 cm (8"
inch) below the natural ground level compacted upto 95% Sgm 1,000 16.50 16,500
density modified AASHTO
(Vol-111 (Highways) Chap-1, Pg-1, Sr. 2)

5 Earth work excavation in ashes, sand soft soil, or silt] cum 4,320 40.06 173,059
clearance undressed lead upto 50 feet.
Vol-111, Part-11, Chap-1, Pg-1, Sr. 1-a)

6 Preparation of Sub Grade including earth excavation or
filling to an average depth of 9" dressing to camber and Sgm 4,114 56.66 233,099
consolidation with power roller
(Vol-111 (Highways) Chap-2, Pg-2, Sr. 9)

7 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and
unloading lead upto 7 miles
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 4,820 284.16 1,369,634
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

8 Earth work excavation of road side nalies including forming
its banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary!
soil) & Earth work compaction. (soft ordinary or hard soil). cum 936 63.22 59,174
(b) Laying earth in 6" layers levelling & dressing & watering
for compaction etc, complete
(Vol-111 (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

9 Earth work embamkment from borrow pits including laying
in 6" layers, clod breaking ramming dressing complete, lead cum 936 78.00 73,008

upto 100 ft: lift upto 5 ft: (Inordinary soil)

(Vol-111 (Highways) Chap-1 Pg-1, Sr. 5)

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT
GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES

BILL NO. 1: CARRIAGEWAY

SR. # Description Unit Quantity Rate Amount ( Rs)

10 Preparing Sub-Base by supplying and spreading well graded
pit or bed run gravel having a liquid limit not greater than 25
and plasticity index not greater than 6 in proper camber and
grade including watering rolling and compacting in layers,
thickness of each compacted layer not exceeding 6"
compacted upto 98-100% density as per modified AASHO!
density (Rate i/c all cost of materials T&P and carriage upto 3
chains).

Cum 936 1,180.82 1,105,248

(Vol-111 (Highways) Chap-2, Pg-4, Sr. 11d)

11 Providing and Laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard
specifications i/c spreading and compacting by approved
mechanical means (Motor grader, Vibratory roller and
Smooth wheel roller etc) watering to maintain the moisture
content the compaction of each layer shall 100 percent to the
max dry density (Rate i/c all cost of materials T&P and
carriage upto 3 chains).

Cum 1,248 1,958.39 2,444,071

(Vol-111 (Highways) Chap-2, Pg-5, Sr. 13b)

12 Asphalt Concrete base Course

Providing and laying Plant mixed Asphalt Concrete Binder
Course compacted thickness 2.36"inches (60mm thick) as per
approved job mix formula using crush aggregate from
approved source. Using asphalt of grade 60/70 during laying
temperature not less than 140C compacted by steel wheel &
PTR roller. The procedure of laying binder course material &
methodology shall fully comply with AASHTO and as
directed by Engineer Incharge. Minimum bitumen content Sgm 3,160 926.94 2,929,143
should be 3.5% binder course shall be spreading, using paver
machine. Rolling & Finishing to design proper grade line
level and camber etc. (Machinery with POLs cost of material
carriage).

(Vol-111 (Highways) Pg-10, Sr. 23b)

13 Applying priming coat or tack coat with approved binder at
the required rate including cleaning the road surface
thoroughly, heating to the required temperature and spraying

Sqm 17,280 6.98 120,614
the binder with pressure as directed etc, complete. q

(Vol-111 (Highways), Pg-12, Sr. 31)

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

BILL OF QUANTITIES

BILL NO. 1: CARRIAGEWAY

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

14

15

16

17

P/L in single layer of 5 cm compacted thickness of]
bituminous wearing course on the following job mix formula.

US STANDERED SIEVE % PASSED BY WEIGHT

1” (25mm) :

¥ (19 mm) 10C
%" (12.5 mm) 75-9(
3/8”(905 mm ) 60-8C
No0.04 (4.75 mm) 40-6(
No.08 (2.38 mm) 20-4C

Asphalt (60/70 grade) content weight 4.5% of total mix.

(Use of natural sand in original form is strictly prohibited in
job mix formula).

Prior to the paving of asphalt concrete, surface shall be
cleaned from rubbish etc and must be sticky by virtue to tack
of prime coat to make un-slippery bandage. During laying the
temperature of asphalt concrete shall not be less than 140
degree Centigrade. Asphalt concrete shall be laid with paver,
and compacted by steel and pneumatic type roller at a density
of 100% of the maximum dry density determined according
to AASHTO-T-180 method D (Modified) Asphalt concrete
wearing course shall be 100Kg (minimum) on stability and
20% (maximum) on loss so stability at marshal test criteria.
All the material and methodology shall fully comply to the
tests and specification of AASHTO and as directed by the
Engineer Incharge

(Vol-111 (Highways) Pg-9, Sr. 24b)

Making diagonal grooves of  1-1/2" * 1-1/2" at 2 FT:
centre to centre in road surface.

(Vol-111 (Highways) Pg-15, Sr. 7)

Dismantling of cement concrete plain (Ratio 1:2:4)
Vol-111, Part-11, Chap-11, Pg-10, Sr. 19¢ (General)

Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for,
hunching, 1:4 cement sand mortar.

(Vol-I11 (Highways) Chap-39, Pg-15, Sr. 14)

Sgm

Sgm

Cum

11,720

8,400

250

500

889.23

15.74

1,174.17

974.19

10,421,776

132,216

293,543

487,095

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES
BILL NO. 1: CARRIAGEWAY
SR. # Description Unit Quantity Rate Amount ( Rs)
18 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for
hunching, 1450 PSI lean concrete, 2250 PSI concrete for M 1,600 1,090.01 1,744,016
haunching, 1:4 cement sand mortar.
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14a)
19 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering
(i) Ratio 1:4:8 (For Lean) Cum 100 3,987.30 398,730
(i) Ratio 1:3:6 (For Edge Block) Cum 24 4,448.68 106,768
(iii) Ratio 1:2:4 (For Al Concrete) Cum 50 5,096.56 254,828
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
TOTAL BILL NO. 1: CARRIAGEWAY (SCHEDULE) 22,519,084
TOTAL OF BILL NO. 01 CARRIAGEWAY (SCHEDULE ITEM) i/lc % 22,519,084
NON SCHEDULE ITEMS
SP-217a |Providing & fixing cement paving blocks flooring having size]
of 197 x 97 x 60 (mm) of city / quddra / cobble shape with
natural colours, having strength b/w 5000 psi to 8500 psi l/c
filling the joints with hill sand and laying in specified Sqm 960 1,418.50 1,361,760
manner/ pattern and design etc: complete.
SP-309b |Cold Milling Cold Milling, 0-50mm Sgm 1,000 134.72 134,720
SP-309¢ |Cold Milling Cold Milling, 51-70mm Sgm 1,000 202.48 202,480
TOTAL BILL NO. 1: CARRIAGEWAY (NON-SCHEDULE) 1,698,960
TOTAL BILL NO. 1: CARRIAGEWAY (SCHEDULE + NON-SCHEDULE) 24,218,044

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

EARTH WORK
All items under this head to be carried out as per
specifications, Drawings, relevant BSI/ASTM Standards,
complete in all respect to the entire satisfaction of the
Engineer, and following Sections of the Technical
Specifications. Rates shall be applicable on all types of
building/structures shown in the drawings under this
contract.

Excavation including site clearing, grubbing & setting out the
work for foundations, trenches in all kinds of soil including
soft, wet silt, clay or mud and shoring work if required, Back
filling the selected excavated material in foundation & Plinth
including breaking clods, watering, consolidation by
ramming in layers not exceeding 6" in depth to full
compaction,95% ASHTO density, dressing and disposal of
surplus excavated stuff upto any lead and lift etc, complete in
all respect, as per specifications & relevant drawings and to
the entire satisfaction of the Engineer.

For Foundation etc.

DEWATERING
The Contractor shall control the grading in the vicinity of site
of work in order to prevent any water from running into the
excavated areas. He shall at his own cost keep dry all pits and
trenches during construction and all dewatering and pumping
out whether due to ground water seepage or otherwise shall
be included in the rates as quoted by the Contractor. The
method employed in all cases shall be approved and agreed
by the Engineer or his Representative.

Dewatering during construction of the Sub Structure until
achieving the load of the total structure equal to the up the
thrust of the under ground water as directed by the Engineer
incharge.

Cum

P.Day

30

60

353.20

1,500.00

10,596

90,000

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT
GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

SR. # Description Unit Quantity Rate Amount ( Rs)

1.1.3  |Supplying and filling earth filling under floor/ foundation
(Engineer's fill) borrowed from approved out side source,
including breaking clods, leveling, dressing, watering and
consolidating in 9" layers etc and to obtain 95% modified
AASHTO density. Complete

Earth filling under floor Cum 4 565.12
Engineer's fill Cum 18 565.12 1

2 SUB STRUCTURE
CONCRETE WORKS

2.1.1 [Providing and laying plain cement concrete Class "E" (1:4:8)
in foundation, under plinth having a minimum works
cylindrical crushing strength of 1500 Ibs. per sq. inch at 28
days, for blinding or under floors where required using
Sulphate Resistant Cement, approved quality 25mm
maximum size graded crushed stone or gravel with approved
quality sand including all formwork as specified,
mechanically vibrating, leveling, compacting and curing etc,
complete in all respect, as per specifications & relevant
drawings and all works to be carried out the entire
satisfaction of the Engineer.

Below foundation, plinth beam, and floor where required
etc.

Cum 4 4,732.88 18,932

2,260
0,172

Continue



OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT
GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

SR. # Description Unit Quantity Rate Amount ( Rs)

2.1.2  |Providing and laying Reinforced Cement Concrete of
cylindrical compressive strength (as specified below in RCC
members) at 28 days using Sulphate Resistant Cement
approved quality 1" maximum size graded crushed aggregate
and fine aggregate including approved quality formwork as
specified and its removal, all operations of mechanically
vibrating, leveling, consolidating and curing etc upto any
height & levels., etc, complete in all respect, as per
specifications & relevant drawings and to the entire
satisfaction of the Engineer, but excluding the cost of
reinforcement.

i Footing (3000 Psi) Cum 4 6,498.88 25,996
ii Column upto Plinth Level (3000 Psi) Cum 2 8,865.32 17,731
iii Plinth Beam (3000 Psi) Cum 3 8,865.32 26,596,

REINFORCEMENT

2.1.3 |Providing, supplying, cutting, fabricating, placing and
installing in position etc., straight or curved hot rolled or cold
worked deformed bar with minimum yield strength of 60,000
psi (414 Mpa) including cost of 18 Swg Gl binding wire,
chairs, wastages, precast c.c. spacers and welding where
required by the Engineer, as per ASTM standard. Only the
overlaps which are shown on drawings or instructed by the
Engineer shall be payable as per BSI 4466 complete and
specifications for all kind of R.C.C. work. Bars to be cut and
placed in position as per drawings at any level according to
the Bar bending schedule prepared by the contractor and
approved by the Engineer.

i Ton 2 100,034.00 200,068

214 MOISTURE PROTECTION

Providing and applying industrial bitumen paint (7 kg / 100
sft) mixed with waterproofing component 2 coats on all
blinding /structural surfaces under foundation plinth level etc,
complete in all respect, as per specifications & relevant Sgm 73 269.00 19,637
drawings and to the entire satisfaction of the Engineer.

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

3
3.11

SUPER STRUCTURE

Providing and laying Reinforced Cement Concrete of
cylindrical compressive strength (as specified RCC members)
at 28 days using O.P. Cement approved quality 1" maximum
size graded crushed aggregate and fine aggregate including
approved quality formwork as specified and its removal, all
operations of mechanically vibrating, leveling, consolidating
and curing upto any height & levels etc, complete in all
respect, as per specifications & relevant drawings and all
works to the satisfaction of the Engineer, but excluding the
cost of reinforcement.

Columns - (3000 Psi)
Beams (3000 Psi)

Slab i/c projection (3000 Psi)

Providing, supplying, cutting, fabricating, placing and
installing in position etc., straight or curved hot rolled or cold
worked deformed bar with minimum yield strength of 60,000
psi (414 Mpa) including cost of 18 Swg Gl binding wire,
chairs, wastages, precast c.c. spacers and welding where
required by the Engineer, as per ASTM standard. Only the
overlaps which are shown on drawings or instructed by the
Engineer shall be payable as per BSI 4466. Complete as per
drawing and specifications for all kind of R.C.C. work. Bars
to be cut and placed in position at any level according to the
Bar bending schedule prepared by the contractor and
approved by the Engineer.

Super Structure

Cum

Cum

Cum

Ton

7,841.04

9,536.40

8,406.16

100,034.00

54,887

28,609

46,234

200,068
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OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

2
411

511

711

MASONRY WORK

Solid Block Masonry walls

Providing and laying machine made solid Block (800 psi
minimum individual strength for internal walls and 1000 psi
minimum individual strength for external walls) non-load
bearing block masonry of approved quality (average strength
to be as per ASTM standards), setting the blocks in 1:6
cement sand mortar, raked joints including curing,
scaffolding, wedges, strips, M.S. anchors from RCC columns
/ walls at every third layer horizontally and 1 meter vertically,
installing of wooden / PVC / steel sleeves for openings
(sleeves to be provided by utility Contractors), hacking of
existing surface for bonding where necessary, etc. complete
in all respect as per specifications and drawings and to the
entire Engineer.

6" thick

METAL WORK

Providing, making & fixing in position ladder as shown on
drawing & design including all required hardware's, three
coats of approved color shade enamel paint over a coat of red
oxide paint complete in all respect as per drawing,
specifications and entire satisfaction of the Engineer.

WATER PROOFING AND ROOF
PROTECTION

Provide and lay roof treatment over roof (Avg 1" thick C.C
screeding/plaster finish ) as per specifications and shown in
drawings and details. (For payment screed area will be
measured)

FLOORING

Providing and laying overall 2-1/2" thick cement concrete
floor (1:2:4) cast in place, steel trowel finished maintaining
proper level with curing etc. where required, complete all
works to be carried out the satisfaction of the Engineer.

Sgm

Each

Sgm

Sgm

14

26

31

860.80

1,500.00

848.20

699.40

12,051

39,000

26,294

5,595

Continue



OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT
GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

SR. # Description Unit Quantity Rate Amount ( Rs)

8 WALL FINISH
8.1.1 |Providing and applying 1/2" thick cement plaster on walls,
columns, beams, chajjes etc. with cement mortar 1:6
including all corners, recesses, jambs, raking out joints of
masonry, scaffolding, making drip courses, curing etc. nailing
9" wide heavy duty metal lath strip nailed at junction of RCC
& masonry, corner beads on corners etc, complete in all Sgm
respect, as per specifications & relevant drawings and to the
entire satisfaction of the Engineer.

14 322.80 4,519

9 DIVISION 9 - INTERNAL CEILING FINISHES
9.1.1 |Providing and applying 1/2" thick cement plaster to ceiling,
soffits of beams and chajjes and wherever required with
cement mortar 1:6 (one part of cement Six part of sand)
including all corners, recesses, jambs and raking out joints of
masonry, roughing the surface and cement slurry backing to
all surfaces, all finished smooth, curing etc.complete, with
rounding of corners at junctions as specified, including all
scaffolding and also including 9" wide heavy duty metal lath
strip at the joints of masonry and concrete members etc,
complete in all respect, as per specifications & relevant
drawings and to the entire satisfaction of the Engineer.

Sgm 18 322.80 5,810

9.1.2  |Providing and applying painting on all internal ceiling
surface with Berger Robbialac or equivalent Oil Bound
Distemper of approved shade three coats over and including a|
coat of primer over plastered surface at any height in any
floor including preparation of surface, filling depression with
putty, rubbing, sand papering and cleaning etc, complete in
all respect, as per specifications & relevant drawings and to
the entire satisfaction of the Engineer.

Sgm 32 322.80 10,330

Continue



OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

BILL OF QUANTITIES

BILL NO. 02 SECURITY CHECK POST

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

10

10.1.1

10.1.2

10.1.3

EXTERNAL FINISHES & DEVELOPMENTS

Providing and applying 3/4" thick cement plaster on external
surfaces wall, ceiling, soffits of beams and hajjes and
wherever required with cement mortar 1:4 (one part of
cement four part of sand) including all corners, recesses,
jambs and raking out joints of masonry, roughing the surface
and cement slurry backing to all surfaces, all finished smooth,
curing etc.complete, with rounding of corners at junctions as
specified, including all scaffolding and also including 9"
wide heavy duty metal lath strip at the joints of masonry and
concrete members corner beads on corners etc, complete in
all respect, as per specifications & relevant drawings and to
the entire satisfaction of the Engineer.

Providing and applying painting on all external surface with
Berger Robbialac or equivalent weather shield of approved
shade three coats over and including a coat of primer over
plastered surface at any height in any floor including
preparation of surface, filling depression with putty, rubbing,
sand papering and cleaning etc, complete in all respect, as
per specifications & relevant drawings and all works to be
carried out the satisfaction of the Engineer.

Providing, making and laying Plinth Protection detail shown
in drawing and specified etc. complete in all respect as per
specifications and relevant drawings, all works to be carried
out according to the satisfaction of the Engineer.

Sgm

Sgm

Sgm

121

121

20

430.40

376.60

1,614.00

52,078

45,569

32,280

TOTAL OF BILL NO. 02 SECURITY CHECK POST]

985,312

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER



OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES

BILL NO. 03 STORM WATER DRAINAGE SYSTEM

SR. # Description Unit Quantity Rate

Amount ( Rs)

SCHEDULE ITEMS

1 Excavation in foundation of Building Bridges and other
Structures including dagbelling dressing, refilling around
structure with excavated earth Watering and ramming lead M3 223 112.19
upto 5 ft

Vol-111, Part-11, Chap-1, Pg-4, Sr. 18b)

Re filling the excavated stuff in trenches 6" thick layer i/c

. R . M3 41 97.46
watering ramming to full compaction ect complete

Vol-1V, Part-VI, Chap-Il, Pg-77, Sr. 24 (PHW)

3 Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering

(i)|Ratio 1:4:8 (For Lean) M3 14 3,987.30

(ii)|Ratio 1:2:3 (For A3 Concrete) 71 5,579.73

=

(iii)|Ratio 1:2:4 (For Al Concrete) M3 20 5,096.56
(Vol-I11, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)

4 Reinforced Cement concrete plain including all labour and
matrial except the cost of steel reinforcement and its labour
for bending and binding which will be paid seprately. this
rate also includes all kind of forms moulds, lifting shuttring
curing rendring and finishing the exposed surface
(including screening and washing of shingle)

a Precast reinforced cement concrete
(ii)|Ratio 1:1/2:3 (For Precast concrete class A3) Cum 23 11,364.91

(Vol-I11, Part-11, Chap-4, Pg-16, Sr. 6a (ii) ii)

5 Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)

Using Tor Bars Cwit. 180.00 5,001.00
(Vol-111, Part-11, Ch-2, Pg-17, Sr. 8 a)

25,018

3,996

55,822
396,161
101,931

261,393

900,180

TOTAL OF BILL NO. 03 STORM WATER DRAINAGE SYSTEM PART A SCHEDULE ITEMS

1,744,501

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

BILL OF QUANTITIES

BILL NO. 03 STORM WATER DRAINAGE SYSTEM

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

NON-SCHEDULE ITEMS
PVC Water Stop 200mm Size

STEEL GRATING WITH FRAME
Manufacturing, supplying & fixing steel grating having

Vertical Steel Grating
BITUMEN COATING OF DRAIN

Providing and applying bitumen paint/coating (Coverage 7
Kg /10 Sgm) mixed with water component 2 coats on all
RCC / CC structural member surfaces contact with earth up
to NGL level etc., complete in all respects as per drawing,
standard , specifications and as directed by the Engineer.

Connection with EXISTING DRAIN

Making connection with existing drain including removing of
debris & demolished material, excavation, stone pitching,
RCC works i/c steel reinforecment, etc. complete in all
respect as per drawings, specifications and as directed by
Engineer

DEMOLISHING OF EXISTING PEDISTRIAN
BRIDGE & STORED TO A DESIGNATED
PLACE BY THE ENGINEER INCHARGE

CLEANING and Rehablitation of EXISTING
PIPE DRAIN

Making connection with existing drain including removing of
debris & demolished material, excavation, stone pitching,
RCC works i/c steel reinforecment, etc. complete in all
respect as per drawings, specifications and as directed by
Engineer

Nos.

SM

Job

Job

Job

582

58

270

729.01

1,507.20

321.16

200,000.00

2,500,000.00

400,000.00

424,284

87,418

86,714

200,000

2,500,000

400,000

TOTAL OF BILL NO. 03 STORM WATER DRAINAGE SYSTEM PART B NON SCHEDULE|

ITEMS

3,698,416

TOTAL OF BILL NO. 03 STORM WATER DRAINAGE SYSTEM PART A + B (SCHEDULE|
ITEMS NON SCHEDULE ITEMS)

5,442,917

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER



OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES
BILL NO. 04 PEDESTRIAN BRIDGE
SR. # Description Unit Quantity Rate Amount ( Rs)
PEDESTRAIN BRIDGE
SCHEDULE ITEMS
1 Excavation in foundation of Building Bridges and other
Structures including dagbelling dressing, refilling around
structure with excavated earth Watering and ramming lead M3 115 112.19 12,902
upto 5 ft
Vol-11l1, Part-11, Chap-1, Pg-4, Sr. 18b)
1 _rpe . - -
Rﬁ@mmw@wmmmﬂmWMMWIMMwmm M3 87 97.46 8,479
watering ramming to full compaction ect complete
Vol-1V, Part-VI, Chap-11, Pg-77, Sr. 24 (PHW)
Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering
(i)|Ratio 1:4:8 (For Lean) M3 5 3,987.30 19,937
(ii)[Ratio 1:2:3 (For A3 Concrete) M4 24 5,579.73 133,914
(iii)|Ratio 1:2:4 (For Al Concrete) M3 10 5,096.56 50,966
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwt. 80.00 5,001.00 400,080
(Vol-I11, Part-11, Ch-2, Pg-17, Sr. 8 )
NON SCHEDULE ITEMS
SP-404h | Reinforcement (Structural Shapes) as per ASTM A36 Tons 32 140,844.42 4,441,036
Provding and Fixing Stair Railing of G.I Pipe, welded with
SP-303 [Sqaure M.S bars ,fixed in each step , complete in all respects. M 63 2,649.00 166,675
Including painting, polishing three coats
SP-304 | 6mm Thk. Chequer Plate Sg.m 77 6,380.00 491,751
SP-305 | Making Bolts of Iron Rods (Market Rates) Ton 0.35 162,506.50 56,877
SP-306 Applylng. Polyurethane paint to Steel members including sqm 864 780.00 673,753
sand blasting
SP-307 | Fiber Glass Canopy as per specialist (Market Rates) Sg.m 77 2,500.00 192,693
SUB TOTAL BILL NO. 4 PEDESTRAIN BRIDGE| 6,636,161

Continue




OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT

GOVERNMENT OF SINDH

CONSTRUCTION OF STROM WATER DRAIN FROM HASSAN SQUARE TO LYARI RIVER

BILL OF QUANTITIES
SR. # Description Unit Quantity Rate Amount ( Rs)
PEDESTRAIN BRIDGE (RAMP STAIRS)
SCHEDULE ITEMS
1 Excavation in foundation of Building Bridges and other
Structures including dagbelling dressing, refilling around M3 35 11219 3007
structure with excavated earth Watering and ramming lead ' '
upto 5 ft
Vol-111, Part-11, Chap-1, Pg-4, Sr. 18b)
2 filling th d stuff i hes 6" thick | il
Re |.|ngt ee>_<cavate stu mtreﬁc es 6" thick layer i/c M3 16 97.46 1550
watering ramming to full compaction ect complete
Vol-1V, Part-VI, Chap-Il, Pg-77, Sr. 24 (PHW)
Cement concrete plain including placing compacting,
finishing and curing, complete (including screening and
washing at stone aggregate without shuttering
(i)|Ratio 1:4:8 (For Lean) M3 2 3,987.30 7,975
(ii)[Ratio 1:2:3 (For A3 Concrete) M3 12 5,579.73 66,957
(iii)|Ratio 1:2:4 (For Al Concrete) M3 10 5,096.56 50,966
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints
and fastenings including cost of binding wire (also includes
removal of rust from bars.)
Using Tor Bars Cwit. 40.00 5,001.00 200,040
(Vol-111, Part-11, Ch-2, Pg-17, Sr. 8 a)
NON SCHEDULE ITEMS
SP-404h | Reinforcement (Structural Shapes) as per ASTM A36 Tons 21 140,844.42 2,957,733
Provding and Fixing Stair Railing of G.I Pipe, welded with
SP-303 [Sqaure M.S bars ,fixed in each step , complete in all respects. M 74 2,649.00 197,086
Including painting, polishing three coats
SP-304 [6mm Thk. Chequer Plate Sg.m 51 6,380.00 326,337
SP-305 [Making Bolts of Iron Rods (Market Rates) Ton 0.35 162,506.50 56,877
SP-306 Applying -Polyurethane paint to Steel members including sqm 307 780.00 239,382
sand blasting
SUB TOTAL COST OF BILL NO. 4 PEDESTRAIN BRIDGE (RAMP STAIRS) 4,108,839
FOR EACH TOTAL COST OF BILL NO. 4 PEDESTRAIN BRIDGE & RAMP STAIRS 10,745,000

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




