LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9),

SUMMARY
BILL COST
ITEMS OF WORKS
NO. (Rs.)
1 CARRIAGEWAY 105,130,519
2 MEDIAN, FOOTPATH, ISLANDS 10,866,422
3 DRAINAGE 20,066,647
4 ANCILLARY WORKS 5,488,877
5 ELECTRICAL WORKS 12,371,900
6 SEWERAGE 17,562,643
7 WATER SUPPLY 23,354,063
Amount from Bill No. 1 to 7, Total (A) 194,841,071
Cost of Amount (A), after _ % Below/Above (x %) on Rates,
Amount (B)
FINAL QUOTED BID PRICE

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

@

BILL NO. 01 CARRIAGEWAY
SCHEDULE ITEMS

Clearing and Grubbing the site by cutting, uprooting and
removing all rubbish shrubs including disposal to designated
places

(Vol-111 (Highways) Chap-1, Pg-1, Sr. 1)

Cutting & Removing trees within a distance of 100 feet.
upto 2.5 feet grith.

upto 2.6 to 6 feet grith.

(Vol-111 Part 111, (General) Chap-18, Pg-95, Sr. 2)

Dismantling and Removing Road Metaling
Vol-I1l, Part-11, Chap-2, Pg-13, Sr. 51)

Compaction of Natural Grounds upto depth of 20 cm (8" inch)
below the natural ground level compacted upto 95% density|
modified AASHTO

(Vol-111 (Highways) Chap-1, Pg-1, Sr. 2)

Earth work excavation in ashes, sand soft soil, or silt clearance
undressed lead upto 50 feet.
Vol-I1l, Part-11, Chap-1, Pg-1, Sr. 1-a)

Preparation of Sub Grade including earth excavation or filling
to an average depth of 9" dressing to camber and consolidation
with power roller

(Vol-111 (Highways) Chap-2, Pg-2, Sr. 9)

Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and unloading
lead upto 7 miles

1st Mile

2nd Mile

3rd Mile

4th Mile

5th Mile

6th Mile

7th Mile

After 7th every Sub-sequent Miles

(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

Earth work excavation of road side nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary soil)
& Earth work compaction. (soft ordinary or hard soil). (b)
Laying earth in 6" layers levelling & dressing & watering for
compaction etc, complete

(Vol-111 (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

Earth work embamkment from borrow pits including laying in
6" layers, clod breaking ramming dressing complete, lead upto
100 ft: lift upto 5 ft: (Inordinary soil)

(Vol-111 (Highways) Chap-1 Pg-1, Sr. 5)

Sgm

Each

Each

Cum

Sgm

Cum

Sgm

Cum
Cum
Cum
Cum
Cum
Cum
Cum
Cum

Cum

Cum

1,000

40

30

9,134

1,000

1,500

3,000

10
10
10
10
10
10
10,741
10

1,000

500

10.44

535.43

1,043.63

213.68

16.50

40.06

56.66

143.75
177.49
204.65
229.53
252.29
272.66
284.16
11.50

63.22

78.00

10,440

21,417

31,309

1,951,753

16,500

60,090

169,980

1,438
1,775
2,046
2,295
2,523
2,727
3,052,125
115

63,220

39,000

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. # Description Unit Quantity Rate Amount ( Rs)

10 Preparing Sub-Base by supplying and spreading well graded pit
or bed run gravel having a liquid limit not greater than 25 and
plasticity index not greater than 6 in proper camber and grade
including watering rolling and compacting in layers, thickness
of each compacted layer not exceeding 6" compacted upto 98-
100% density as per modified AASHO density (Rate i/c all cost
of materials T&P and carriage upto 3 chains).

Cum 1,466 1,180.82 1,731,082

(Vol-111 (Highways) Chap-2, Pg-4, Sr. 11d)

11 Providing and Laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard
specifications i/c spreading and compacting by approved
mechanical means (Motor grader, Vibratory roller and Smooth
wheel roller etc) watering to maintain the moisture content the
compaction of each layer shall 100 percent to the max dry|
density (Rate i/c all cost of materials T&P and carriage upto 3
chains).

(Vol-111 (Highways) Chap-2, Pg-5, Sr. 13b)

Cum 8,901 1,958.39 17,431,629

12 Asphalt Concrete base Course

Providing and laying Plant mixed Asphalt Concrete Binder
Course compacted thickness 2.63"inches (60mm thick) as per
approved job mix formula using crush aggregate from approved
source. Using asphalt of grade 60/70 during laying temperature
not less than 140C compacted by steel wheel & PTR roller. The
procedure of laying binder course material & methodology shall
fully comply with AASHTO and as directed by Engineer
Incharge. Minimum bitumen content should be 3.5% binder
course shall be spreading, using paver machine. Rolling &
Finishing to design proper grade line level and camber etc.
(Machinery with POLs cost of material carriage).

Sgm 45,130 926.94 41,832,983

(Vol-111 (Highways) Pg-10, Sr. 23b)

13 Applying priming coat or tack coat with approved binder at the
required rate including cleaning the road surface thoroughly,
heating to the required temperature and spraying the binder| Sgm 51,356 6.98 358,465
with pressure as directed etc, complete.

(Vol-111 (Highways), Pg-12, Sr. 31)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. # Description Unit Quantity Rate

Amount ( Rs)

14 P/L in single layer of 4 cm compacted thickness of bituminous
wearing course on the following job mix formula.

US STANDERED SIEVE % PASSED BY WEIGHT

1” (25mm) -

¥ (19 mm) 100
%" (12.5 mm) 75-90
3/8”(905 mm) 60-80
No.04 (4.75 mm) 40-60
No.08 (2.38 mm) 20-40

Asphalt (60/70 grade) content weight 4.5% of total mix.

(Use of natural sand in original form is strictly prohibited in job
mix formula).

Prior to the paving of asphalt concrete, surface shall be cleaned
from rubbish etc and must be sticky by virtue to tack of prime
coat to make un-slippery bandage. During laying the
temperature of asphalt concrete shall not be less than 140
degree Centigrade. Asphalt concrete shall be laid with paver
and compacted by steel and pneumatic type roller at a density of]
100% of the maximum dry density determined according to|  sgm 53,856 711.38
AASHTO-T-180 method D (Modified) Asphalt concrete
wearing course shall be 100Kg (minimum) on stability and 20%
(maximum) on loss so stability at marshal test criteria. All the
material and methodology shall fully comply to the tests and
specification of AASHTO and as directed by the Engineer
Incharge

(Vol-111 (Highways) Pg-9, Sr. 24b)

15 Making diagonal grooves of ~ 1-1/2" * 1-1/2" at 2 FT: centre
to centre in road surface.
(Vol-111 (Highways) Pg-15, Sr. 7)

Sgqm 101 15.74

38,312,297

1,590

TOTAL OF BILL NO. 01 CARRIAGEWAY (SCHEDULE ITEM)

105,096,799

BILL NO. 01 CARRIAGEWAY
NON SCHEDULE ITEMS
SP-224b  |Cold Milling Cold Milling, 0-50mm Sgm 100.00 134.72

SP-224c  |Cold Milling Cold Milling, 51-70mm Sgm 100.00 202.48

13,472

20,248

TOTAL OF BILL NO. 01 CARRIAGEWAY (NON SCHEDULE ITEMS)

33,720

TOTAL OF BILL NO. 01 CARRIAGEWAY (NON SCHEDULE ITEMS & SCHEDULE ITEMS)

105,130,519




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)

BILL NO.2 MEDIAN, FOOTPATH, ISLANDS
SCHEDULE ITEMS

1 Dismantling of cement concrete plain (Ratio 1:2:4) Cum 498 1,174.17 584,737
Vol-111, Part-11, Chap-I1, Pg-10, Sr. 19c (General)

2 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form Work for M 100 974.19 97419
hunching, 1450 PSI lean concrete, 2250 PSI concrete for ' '
hunching, 1:4 cement sand mortar.
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14)

3 Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18 inches high
including the cost of Cartage, excavation, form Work for M 4424 1.090.01 4.822 204
hunching, 1450 PSI lean concrete, 2250 PSI concrete for ' R e
haunching, 1:4 cement sand mortar.
(Vol-111 (Highways) Chap-39, Pg-15, Sr. 14a)

4 Earth work excavation of road side nalies including forming its
banks or putting the same on embankment as directed clod
breaking dressing etc, complete ( throw work) (In ordinary soil)
& Earth work compaction. (soft ordinary or hard soil). (b)l Cum 996 63.22 62,967
Laying earth in 6" layers levelling & dressing & watering for
compaction etc, complete
(Vol-111 (Highways) Chap-2, Pg-1, Sr. 4 & Pg-2, Sr. 9)

5 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and unloading
lead upto 7 miles
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 22953 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 0 284.16 -
After 7th every Sub-sequent Miles Cum 10 11.50 115

(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)
6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering
(i) Ratio 1:4:8 (For Lean) Cum 23 3,987.30 91,708
(i) Ratio 1:3:6 (For Edge Block) Cum 67 4,448.68 298,062
(iii) Ratio 1:2:4 (For Al Concrete) Cum 100 5,096.56 509,656
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Cement concrete tiles laid flat in 1:2 cement mortar over 3/4"
thick bed of cement mortarl:2.
17 18/16" y 171156" 3 qm Sgm 2,212 564.66 1,249,028
(Vol-111, Part-11, Chap-8, Pg-41, Sr. 14a)
TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEMS) 7,728,700
BILL NO.2 MEDIAN, FOOTPATH, ISLANDS
NON SCHEDULE ITEMS
Providing & fixing cement paving blocks flooring having size
of 197 x 97 x 60 (mm) of city / quddra / cobble shape with
SP-217a |natural colours, having strength b/w 5000 psi to 8500 psi I/c Sgm 2,212 1,418.50 3,137,722
filling the joints with hill sand and laying in specified manner/
pattern and design etc: complete.
TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NON SCHEDULE ITEMS) 3,137,722
TOTAL OF BILL NO. 2 MEDIAN, FOOTPATH, ISLANDS (NON SCHEDULE ITEMS & SCHEDULE ITEMS) 10,866,422




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

@
(i)

0]

BILL NO. 03 DRAINAGE
SCHEDULE ITEMS

Earth work excavation in irrigation channels, drains etc, dressed
to designed section grades and profiles excavated material
disposed off and dressed within 50 ft. lead

Vol-I1l, Part-11, Chap-1, Pg-1, Sr. 5)

Re filling the excavated stuff in trenches 6" thick layer i/c
watering ramming to full compaction etc complete
Vol-1V, Part-VI, Chap-11, Pg-77, Sr. 24 (PHW)

Dismantling of cement concrete palin (Ratio 1:2:4)
Vol-I1l1, Part-11, Chap-I11, Pg-10, Sr. 19c (General)

Cartage of excavated material earth work wet silt building
1st Mile o ' '
2nd Mile

3rd Mile

4th Mile

5th Mile

6th Mile

7th Mile

After 7th every Sub-sequent Miles

(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)

Reinforced Cement concrete including all labour and matrial
except the cost of steel reinforcement and its labour for bending
and binding which will be paid seprately. this rate also includes
all kind of forms moulds, lifting shuttring curing rendring and
finishing the exposed surface (including screening and
washing of shingle)

Ratio 1:2:4 (For Al Concrete)

Precast reinforced cement concrete
Ratio 1:2:4 (For Precast concrete class Al)
(Vol-I111, Part-11, Chap-4, Pg-16, Sr. 6a)

Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering

Ratio 1:4:8 (Lean)

Ratio 1:2:4

(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)

Erection and removal of centering for R.C.C or plain cement
concrete works of Partal wood

(Vol-111, Part-11, Chap-4, Pg-18, Sr. 19-b, ii)

Vertical

Fabrication of mild steel reinforcement for cement concrete
including cutting, bending, laying in position, making joints and
fastenings including cost of binding wire (also includes removal
of rust from bars.)

Using Tor Bars

(Vol-111, Part-11, Ch-2, Pg-17, Sr. 8 a)

Cum

Cum

Cum

Cum
Cum
Cum
Cum
Cum
Cum
Cum
Cum

Cum

Cum

Cum
Cum

Sgm

Cwit.

1,328

100

2,628

10
10
10
10
10
10
2,628
10

378

148

121
10

548

999

85.48

97.46

1,174.17

143.75
177.49
204.65
229.53
252.29
272.66
284.16
11.50

11,902.84

11,364.91

3,987.30
5,096.56

336.51

5,001.00

113,517

9,707

3,085,719

1,438
1,775
2,046
2,295
2,523
2,727
746,763
115

4,499,274

1,682,007

482,463
50,966

184,407

4,995,999

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)
9 Providing, Laying RCC pipes of ASTM C-76-62 T/C-76-70 of
Class 1l wall B and fixing in trench i/c cutting, fitting and
jointing with rubber ring i/c testing with water to specified
pressure.
a) 8" Dia RCC Pipe RM 100 751.35 75,135
b) 12" Dia RCC Pipe RM 150 1,351.77 202,766
¢) 15" Dia RCC Pipe RM 150 1,689.72 253,458
d) 18" Dia RCC Pipe RM 130 2,027.66 263,596
e) 24" Dia RCC Pipe RM 130 2,851.19 370,655
f) 36" Dia RCC Pipe RM 150 5,144.61 771,692
(Vol-1V, Part-VI, Ch-2, Pg-17, Sr. 1)
TOTAL OF BILL NO. 03 DRAINAGE (SCHEDULE ITEMS) 17,801,043
BILL NO. 03 DRAINAGE
PART-B NON SCHEDULE ITEMS
SP-300  [Kerb Inlet Grating Sgqm 90 10,912.56 982,130
Sp-318 |Connection of uPVC Pipe With Drain M 300 2,317.08 695,124
SP-502a Qranular material in bed to concrete pipe culvert etc complete sqm 500 1,176.70 588,350
in all respect.
TOTAL OF BILL NO. 03 DRAINAGE(NON SCHEDULE ITEMS) 2,265,604
TOTAL OF BILL NO. 03 DRAINAGE (NON SCHEDULE ITEMS & SCHEDULE ITEMS) 20,066,647




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)
BILL NO.4 ANCILLARY WORKS
SCHEDULE ITEMS
1 Providing and laying fair faced reinforced cement concrete new
jersey barrier having 3000 PSI compressive cylindrical strength
Concrete (Ready mixed concrete) (area 3.5 Sft) as per drawing
including the cost of excavation, formwork, lean concrete 1450 Rrm 300 4,016.72 1,205,016
PSI compressive cylindrical strength etc. complete in all respect.
(Excluding the cost steel reinforcement).
(Vol-111 (Highways) Pg-15, Sr. 17)
2 Providing & fixing traffic sign 3" dia G.I. Pipe post and sign of
equilateral triangular shape each side 3' long i/c Painting,| Nos 20 14,600.00 292,000
Marking as directed each.
(Vol-111 (Highways) Chap-39, Pg-16, Sr. 18-a)
3 PI’OYIdIﬂg & 1_‘|xmg traffic sign 3 dlé} G.l. ?lpe pogt and s'lgr.w of Nos 20 14,600.00 292,000
equilateral circular shape each side 3' long i/c Painting,
(Vol-111 (Highways) Pg-16, Sr. 18-b)
4 Providing & Fixing Rectangular shape 3' x 2" comprizing 2
Nos: 3" Dia G.I pipe Post i/c Painting, writing as directed each. Nos 35 16,765.00 586,775
(Vol-111 (Highways) Pg-16, Sr. 18-c)
5 Providing & Fixing Informatory Sign Rectangular shape 4' x 3"
comprising 2 Nos: 3" Dia G.I pipe Post i/c Painting, writing as| ~ Nos 15 16,956.00 254,340
directed each.
(Vol-111 (Highways) Pg-16, Sr. 18-c-ii)
6 Cement concrete plain including placing compacting, finishing
and curing, complete (including screening and washing at
stone aggregate without shuttering
(i) Ratio 1:4:8 (For Lean) Cum 100 3,987.30 398,730
(iii) Ratio 1:2:4 (For Al Concrete) Cum 100 5,096.56 509,656
(Vol-111, Part-11, Chap-4, Pg-16, Sr. 5-f, h & i)
7 Erection and removal of centering for R.C.C or Plain cement
concret works of Partal Wood
Vertical Sgm 225 336.51 75,715
(Vol-I11, Part-I1, Ch-4, Pg-18, Sr. 19-b, ii)
8 Pavement marking in reflective Paint for lines 150mmwidth or
as per drawing and as per direction by the Engineer Incharge
(i) Line 150mm Thick M 5,840 135.31 790,210
(i) Arrow Marking Sqm 100 902.07 90,207
(iii) Zebra Crossing Sgm 100 902.07 90,207

(Vol-111, Part VI (Highways) Pg-15, Sr. 13)

Continue




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. # Description Unit Quantity Rate Amount ( Rs)
9 Supplying and fixing of reflectorize Aluminium road studs
double face flush surface type P15/12 Each 730 596.23 435,248
(Vol-111, Part VI (Highways) Pg-15, Sr. 12)
10 Preparing surface and painting guard bars, gates of iron bars,
Priming Coat Sqm 1,250 56.16 70,200
Each subsequent coat of paint. Sgm 1,250 40.29 50,363
(Vol-111, Part-11, Chap-11, Pg-70, Sr. 5-d, i & ii)
TOTAL OF BILL NO. 4 (SCHEDULE ITEMS) ANCILLAY WORK 5,140,667
11 Reflectorized pavement Stud (Raised profile type Single) as per| Each 730 477.00 348,210
TOTAL OF BILL NO. 04 ANCILLARY WORKS (NON SCHEDULE ITEMS) 348,210
GRAND TOTAL 'BILL NO. 04 ANCILLARY WORKS (NON SCHEDULE ITEMS & SCHEDULE ITEMS) 5,488,877




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

BILL NO. 5 ELECTRIFICATION WORKS

Providing, installing, testing and commissioning of following
Octagonal lighting pole, hot dipped galvanized from inside and
outside with 4mm wall thickness including base plate anchor
bolt, nuts and washer, self inspection door with special keys,
cable connection box etc., (detail shown on the
drawings),Complete in all respects as per specification and
drawings.

12 m,High Double Arm Pole

12 m,High Triple Arm Pole

Construction and installation of pole foundation in concrete
class "A", reinforcement as per AASHTO M31, lean concrete
etc.Excavation and backfilling for the Pole foundation shall be
included in this job. Complete in all respects as per
specifications and drawings.

Providing, installing, testing and commissioning of street light
fixture with LED lamp 150W (IP-66 Rated), complete in all
respects,as per specification and drawing.

Providing, installing, testing and commissioning of following
outdoor type IP65 rated Pad mounted Lighting Control Panel
(LCP) on concrete pad. This job include with all civil works as
per drawing and specifications, complete in all respect:

LCP

INCOMING

1 No0.63A TP MCCB (25 kA)(Adjustable)

Timer contactor with Photo Sensor

OUTGOING

8Nos.16A TP MCCB

Providing, installing, testing and commissioning of following
size of 600/1000 volts grade copper conductor armoured
cables for incoming cable from Transformer to LCP directly
buried including cost of excavation for laying of cable, bricks,
warning tape, and backfilling with new and fresh sand (6"
under and 6" above the cable).Complete in all respects,as per
drawing and specification, including cable glands, cable ID
marker etc.

4c- 35 Sgq.mm Cu.PVC/SWA/PVC +1c¢-25 sq.mm Cu.PVC as
ECC

Providing, installing, testing and commissioning of following
sizes of 600/1000 volts grade copper conductor armoured
cables from LCP to Lighting Pole and Lighting Pole to Lighting
Pole directly buried including cost of excavation for laying of
cable, bricks, warning tape, and backfilling with new and fresh
sand (6" under and 6" above the cable).Complete in all
respect,as per specification and drawing.

4c- 10 Sg.mm Cu.PVC/SWA/PVC +1C-10 Sq.mm Cu.PVC as
ECC

Providing, installing, testing and commissioning of 3 Core 2.5
Sg.mm Cu.PVC / PVC, 450/750 volts grade cable for each light
from cable terminal box to luminaries complete in all respect.

Nos.

Nos.

Nos.

Nos.

No.

Rm

Rm

Rm

21

11

32

75

40

1,400

900

63,000.00

69,000.00

9,500.00

66,000.00

340,000.00

4,150.00

1,260.00

260.00

1,323,000

759,000

304,000

4,950,000

340,000

166,000

1,764,000

234,000

Continue



LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

10

11

12

13

14

15

16

Providing, installing, testing and commissioning of Terminal
Box IP 65 including 2 Nos. 4A Circuit Breaker with terminal ,
complete in all respect.

Providing, installing, testing and commissioning of Terminal
Box IP 65 including 3 Nos. 4A Circuit Breaker with terminal ,
complete in all respect.

Supply, installation, testing and commissioning of earthing pit
with 3 meter long 20 mm dia earth Copper Rod for
Transformer,LCP and end of every lighting pole circuit directly
driven to ground to obtain earth resistance not more than 1
ohm.as per drawing and specification, complete in all respect.

Providing, installing, testing & commissioning of following
copper PVC insulated (yellow/green) earth continuity cable
with 38 mm dia PVC Conduit,Including excavation for laying
of conduit, bricks, warning tape, and backfilling with new and
fresh sand (6" under and 6" above the cable) from earth pit to
Transformer and earth pit to respective LCP, between pole to
pole.Complete in all respects,as per specification and drawing.

1c- 25 Sq. mm as Cu.PVC as ECC
1c- 10 Sq. mm as Cu.PVC as ECC

Providing and laying of following sizes of uPVC class "D"
Pipes for Road crossing. Buried in ground as per drawing.
Including excavation for laying of pipe and backfilling.as per
specification and drawing,complete in all respect.

100 mm dia uPVC Pipe

Supply, installing, testing & commissioning of 25 KVA, Pole
mounted Transformer. Including all accessories such as Poles,
platform, cross arms,cables, insulated copper conductor,
dropout fuse switches complete in all respect as per K-Electric
specifications.

Provisional sum for obtaining electrical 11KV power supply
connection from K-Electric with all necessary requirements
including meter, circuit breaker / cutouts, necessary power
cables and all installation material required for the connection
and liosioning with K-Electric for approval of the load,
complete in all respect.

Providing, installation, testing & commissioning of 3c-70
sg.mm ALXLPE/SWA/PVC MV cable from nearest scoured of
K-Electric power supply for incoming cable to 1No. 25kVA
Transformer as required as per site and including cost of
excavation for laying of cable, bricks, warning tape, and
backfilling with new and fresh sand (6" under and 6" above the
cable),complete in all respect.

Dismantling & Removing of existing street Light poles, light
fixture and other accessories from site and handover to KMC .

Nos.

Nos.

Nos.

Rm

Rm

Rm

Nos.

Job.

Job.

Job.

21

11

40

800

160

6,400.00

8,900.00

33,200.00

650.00

510.00

2,245.00

456,000.00

120,000.00

598,000.00

100,000.00

134,400

97,900

232,400

26,000

408,000

359,200

456,000

120,000

598,000

100,000

TOTAL OF BILL NO. 5 ELECTRIFICATION WORKS (NON SCHEDULE ITEMS & SCHEDULE ITEMS)

12,371,900




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST

SR. #

Description

Unit

Quantity

Rate

Amount ( Rs)

®

®

BILL NO. 06 SEWERAGE
SCHEDULE ITEMS

Dismantling and removing road metaling.
(Vol-111, Part-11, Chap-2, Pg-13, Sr. 51i)

Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
shape leveling of beds of trenches to correct level and grade,
cutting joint holes and disposal of surplus earth within a one
chain as directed by Engineer Incharge. Providing fence guards,
lights, flags and temporary crossings for non-vehicular traffic
where ever required lift upto 5 ft.(1.52m) and lead upto one
chain (30.5m)

Lift0’ -5’

Lift5 -8’

Lift 8 - 11’

Lift 11’ - 14’

(Vol-111, Part-111, Chap-111 A, Pg-62, Sr. 5)

Providing M/H 4ft inside with C1 frame (15kg) and 5 feet clear
depth 1:2:4 cast in situ in 9 inch thick wall, 1:4:8 cement
concrete in 6ft dia and 6” inch thick in foundation 1:2:4 c.c in
benching, ¥ thick cement plastering with 1:3 cement mortar on
inside wall and surface of channel/blenching i/c making
required Nos of main and branch channels, % dia bar footrest
at 12” C/C ilc cost of excavation of all kinds of soil, backfilling
and disposal of excavated stuff etc. complete, as per design and
instruction of the Engineer Incharge.

Add/deduct per ft depth.
(Proposed R/A on Sch:2012)

Providing manhole size 5 ft dia inside 15 ft depth (for vehicular
traffic) as per drawing, design and specifications complete upto
15 ft depth with 1:2:4 RCC cover and 1 cwt C.I frame, 3/8” dia
M.S bars (0.25 cwt) in 12" thick 1:2:4 c.c wall on 8 ft dia 6”
thick 1:4:8 c.c bed in foundation, %2* thick 1:3 cement plaster
to all inside wall surface channel and benching etc. i/c
providing & fixing % “ M.S bar foot rest @12” c/c and making
requisite number of main, branches, channels including cost of
excavation of all kinds of soil, backfilling and disposal of
excavated stuff etc. complete

Add/deduct per ft depth.
(Proposed R/A on Sch:2012)

Full hire charges of the pumping set per day i/c of wages of
driver and Assistant fuel or electric energy plate forms required
for placing pumps etc. at lower depth with section and delivery
pipe for pumping out water fond at various depth from trenches
i/c the cost of erection and dismantling after completion of the
job. Hire charges of pumping set up to 10 HP pluming out water
from 10 ft. deep trench.

(Vol-111, Part-111, Chap-111 A, Pg-76, Sr. 23)

Cum

Cum
Cum
Cum

Cum

Each

Each

P/Day

307

2,987
1,686
382

382

150

250

50

50

250

213.69

1,642.38
1,836.64
2,030.90

2,225.16

14,529.29

8,329.21

63,129.00

13,714.71

1,500.00

65,603

4,905,789
3,096,575
775,804
850,011

2,179,394

2,082,303

3,156,450,

685,736

375,000

Continue



LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)
Providing laying RCC pipes with (Rubber Ring Joint and fitting
in trench rubber ring i/c testing with water to specified pressure.
i 200 mm (8” dia) M 500 675.89 337,945
ii 300 mm (12” dia) M 1,500 1,204.13 1,806,195
iii 375 mm (15” dia) M 200 1,430.52 286,104
iv 450 mm (18” dia) M 2,000 1,768.46 3,536,920,
v 600 mm (24" dia) M 1,000 2,591.99 2,591,990
Vi 750 mm (30" dia) M 1,000 3,392.55 3,392,550,
(Vol-111, Part-111, Chap-11 A, Pg-18, Sr. B-2)
7 Manufacturing and supplying of 21 inch diameter RCC
Manhole Covers cast in 1:2:4 cement concrete ratio 3“, Deep at
center rain-forced with %" dia M.S. tor bars with 4” c/c welded
to a 3/16” thick 2” wide M.S. Flat and tow hook of 3/8” dia tor
bars including compacting, curing and transportation within 10
miles etc.
a) 21" dia. Each 500 913.63 456,815
b) 24" dia. Each 150 1,025.25 153,788
(Vol-111, Part-I11, Chap-11 A, Pg-54, Sr. Al-b)
8 . A . S
Manufacturing & supplying of RCC ring slab 21" dia (inside)
and 36” dia outside 7.5 width and 6” thick i/c 3/8” dia tor steel
bars two concentric rings with 3/8” dia 8 Nos cross linked bars
welded and two sunk type hooks, casted in 1:1 %2:3 concrete
with embedded 15 kg C.I frame in perfect position i/c Bach 300 1,906.60 571,980
transportation charges for an average lead of 2 km per trip from
casting yards to town offices ( A minimum of 25 slabs per trip
will be transported)
(Vol-111, Part-I11, Chap-11 A, Pg-54, Sr. Al-b)
9 Making connection with the existing manhole i/c the cost of
cutting hole in wall, making them good in C.C 1:2:4 and making| Each 50 180.00 9,000
required channel etc. complete.
(Vol-111, Part-111, Chap-17 A, Pg-31, Sr.3)
10 Shifting to the site and fixing 36 dia ring slab in perfect
position on damaggd manhole i/c cutFlngiof the position gf } Each 300 563.09 168,927
damaged manhole in proper shape lying in layer of C.M in 2
thickness and disposal of the debris.
(Vol-I1l1, Part-111, Chap-17 A, Pg-31, Sr.4)
11 Reflll!ng the ex.cavated stuff in tre'nches 6” thick layer i/c cum 3,806 97.48 371,009
watering ramming to full compaction etc. complete.
(Vol-111, Part-111, Chap-I1, Pg-77, Sr.24 )
12 Cartage of excavated material earth work wet silt building
material rubbish murrum earth including loading and unloading
lead upto 7 miles
1st Mile Cum 10 143.75 1,438
2nd Mile Cum 10 177.49 1,775
3rd Mile Cum 10 204.65 2,046
4th Mile Cum 10 229.53 2,295
5th Mile Cum 10 252.29 2,523
6th Mile Cum 10 272.66 2,727
7th Mile Cum 544 284.16 154,581
After 7th every Sub-sequent Miles Cum 10 11.50 115
(Vol-1, Part-1, Chap-1, Pg-1, Sr. 1)
13 C.l. Frame. Kg 2,500 70.00 175,000
(Vol-111, Part-111, Chap-I1, Pg-35, Sr. J1)
TOTAL BILL NO. 6 : SEWERAGE (SCHEDULE ITEMS) 14,025,723




LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)

BILL NO.7WATER SUPPLY
SCHEDULE ITEMS

1 Dismantling and removing road metaling. Cum 307 213.69 65,603,
(Vol-11l1, Part-11, Chap-2, Pg-13, Sr. 51i)

2 Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
shape leveling of beds of trenches to correct level and grade,
cutting joint holes and disposal of surplus earth within a one
chain as directed by Engineer Incharge. Providing fence guards,| Cum 2,535 1,642.38 4,163,433
lights, flags and temporary crossings for non-vehicular traffic
where ever required lift upto 5 ft.(1.52m) and lead upto one
chain (30.5m)
(Vol-111, Part-111, Chap-111 A, Pg-62, Sr. 5)
Providing laying & fixing in trench including fitting joining &
testing etc complete in all respect the high density polythene PE
pipes (HDPE-100) for W/S confirming ISO
4427/Din8074/8075 B.S 3580 & PSI 3051. PN-10................
110 MM Rm 350 1,738.93 608,626
160 MM Rm 350 2,733.07 956,575
200 MM Rm 500 4,157.03 2,078,515
250 MM Rm 400 6,555.44 2,622,176
315 MM Rm 250 6,555.44 1,638,860
(Vol-111, Part-111, Chap-Il A, Pg-25, Sr. F1)

4 . . . .
Full hire charges of the pumping set per day inclusive of wage
of driver and assistant fuel or electric energy plate forms
required for placing pumps etc. at lower depth with suction and
delivery pipes for pumping out water found at various depths P/Day 90 1,500.00 135,000
from trenches including the cost of erection and dismantling
after completion of the job. Hire charges of pumping set out
water from 10 deep trenches.

5 Fixing of sluice valves with 2cast iron tailpieces one end
flanged and other with socked including the cost of nuts bolts
and rubber packing, labor etc. complete.
................... 12” dia. Each 10 3,281.00 32,810
................... 10" dia. Each 8 3,319.00 26,552
................... 08” dia. Each 10 2,790.00 27,900
................... 06" dia Each 8 1,886.00 15,088
................... 04” dia Each 6 1,532.00 9,192

(Vol-111, Part-C, Chap-1V, Pg-12, Sr. F1)

Continue



LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

IMPROVEMENT PLAN FOR ROADS AT CANTT RAILWAY STATION (SDG#9), ADP#1909

ABSTRACT OF COST
SR. # Description Unit Quantity Rate Amount ( Rs)
6 . .
Construction of C.C Block masonry chamber of size 4’x4’x4’
(inside dimension) with 24”x24” C.I cover from with 50 kg
fixed R.C 1:2:4 flooring %" dia for bars@ 6 C.C with chamber
sent up both way distribution bar 6” C.C 1:4:8 in foundation 2”
thick c.c 1:2:4 flooring %" thick cement plaster 1:3 ratio inside Bach 42 28,357.00 1,190,994
wall surface 1 feet deep up to roof slab M.S foot rest 5/8” bars
at every 2foot deep 1/c curing dewatering excavation refilling
and disposal of surplus earth complete 4°x4’x4’.
Reflll!ng the ex.cavated stuff in tre'nches 6” thick layer including cum 1775 97.48 173,027
watering ramming to full compaction etc. complete.
(Vol-111, Part-111, Chap-Il, Pg-77, Sr.24)
8 Providing Laying & Jointing Black Steel M.S Pipe with
Welding (Sprially Welded)
i 5.6mm thick (Dia 12") Rm 152 9,199.07 1,398,259
i 6.4mm thick (Dia 18") Rm 457 14,728.93 6,731,121
iii 7.1mm thick (Dia 24") Rm 457 21,442.32 9,799,140
Vi 9.5mm thick (Dia 36") Rm 61 41,416.72 2,526,420,
(Vol-111, Part-111, Chap-11, Pg-32, Sr.H 1)
TOTAL 'BILL NO. 7 : WATER SUPPLY (SCHEDULE ITEMS) 22,065,503
BILL NO.8 WATER SUPPLY
NON-SCHEDULE ITEMS
1 Providing C.I sluice valve heavy Pattern (Test Pressure
21.0kg/sq. com or 300 Ib/sq:inch) (imported).......
................... 12" dia. Each 10 78,000.00 780,000
................... 10 dia Each 8 27,690.00 221,520
................... 08” dia. Each 10 17,940.00 179,400
................... 06" dia. Each 8 9,360.00 74,880
................... 04” dia. Each 6 5,460.00 32,760
TOTAL 'BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS) 1,288,560
GRAND TOTAL 'BILL NO. 7 : WATER SUPPLY (NON SCHEDULE ITEMS & SCHEDULE ITEMS) 23,354,063




