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	PHONE NO. 071-9310751
xen.highwaysdivisionsuk@gmail.com
	NO. EE/HW-D/TC/            OF 2017
SUKKUR DATED.         /        /2017


		 


 NOTICE INVITING TENDERS

	1.
	
	Executive Engineer Highways Division Sukkur invites sealed tenders on item rates from interested contractors / firms for the following work (List Attached).


	 2.
	
	Eligibility: Registration with Pakistan Engineering Council for year 2017 in reflect above category (Specialized Code CE-01).

	3.
	
	The applicant should be registered with Income Tax Department as well as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application
n, otherwise the application will not be entertained.  Also copy of CNIC should be attached.

	4.
	
	QUALIFICATION:-

	
	
	

	
	i.
	List of two similar assignment under-taken over the past 7 years.

	
	
	

	
	ii.
	Details of Equipment, machineries and transport owned by firm / contractor.

	
	
	

	
	iii.
	Financial Statement (Summary) and income tax return for the last 3 years.

	
	
	

	
	iv.
	List of litigation (if any) and natural of litigation.

	
	
	

	
	v.
	Affidavit that firm has never been black listed.

	
	
	

	5.
	
	Method of Procurement           Single Stage Single Envelope.  

	6.
	
	Bidding /Tender Documents:

	
	
	Issuance: Documents will be issued from the date of Publication in Newspaper.

	
	
	

	7.
	
	Terms & Conditions 

	
	a)
	Under following condition bid will be rejected:-

	
	i.
	Conditional and telegraphic bid/ tenders.

	
	
	

	
	ii.
	Bids not accompanied by bid security of required amount and form.

	
	
	

	
	iii.
	Bids received after specified date and time.

	
	
	

	
	iv.
	Black listed firms.

	
	v.
	The undersigned reserved the Right accepting/rejecting any or all tender without assigning a reason thereof.

	
	vi.
	The bidder shall submit earnest many/ Bid Security @ the rate of 5% in Shape of Call Deposit /Security receipt with the Bid documents therein contractors /firms name reflects.  

	
	Vii.
	The Procuring Agency shall not Accept in Bank instrument /Pay order therein no any Contractor /Firms reflects.

	
	viii.
	The Procuring agency reserve the right to reject or accept any or all Tenders under SPPRA rules 2010.

	
	ix.
	In case of firm consortium list of partnership deed, giving full particulars of Directors/Proprietors or other connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.




	S. NO.
	PARTICULAR
	1ST ATTEMPT
	2ND ATTEMPT

	01.
	Date of accept of application & issuance of Tenders (upto 01:00 PM)
	Upto
22.12.2017
	Upto 
08.01.2018

	02.
	Date of receipt & Opening of Tenders (upto 02:00 PM)
	Upto 
22.12.2017
	Upto 
08.01.2018


Cont:…. P/ 2…)
(P-2)
		The tenders or their representatives may be present at the time opening of tenders if they so desired (At their will).


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR
		Copy submitted with compliments to: - 

1. 	The Worthy Deputy Commissioner, Sukkur.

2.	The Secretary, Information Technology, and Government of Sindh Secretariat No: 6, @ Karachi, along with copies of N.I.T’s for favour of information and placing them on the web site of Sindh Government.

3.	The Director (A&F) SPPRA 3-15 Government of Sindh, Public Procurement Regulatory Authority , Planning & Development Department Karachi along with Soft & Hard copy of NIT for favour of information and placement on Web Site.
  
4.	The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 3 Nos. leading Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

5.	The Superintending Engineer, Works & Services, Sukkur, for favour of information.

6.	The Executive Engineer, (Buildings / Education Works) Department Sukkur, for information for wide publicity.

7. Copy to notice board and drawing branch / HC (Local).

8. The Assistant Engineer, Public Health Engineering Sub-Division Rohri for information.

9. [bookmark: _GoBack]The Assistant Engineer, Highways Sub-Division Sukkur/Rohri/PanoAkil for information.



  

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SUKKUR





L I S T  O F  W O R K S


Cont: P-1/5
	SR. NO.
	NAME OF SCHEMES
	AMOUNT
	EANT MONEY 5%
	TENDER FEE
	PERIOD



	1
	Reconditioning of road from Pir Hazari to Mirani Muhalla EID Gah Bagerji 
	5.000
	5% of Bid
	3000
	24
	Months

	2
	Const: of road on canal Inspection Path at village Bahi Khan Ghanghro UC Tamachani Mile 0/0-0/3 (0.60 KM)
	6.000
	5% of Bid
	3000
	24
	Months

	3
	Impr:/Recdg: of road @ Haji Jadal Mahar Mile 0/0-0/5 UC Tamachani
	6.000
	5% of Bid
	3000
	24
	Months

	4
	Const: of road & Drains at village Haji Hassan Mahar UC Tamachani
	5.000
	5% of Bid
	3000
	24
	Months

	5
	Construction of Paver block flooring & Drains @ Bashirabad UC Tamachani
	5.000
	5% of Bid
	3000
	24
	Months

	6
	Construction of Paver block flooring & Drains @ Haider shah Muhalla village Goserji UC Tamachani
	5.000
	5% of Bid
	3000
	24
	Months

	7
	Construction of Paver Block Flooring & Drains at Village Allah Bux Jamali (Remaining Works)
	4.200
	5% of Bid
	3000
	24
	Months

	8
	Const: of Road/Paver  at Village Nachanpur Khanpur & Bhoorapur UC Tamachani
	5.000
	5% of Bid
	3000
	24
	Months

	9
	Construction of Paver Block Flooring and Drains at Village Tamachani (Remaining Works)
	5.000
	5% of Bid
	3000
	24
	Months

	10
	Imp/Recnd: of road from Sukkur Shikarpur road to Kando Wahan via Farash Mile 0/6-1/5.
	9.000
	5% of Bid
	3000
	24
	Months

	11
	Paver Block Flooring and Drains at Village Bhai Khan Ghanghro (Remaining Works)
	5.000
	5% of Bid
	3000
	24
	Months

	12
	Construction of road at Main Small Industries Golimar road from Abdul Waheed Kalwar House to Jamia Masjid Goth Fateh Mohamamd Noonari UC-20
	5.000
	5% of Bid
	3000
	24
	Months



P-2
	SR. NO.
	NAME OF SCHEMES
	AMOUNT
	EANT MONEY 5%
	TENDER FEE
	PERIOD



	13
	Const: of Paver Block Flooring and Drains at Village Fateh Mohammad Noonari (Remaining Works)
	5.000
	5% of Bid
	3000
	24
	Months

	14
	Construction of Paver Block Flooring and Drains from Ali Mohammad Khokhar House to Khalid Hussain Mako House Golimar Sukkur UC-20
	5.000
	5% of Bid
	3000
	24
	Months

	15
	Widen:/Recdg: of road from Village Ali Wahan to Village Arain Sukkur Mile 0/0-1/0
	6.500
	5% of Bid
	3000
	24
	Months

	16
	Construction of road from National Highway to village Bhai Khan Ghanghro Mile 0/0-1/0 (1.60 km)
	6.000
	5% of Bid
	3000
	24
	Months

	17
	Impr:/ Rercd: of road from National Highways to Village Miani Mile 0/0-0/6.
	4.600
	5% of Bid
	3000
	24
	Months

	18
	Const: of Paver Block Flooring & Drain at Sasti Basti Near Cattle Colony Sukkur.
	5.000
	5% of Bid
	3000
	24
	Months

	19
	Const: of Paver Block Flooring and Drains at Village Raees Chuttal Lakhan 
	4.200
	5% of Bid
	3000
	24
	Months

	20
	Construction of Paver Block Flooring & Drains at Punhal Khoso (Khosa Muhalla) and Laghari Muhalla Village Dreha (Remaining Work)
	5.000
	5% of Bid
	3000
	24
	Months

	21
	Construction of mettled road from Sukkur Shikarpur road (near Sports Complex) to village Qadir Bux Mahar via Goth Mazari Shaikh
	5.000
	5% of Bid
	3000
	24
	Months

	22
	Const: of road 100 Ft Society road to Ahsan Lashari House Mile 0/0-0/5 (1 km)
	5.000
	5% of Bid
	3000
	24
	Months

	23
	Rehabilitation & Restoration of High Court Road
	10.000
	5% of Bid
	3000
	24
	Months

	24
	Const: of road from Arif Khan to village Sher Muhammad Khokhar Mile 0/0-0/6+330
	9.500
	5% of Bid
	3000
	24
	Months

	25
	Construction of road village Khahi uc Pir Ikhlas Shah
	5.317
	5% of Bid
	3000
	24
	Months



P-3
	SR. NO.
	NAME OF SCHEMES
	AMOUNT
	EANT MONEY 5%
	TENDER FEE
	PERIOD



	26
	Construction of road Kashmir Brohi (2 km)
	13.500
	5% of Bid
	3000
	24
	Months

	27
	Construction of road village Allah Rakhyo Mahar
	5.500
	5% of Bid
	3000
	24
	Months

	28
	Construction of new road from Thikratho to village Ghati (3.62 km)
	23.000
	5% of Bid
	3000
	24
	Months

	29
	Const: of road from Khuda Bux Mahtam road to Gul Khan Chandio Mile 0/0-1/6
	7.120
	5% of Bid
	3000
	24
	Months

	30
	Construction of road from village Siran Waro to Photo Mahar Mile 0/0-0/7.
	12.300
	5% of Bid
	3000
	24
	Months

	31
	Const: of road approach to pre-streed bridge Raza Goth Taluka Pano Akil
	10.000
	5% of Bid
	3000
	24
	Months

	32
	Construction of road from Gulan Shah to Gudpur road at village Gudpur Mile 0/0-0/6+330'
	10.000
	5% of Bid
	3000
	24
	Months

	33
	Const: of road /Paver Block & Drains village Hussain Kalwar Taluka Pano Akil
	10.000
	5% of Bid
	3000
	24
	Months

	34
	Const: of road from Korai Wah to Ghulam Murtaza Shaikh Taluka Pano Akil
	10.000
	5% of Bid
	3000
	24
	Months

	35
	Re-construction of road from National Highways to Hussain Kalwar via Daya geer Police Picket
	10.000
	5% of Bid
	3000
	24
	Months

	36
	Construction of Road Paver Flooring & Drainage at village Lal Kalwar, Adal Kalwar, Hamid Kalwar 
	4.500
	5% of Bid
	3000
	24
	Months

	37
	Const: of Road Paver Flooring & Drainage at village New Budh, Old Budh, Gul Mohammad Qazi, Mohammad Saleh Sangi, Usman Korai, Rasool bux Shaikh various street UC Nidapur
	4.500
	5% of Bid
	3000
	24
	Months

	38
	Const: of Road Paver Flooring & Drainage at village Sillani Chachar, Ghulam Ali Mahesar, Hamir Khan Arbani, Mir Khan Khoso, Qaim Jiskani various streets UC Pano Akil Ghulam Ali
	4.500
	5% of Bid
	3000
	24
	Months




P-4
	SR. NO.
	NAME OF SCHEMES
	AMOUNT
	EANT MONEY 5%
	TENDER FEE
	PERIOD



	39
	Construction of Road Paver Flooring & Drainage at village Roopahar, Muhalla Mitha Khan Mahar, Qaim Mochi, Garo Daro, Fasor, Gagnao, Mochi Daro, and vaious street UC Roopahar
	4.500
	5% of Bid
	3000
	24
	Months

	40
	Construction of Road Paver Flooring & Drainage at village Mosa Chachar, Molan Hassan Chachar, Din Mohammad Khoso, Khamiso Jiskani, Khamiso Siyal, Jumo Jiskani, Kharo Sangi, various street UC Bulla
	4.500
	5% of Bid
	3000
	24
	Months

	41
	Construction of road from village Allah dad shar to village Mohammad sachal phulpoto Mile 0/0-0/5 (1 km)
	6.500
	5% of Bid
	3000
	24
	Months

	42
	Construction of road from fakirabad road to village Jiand nappar uc dhandhi Mile 0/0-0/4 (0.80 km).
	5.200
	5% of Bid
	3000
	24
	Months

	43
	Construction of road from wass road to ghantan wari via hafiz Abdul Sami mangrio Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months

	44
	Construction of road from residence of Mohammad mithal bhanbhro to village janoji mohalla lemo khan bhanbhro Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months

	45
	Construction of road for Mohammad saleh Mirbahar Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months

	46
	Construction of road from arrore bachal shah road to bachal shaikh (janoji) via channel 171 r/s village shaman shaikh Mile 0/0-0/4.
	6.500
	5% of Bid
	3000
	24
	Months

	47
	Construction of road from village wahid bux behan via taj shaikh farm deh salehpat Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months

	48
	Construction of road from sangrar road to village Ilyas bharo Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months



P-5
	SR. NO.
	NAME OF SCHEMES
	AMOUNT
	EANT MONEY 5%
	TENDER FEE
	PERIOD



	49
	Construction of road from Jamaluddin gadani to batki kandhraa via sultan kandhraa Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months

	50
	Construction of road from village lahoti umed Ali shambani to ghantan wari uc dhandhi Mile 0/0-0/5 (1 km).
	6.500
	5% of Bid
	3000
	24
	Months

	51
	Const: of road from arrore bachal shah road to janoji via village mir shahid Hussain talpur Mile 0/0-0/4 (0.80 km).
	5.400
	5% of Bid
	3000
	24
	Months

	52
	Construction of road link road from salehpat sikanderabad road at dargah Khuda bux shah to village Karamat muhalla uc lal jurio Mile 0/0-0/4 (0.80 km).
	5.200
	5% of Bid
	3000
	24
	Months

	53
	Impr:/recdg: of road & paver block road of arrore bachal shah road to Abdul Kareem lund Moula abad Mile 0/0-1/4 (2.40 km).
	20.000
	5% of Bid
	3000
	24
	Months

	54
	Impr:/recondg: of road & construction of road arrore bachal shah road to old janoji via Shahmeer mangdi Mile 0/0-1/5 (2.60 km).
	16.000
	5% of Bid
	3000
	24
	Months

	55
	Construction of road/paver block and drains at village dolat khan pathan Mile 0/0-0/3
	10.800
	5% of Bid
	3000
	24
	Months

	56
	Construction of road wazir manganhar near 186 channel 0.60 km and cosntruction various culverts near channel 186.
	5.800
	5% of Bid
	3000
	24
	Months

	57
	Construction of road from sangrar road Shafi Mohammad chachar to shazado chachar Mile 0/0-0/6
	4.200
	5% of Bid
	3000
	24
	Months

	58
	Construction of road from village talib phulpoto to village Safar phulpoto
	6.500
	5% of Bid
	3000
	24
	Months

	59
	Construction of road frrom arrore bachal shah road to loung bhanbhro Mile 0/0-0/5+330'.
	6.100
	5% of Bid
	3000
	24
	Months
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