Subject: replacement of old/ unserviceable 16” dia asbestos and 12” dia rcc rising main with ms pipe at ejector-14

(B) Description and rate of Item based on Market (offered Rates)

	S.NO
	DESCRIPTION OF WORK / ITEM
	QTY.
	                            RATE
	PER
	AMOUNT

	
	
	
	Rate  in Rupees
	Rate in Words
	
	

	1. 
	excavation for pipe line in trenches and pits in wet soil cly or mud including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade , cutting joints holes and disposal of surplus earth within a one chain as directed by engineer in- charge providing fence guards, light , flags, temporary crossing for non vehicular traffic where ever required lift up to 5ft and lead up to one chain
               0’to5’

              5’ to8’

	3144.83CFT
1800.27cft


	
	
	%0 cft
%0 cft

	

	2. 
	full hire charges of pumping set per day inclusive of wages of driver  and assistant fuel eclectic energy  plats etc at lower depth with suction and delivering  pipes for pumping out water found at various depth  from trenches i/c  the cost of errection and dismantling after completion of the job of above set of 10 hp pumping out water
(i)  Form 10’ deep trench. 

	18 days
	
	
	p/ days
	

	3. 
	P/f M.S  flange made of M.S  plate having a thickness and total weight i/c  the coast making holes, facing welding nuts bolts, rubber  packing white lead filter cartage etc complete.
16” dia ( net weight =7.27kg)

12” dia (net weight =5.65kg)
	06 NOs

06 NOs


	
	
	Each

Each
	

	4. 
	manufacturing supplying & fixing black steel m.s pipe made out of M.S  sheet confirm to API  5L grade X-42 spirally welded  &  externally asphalted coated with fiber glass 5mm  thick (3layers)  &  internally c/c  lining 7mm thick (AWWA specification )  i/c  laying jointing with special welding in trenches i/c coast of bands of any degree & testing with water specified pressure for different dia of pip as below ( spirally welded)

16” dia (6.4mm thick)

12” dia ( 5.6 mm thick)
	120RFt
100RFt
	
	
	P/rft
p/rft
	

	5. 
	CC plain i/c planning compacting finishing curing. complete (11C- screening and washing at stone aggregate without shutting -1:2:4 
	381.39CFT
	
	
	%0 cft
	

	6. 
	refilling the excavated stuff in trenches 6”  thick layer i/c  watering ramming to full compaction etc complete
	4816.95 cft
	
	
	%0cft
	

	
	TOTAL
	
	
	
	
	


EXECUTIVE ENGINEER (e&M civil sew SPD)
           KW&SB.

I /we hereby quoted   amounting RS.____________________ In words) ______________________________________________
  Signature & stamp of Contractor
………………………………………………  Address: ____________________________Contact#__________________
