
SCHEDULE OF QUANTITIES

WORK No: 01
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,99,258/-  

Earnest Money Rs:
        19,985/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	HIRING OF MACHINERY FOR CLEANING CAMPAIGN IN JISKANI MOHALLAH UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	
	a) Front Loader / Excavator………………………………………...
	80 Hours
	3088.13
	P/Hour
	2,47,050.00

	
	b) Dumper (Hino)…………………………………………………….
	320 Hours
	2006.90
	P/Hour
	6,42,208.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah (Afghani / Bajorri)             for 08 Hours.
	140 Nos.
	750.00
	Each
	1,05,000.00

	3.
	Overtime of Private Labour after 08 Hours.
	40 Hours.
	125.00
	P/Hour
	5,000.00

	Total Estimated Cost
	9,99,258/-


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE     

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,99,258/-  

Earnest Money Rs:
        19,985/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	HIRING OF MACHINERY FOR CLEANING CAMPAIGN IN KHUSHAL NALLAH UC-42, MACHER COLONY, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	
	a) Front Loader / Excavator………………………………………...
	80 Hours
	3088.13
	P/Hour
	2,47,050.00

	
	b) Dumper (Hino)…………………………………………………….
	320 Hours
	2006.90
	P/Hour
	6,42,208.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah (Afghani / Bajorri)             for 08 Hours.
	140 Nos.
	750.00
	Each
	1,05,000.00

	3.
	Overtime of Private Labour after 08 Hours.
	40 Hours.
	125.00
	P/Hour
	5,000.00

	Total Estimated Cost
	9,99,258/-


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE     

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,99,258/-  

Earnest Money Rs:
        19,985/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	HIRING OF MACHINERY FOR CLEANING CAMPAIGN IN           M.A. JINNAH ROAD TO DOCKS COLONY UC-43, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	
	a) Front Loader / Excavator…………………………………..........
	80 Hours
	3088.13
	P/Hour
	2,47,050.00

	
	b) Dumper (Hino)…………………………………………………….
	320 Hours
	2006.90
	P/Hour
	6,42,208.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah (Afghani / Bajorri)             for 08 Hours.
	140 Nos.
	750.00
	Each
	1,05,000.00

	3.
	Overtime of Private Labour after 08 Hours.
	40 Hours.
	125.00
	P/Hour
	5,000.00

	Total Estimated Cost
	9,99,258/-


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE     

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,99,258/-  

Earnest Money Rs:
        19,985/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	HIRING OF MACHINERY FOR CLEANING CAMPAIGN IN SEA TO USMAN GHANI MASJID UC-46, SULTANABAD, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	
	a) Front Loader / Excavator………………………………………...
	80 Hours
	3088.13
	P/Hour
	2,47,050.00

	
	b) Dumper (Hino)…………………………………………………….
	320 Hours
	2006.90
	P/Hour
	6,42,208.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah (Afghani / Bajorri)             for 08 Hours.
	140 Nos.
	750.00
	Each
	1,05,000.00

	3.
	Overtime of Private Labour after 08 Hours.
	40 Hours.
	125.00
	P/Hour
	5,000.00

	Total Estimated Cost
	9,99,258/-


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE     

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,99,258/-  

Earnest Money Rs:
        19,985/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	HIRING OF MACHINERY FOR CLEANING CAMPAIGN IN           QASIM SHAH NALLAH UC-44, BHUTTA VILLAGE, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	
	a) Front Loader / Excavator………………………………………...
	80 Hours
	3088.13
	P/Hour
	2,47,050.00

	
	b) Dumper (Hino)…………………………………………………….
	320 Hours
	2006.90
	P/Hour
	6,42,208.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah (Afghani / Bajorri)             for 08 Hours.
	140 Nos.
	750.00
	Each
	1,05,000.00

	3.
	Overtime of Private Labour after 08 Hours.
	40 Hours.
	125.00
	P/Hour
	5,000.00

	Total Estimated Cost
	9,99,258/-


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE     

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,82,976/-  

Earnest Money Rs:
        19,660/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF NALLAH AT K.B.L.D. CONTAINER YARD IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation in ashes, sand & soft soil or scaled clearance undressed lead upto 50 feet.
	24,300 Cft
	1663.75
	1000 Cft
	1,24,963.00

	2.
	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
	488 Cft
	2684.00
	%Cft
	26,243.00

	3.
	P/L 1:4:8 C.C. using GBS 2” to 3” and i/c leveling compacting, curing etc complete without shuttering.
	488 Cft
	11288.75
	%Cft
	55,089.00

	4.
	Erection and removal of centering for RCC or plain CC work in Partal Wood (Vertical).
	2,800 Sft
	3127.41
	%Sft
	87,567.00

	5.
	Cement concrete plain 1:2:4 i/c placing, compacting, finishing and curing complete i/c screening & washing of stone aggregate without shuttering.
	1,200 Cft
	14429.25
	%Cft
	1,73,151.00

	6.
	P/L 2” thick topping CC 1:2:4 i/c surface finishing and dividing into panels.
	300 Cft
	3275.50
	%Sft
	9,827.00

	7.
	Cement plaster 1:4 upto 20 feet height ½” thick on walls.
	1,400 Sft
	2283.93
	%Sft
	31,975.00

	8.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.021 Cwt
	5001.70
	P/Cwt
	65,127.00

	9.
	RCC work i/c all Labor & material except the cost of reinforcement and its Labor for handing binding which will be paid separately. This rate also i/c all kinds of forms, molds, lifting, shuttering, cutting, rendering & finishing the expose surface i/c screening & washing of shingles, Ratio  1:2:4.
	325 Cft
	337.00
	P/Cft
	1,09,525.00

	10.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	16,425 Cft
	1065.04
	%Cft
	1,74,933.00

	11.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	1,800 Cft
	2760.00
	1000 Cft
	4,968.00

	12.
	S/F new jute bags 4 to 5 Cft capacity with sand or earth laying in position under water.
	275 Nos.
	202.46
	Each
	55,777.00

	13.
	Bailing or pumping out sub soil water during excavation concrete cast in situ or masonry work in foundation, only three operation allowed.
	11,700 Cft
	543.00
	%Cft
	63,531.00

	Total Estimated Cost
	9,82,976.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,81,563/-  

Earnest Money Rs:
        19,631/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTURCITON OF NALLAH AT HAKEEN CLINIC IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation in ashes, sand & soft soil or scaled clearance undressed lead upto 50 feet.
	24,300 Cft
	1663.75
	1000 Cft
	1,24,963.00

	2.
	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
	488 Cft
	2684.00
	%Cft
	26,243.00

	3.
	P/L 1:4:8 C.C. using GBS 2” to 3” and i/c leveling compacting, curing etc complete without shuttering.
	488 Cft
	11288.75
	%Cft
	55,089.00

	4.
	Erection and removal of centering for RCC or plain CC work in Partal Wood (Vertical).
	2,800 Sft
	3127.41
	%Sft
	87,567.00

	5.
	Cement concrete plain 1:2:4 i/c placing, compacting, finishing and curing complete i/c screening & washing of stone aggregate without shuttering.
	1,200 Cft
	14429.25
	%Cft
	1,73,151.00

	6.
	P/L 2” thick topping CC 1:2:4 i/c surface finishing and dividing into panels.
	300 Cft
	3275.50
	%Sft
	9,827.00

	7.
	Cement plaster 1:4 upto 20 feet height ½” thick on walls.
	1,400 Sft
	2283.93
	%Sft
	31,975.00

	8.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.021 Cwt
	5001.70
	P/Cwt
	65,127.00

	9.
	RCC work i/c all Labor & material except the cost of reinforcement and its Labor for handing binding which will be paid separately. This rate also i/c all kinds of forms, molds, lifting, shuttering, cutting, rendering & finishing the expose surface i/c screening & washing of shingles, Ratio  1:2:4.
	325 Cft
	337.00
	P/Cft
	1,09,525.00

	10.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	16,425 Cft
	1065.04
	%Cft
	1,74,933.00

	11.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	1,800 Cft
	2760.00
	1000 Cft
	4,968.00

	12.
	S/F new jute bags 4 to 5 Cft capacity with sand or earth laying in position under water.
	270 Nos.
	202.46
	Each
	54,66400

	13.
	Bailing or pumping out sub soil water during excavation concrete cast in situ or masonry work in foundation, only three operation allowed.
	11,700 Cft
	543.00
	%Cft
	63,531.00

	Total Estimated Cost
	9,81,563.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,80,551/-  

Earnest Money Rs:
        19,611/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF NALLAH AT HAJI MULTAN P.M.T. IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation in ashes, sand & soft soil or scaled clearance undressed lead upto 50 feet.
	24,300 Cft
	1663.75
	1000 Cft
	1,24,963.00

	2.
	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
	488 Cft
	2684.00
	%Cft
	26,243.00

	3.
	P/L 1:4:8 C.C. using GBS 2” to 3” and i/c leveling compacting, curing etc complete without shuttering.
	488 Cft
	11288.75
	%Cft
	55,089.00

	4.
	Erection and removal of centering for RCC or plain CC work in Partal Wood (Vertical).
	2,800 Sft
	3127.41
	%Sft
	87,567.00

	5.
	Cement concrete plain 1:2:4 i/c placing, compacting, finishing and curing complete i/c screening & washing of stone aggregate without shuttering.
	1,200 Cft
	14429.25
	%Cft
	1,73,151.00

	6.
	P/L 2” thick topping CC 1:2:4 i/c surface finishing and dividing into panels.
	300 Cft
	3275.50
	%Sft
	9,827.00

	7.
	Cement plaster 1:4 upto 20 feet height ½” thick on walls.
	1,400 Sft
	2283.93
	%Sft
	31,975.00

	8.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.021 Cwt
	5001.70
	P/Cwt
	65,127.00

	9.
	RCC work i/c all Labor & material except the cost of reinforcement and its Labor for handing binding which will be paid separately. This rate also i/c all kinds of forms, molds, lifting, shuttering, cutting, rendering & finishing the expose surface i/c screening & washing of shingles, Ratio  1:2:4.
	325 Cft
	337.00
	P/Cft
	1,09,525.00

	10.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	16,425 Cft
	1065.04
	%Cft
	1,74,933.00

	11.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	1,800 Cft
	2760.00
	1000 Cft
	4,968.00

	12.
	S/F new jute bags 4 to 5 Cft capacity with sand or earth laying in position under water.
	265 Nos.
	202.46
	Each
	53,652.00

	13.
	Bailing or pumping out sub soil water during excavation concrete cast in situ or masonry work in foundation, only three operation allowed.
	11,700 Cft
	543.00
	%Cft
	63,531.00

	Total Estimated Cost
	9,80,551.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 09
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,79,944/-  

Earnest Money Rs:
        19,599/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF NALLAH AT NAJIA MASJID IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation in ashes, sand & soft soil or scaled clearance undressed lead upto 50 feet.
	24,300 Cft
	1663.75
	1000 Cft
	1,24,963.00

	2.
	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
	488 Cft
	2684.00
	%Cft
	26,243.00

	3.
	P/L 1:4:8 C.C. using GBS 2” to 3” and i/c leveling compacting, curing etc complete without shuttering.
	488 Cft
	11288.75
	%Cft
	55,089.00

	4.
	Erection and removal of centering for RCC or plain CC work in Partal Wood (Vertical).
	2,800 Sft
	3127.41
	%Sft
	87,567.00

	5.
	Cement concrete plain 1:2:4 i/c placing, compacting, finishing and curing complete i/c screening & washing of stone aggregate without shuttering.
	1,200 Cft
	14429.25
	%Cft
	1,73,151.00

	6.
	P/L 2” thick topping CC 1:2:4 i/c surface finishing and dividing into panels.
	300 Cft
	3275.50
	%Sft
	9,827.00

	7.
	Cement plaster 1:4 upto 20 feet height ½” thick on walls.
	1,400 Sft
	2283.93
	%Sft
	31,975.00

	8.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.021 Cwt
	5001.70
	P/Cwt
	65,127.00

	9.
	RCC work i/c all Labor & material except the cost of reinforcement and its Labor for handing binding which will be paid separately. This rate also i/c all kinds of forms, molds, lifting, shuttering, cutting, rendering & finishing the expose surface i/c screening & washing of shingles, Ratio  1:2:4.
	325 Cft
	337.00
	P/Cft
	1,09,525.00

	10.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	16,425 Cft
	1065.04
	%Cft
	1,74,933.00

	11.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	1,800 Cft
	2760.00
	1000 Cft
	4,968.00

	12.
	S/F new jute bags 4 to 5 Cft capacity with sand or earth laying in position under water.
	262 Nos.
	202.46
	Each
	53,045.00

	13.
	Bailing or pumping out sub soil water during excavation concrete cast in situ or masonry work in foundation, only three operation allowed.
	11,700 Cft
	543.00
	%Cft
	63,531.00

	Total Estimated Cost
	9,79,944.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 10
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,81,158/-  

Earnest Money Rs:
        19,623/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF NALLAH NEAR ZIA UDDIN HOSPITAL IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation in ashes, sand & soft soil or scaled clearance undressed lead upto 50 feet.
	24,300 Cft
	1663.75
	1000 Cft
	1,24,963.00

	2.
	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons.
	488 Cft
	2684.00
	%Cft
	26,243.00

	3.
	P/L 1:4:8 C.C. using GBS 2” to 3” and i/c leveling compacting, curing etc complete without shuttering.
	488 Cft
	11288.75
	%Cft
	55,089.00

	4.
	Erection and removal of centering for RCC or plain CC work in Partal Wood (Vertical).
	2,800 Sft
	3127.41
	%Sft
	87,567.00

	5.
	Cement concrete plain 1:2:4 i/c placing, compacting, finishing and curing complete i/c screening & washing of stone aggregate without shuttering.
	1,200 Cft
	14429.25
	%Cft
	1,73,151.00

	6.
	P/L 2” thick topping CC 1:2:4 i/c surface finishing and dividing into panels.
	300 Cft
	3275.50
	%Sft
	9,827.00

	7.
	Cement plaster 1:4 upto 20 feet height ½” thick on walls.
	1,400 Sft
	2283.93
	%Sft
	31,975.00

	8.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.021 Cwt
	5001.70
	P/Cwt
	65,127.00

	9.
	RCC work i/c all Labor & material except the cost of reinforcement and its Labor for handing binding which will be paid separately. This rate also i/c all kinds of forms, molds, lifting, shuttering, cutting, rendering & finishing the expose surface i/c screening & washing of shingles, Ratio  1:2:4.
	325 Cft
	337.00
	P/Cft
	1,09,525.00

	10.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	16,425 Cft
	1065.04
	%Cft
	1,74,933.00

	11.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	1,800 Cft
	2760.00
	1000 Cft
	4,968.00

	12.
	S/F new jute bags 4 to 5 Cft capacity with sand or earth laying in position under water.
	268 Nos.
	202.46
	Each
	54,259.00

	13.
	Bailing or pumping out sub soil water during excavation concrete cast in situ or masonry work in foundation, only three operation allowed.
	11,700 Cft
	543.00
	%Cft
	63,531.00

	Total Estimated Cost
	9,81,158.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 11
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      8,99,424/-

Earnest Money Rs:
         17,988/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIR OF NALLAH QUBA MASJID           TO AL-FALAH MASJID UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	480 Cft
	5445.00
	%Cft
	26,136.00

	2.
	Cement concrete plain i/c placing compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8.
	15,000 Cft
	11288.75
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	480 Cft
	337.00
	P/Cft
	1,61,760.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	12.85 Cwt
	5001.70
	P/Cwt
	64,272.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	650 Nos
	750.00
	Each
	4,87,500.00

	Total Estimated Cost
	8,99,424.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 12
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      8,67,189/-

Earnest Money Rs:
         17,344/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIR OF NALLAH SAMAJEE TANZEEM TO HAJI RAFIQUE GALI TO SEA UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	490 Cft
	5445.00
	%Cft
	26,681.00

	2.
	Cement concrete plain i/c placing compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8.
	15,000 Cft
	11288.75
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	490 Cft
	337.00
	P/Cft
	1,65,130.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.12 Cwt
	5001.70
	P/Cwt
	65,622.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	600 Nos
	750.00
	Each
	4,50,000.00

	Total Estimated Cost
	8,67,189.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 13
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 7,96,513 (+) O/R  

Earnest Money Rs:
 15,930 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA GALI No:02, BILAL MASJID UC-46, SULTANABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	6,000

Cft
	4650.00
	1000 Cft
	27,900.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………………………….…12” Dia…………….……………....….………..
	800

Rft
	412.00
	P/Rft
	3,29,600.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	40

Nos
	9307.86
	Each
	3,72,314.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 40 Rft
	1609.15
	P/Rft
	( - ) 64,366.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,400

Cft
	2760.00
	1000 Cft
	14,904.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	20

Nos.
	1906.60
	Each
	38,132.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	20

Nos.
	563.00
	Each
	14,075.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

……………………………………………….…21” Dia…………….……………....….………..
	70

Nos.
	913.63
	Each
	63,954.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	225

Nos.
	
	Each
	

	Total Estimated Cost
	7,96,513 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                     


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 14
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 7,96,513 (+) O/R  

Earnest Money Rs:
 15,930 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA GALI No:01, BILAL MASJID UC-46, SULTANABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	6,000

Cft
	4650.00
	1000 Cft
	27,900.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………………………….…12” Dia…………….……………....….………..
	800

Rft
	412.00
	P/Rft
	3,29,600.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	40

Nos
	9307.86
	Each
	3,72,314.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 40 Rft
	1609.15
	P/Rft
	( - ) 64,366.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,400

Cft
	2760.00
	1000 Cft
	14,904.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	20

Nos.
	1906.60
	Each
	38,132.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	20

Nos.
	563.00
	Each
	14,075.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

……………………………………………….…21” Dia…………….……………....….………..
	70

Nos.
	913.63
	Each
	63,954.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	225

Nos.
	
	Each
	

	Total Estimated Cost
	7,96,513 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                     


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 15
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
        9,98,716/-  

Earnest Money Rs:
         19,974/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE FROM NOOR MASJID TO STREET No: 11, IN SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling of RCC pipe etc complete.
	507 Rft
	16.94
	P/Rft
	8,589.00

	2.
	Dismantling Road removal etc complete.
	2,535 Sft
	773.86
	%Sft
	19,617.00

	3.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	15,210 Cft
	4650.00
	1000 Cft
	70,727.00

	4.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………18” Dia…………….………...….………..
	507 Rft
	618.00
	P/Rft
	3,13,226.00

	5.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	20 Nos
	9307.86
	Each
	1,86,157.00

	6.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 40 Rft
	1609.15
	P/Rft
	( - ) 64,366.00

	7.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	13,689 Cft
	2760.00
	1000 Cft
	37,782.00

	8.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	4,563 Cft
	5542.24
	%Cft
	2,52,892.00

	9.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	4,259 Cft
	1065.04
	%Cft
	45,360.00

	Total Estimated Cost
	9,98,716.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                           


I/We hereby quoted Rates @                           %  above/below the S/R 


The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 16
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
        9,95,863/-  

Earnest Money Rs:
         19,917/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE FROM SUBHANI HOTEL TO STREET No:13, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling of RCC pipe etc complete.
	505 Rft
	16.94
	P/Rft
	8,555.00

	2.
	Dismantling Road removal etc complete.
	2,525 Sft
	773.86
	%Sft
	19,540.00

	3.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	15,150 Cft
	4650.00
	1000 Cft
	70,448.00

	4.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………18” Dia…………….………...….………..
	505 Rft
	618.00
	P/Rft
	3,12,090.00

	5.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	20 Nos
	9307.86
	Each
	1,86,157.00

	6.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 40 Rft
	1609.15
	P/Rft
	64,366.00

	7.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	13,635 Cft
	2760.00
	1000 Cft
	37,633.00

	8.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	4,545 Cft
	5542.24
	%Cft
	2,51,895.00

	9.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	4,242 Cft
	1065.04
	%Cft
	45,179.00

	Total Estimated Cost
	9,95,863.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                           


I/We hereby quoted Rates @                           %  above/below the S/R 


The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 17
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:    6,58,116 (+) O/R  

Earnest Money Rs:
 13,162 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF DUST BIN M.A. JINNAH ROAD NEAR GHAIB SHAH MAZAR UC-43, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for foundation of building brigs and other structure i/c dressing refilling, around structure with excavate earth watering and ramming lead upto 05 feet.
	240 Cft
	3176.25
	1000 Cft
	508.00

	2.
	Cement concrete brick or stone ballast 1½” to 2” gauge (1:4:8).
	788 Cft
	9416.28
	%Cft
	6,121.00

	3.
	Providing and laying 1:3:6 cement concrete solid block masonry wall 6” and below in ground floor surfer structure etc.
	490 Cft
	15771.01
	%Cft
	77,278.00

	4.
	Cement plaster 1:6 upto 12’ height etc.
	1090 Sft
	2206.60
	%Sft
	24,052.00

	5.
	Nylone wire gauge 144 mesh per squire inch fised chowkats.
	3,000 Sft
	74.94
	P/Sft
	2,24,820.00

	6.
	Supplying Bamboos 10’ – 1” to 12’ – 0” long, 2½” to 5” Dia etc.
	70 Nos.
	22000.00
	%Nos.
	15,400.00

	7.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

……………………………………….…21” Dia…………….……………....……..
	150 Nos.
	913.63
	Each
	1,37,045.00

	8.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	70 Nos.
	1906.60
	Each
	1,33,482.00

	9.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	70 Nos.
	563.00
	Each
	39,410.00

	10.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	370 Nos.
	
	Each
	

	Total Estimated Cost
	6,58,116 (+)
OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                           


I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 18
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
   9,96,608/-  

Earnest Money Rs:
         19,932/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 15” DIA AKBER ROAD WARD-02, UC-02, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	9,625

Cft
	4650.00
	1000 Cft
	44,756.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

………………………………………….…12” Dia…………….……………....….………..
	1,100

Rft
	412.00
	P/Rft
	5,66,500.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	45

Nos
	9307.86
	Each
	4,18,854.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 45 Rft
	1609.15
	P/Rft
	( - ) 72,412.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	8,663

Cft
	2760.00
	1000 Cft
	23,910.00

	6.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever,                   as much as required) and as per direction of Engineer Incharage.
	20

Nos.
	750.00
	Each
	15,000.00

	Total Estimated Cost
	9,96,608.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE    

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 19
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
   9,72,284/-  

Earnest Money Rs:
         19,446/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 15” DIA / AGGREGATE BASE COURSE IN BLOCK “A” STREET -12, AKBER ROAD UC-02, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QTY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	4,375

Cft
	4650.00
	1000 Cft
	20,344.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

………………………………………….…12” Dia…………….……………....….………..
	500

Rft
	412.00
	P/Rft
	2,57,500.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	24

Nos
	9307.86
	Each
	2,23,389.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 24 Rft
	1609.15
	P/Rft
	( - ) 38,620.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	3,938

Cft
	2760.00
	1000 Cft
	10,869.00

	6.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto             3 chains).
	9,000

Cft
	5542.24
	%Cft
	4,98,802.00

	Total Estimated Cost
	9,72,284.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE    

I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:

