
OFFICE OF THE EXECUTIVE ENGINEER,  
EDUCATION WORKS DIVISION SHAHEED BENAZIRABAD 

NO. XEN/EWITC!G-55/ (3 DATED iç- i 

To 

The Deputy Director (Enf-l) 
Sindh Public Procurement Regulatory Authority, 
Government of Sindh, 
Karachi. 

SUBJECT:- SUBMISSION OF NIT. 

The NIT containing Sr. 01 to Sr. 61 alongwith work plan, Bidding data etc are submitted 

herewith for favour of kind perusal and necessary action. 

Executive Engineer 
Education Works Division 

2fiaheed enazirabad 

Jo :ç 



OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION,  
DISTRICT SHAH EED BENAZIR ABAD @ KHOJA GARDEN NAWABSHAH  

felophorie No. O24-937O16 1, E-Ma ewdsba@gmail.com  

NO. XEN/EWD/TC/G-55/ 157 SBA DATED 

NOTICE INVITiNG TENDERS  

Sealed tenders are invited from the interested Persons / Supplier /Companies / Firms as per SPPRA Rules 2010 
on Standard Bidding Uocuments (SUDs) for following works:- 

CONDITIONS  

1. The blank tender forms will be issued on receipt of applications on schedule as given below. In case of 
holiday or Authority is out of head quarter the submission shall be on next working day upto 12:00 Noon and 
will be opened at 1:00 P.M on same day. 

2. All the interested Persons/Suppliers/Companies/Firms are required to submit the earnest money for amount 
shown against each work in the shape of Call Deposit/Pay Order from the Scheduled Bank in the name of 
undersigned at the time of submitting the tenders. 

3. All the interested Persons/Suppliers/Companies/Firms shall not be allowed to withdraw his/their bid/bids or 
ask for return of bid security during the bid validity period, otherwise bid security shall be forfeited. 

4. Tender forms/documents can be had from this office situated at Khoja Garden Nawabshah on payment of 
the cost of tender fee shown against each work in cash (Non-refundable) or can be dowhloaded from the 
authority website and tender fee will be paid in office through hand cash. 

5. The Competent Authority may reject all or any tender at any time prior to the acceptance of tender/bid 
subject to the relevant provision of SPPRA Rules. 

6. Conditional Tenders will not be entertained. 

7. Contractor must be registered with "Federal Board of Revenue" as well as with "Sindh Revenue Board 
(SRB)" in (i) Income Tax & (ii) Sales Tax and must provide valid copy of certificate & taxes will be deducted 
from their bills if applicable. 

8. Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned 
or unnecessary delay in completion of any work in the Govt. and as well as in private organizations". 
9. At-least turnover of three years and experience in relevant field. 
10. Pakistan Engineering Council Registration is requires for the works exceeding the estimate cost of Rs. 4.00 
Million. 
11. For Electrical Works valid license issued from Inspectorate of Electrical Mirpurkhas Region. 
12. Bidding documents can also be downloaded from Sindh PPRA, Govt. of Sindh, Website. 
13. The bid security 5% (Five percent) in the shape of call deposit/pay order issued from any schedule bank of 
Pakistan in favour of the undersigned shall be submitted at the time of submission of bidding documents. 

S No • 
Place, Date & Time of Issuing 

Blank Tender Forms 
Place, Date & time of 

Opening Sealed Tenders 

01 

Blank tender forms will be issued on receipt of 
applications from Office of the Executive 
Engineer, Education Works Division Shaheed 
Benazir Abad situated at Khoja Garden 
Nawabshah from the date of floating tenders 
in newspapers upto 18.01.2018 during office 
hours and will be received back in same office 
on 19.01.2018 upto 12:00 Noon. 

Sealed Tenders will be Opened in the presence of 
Procurement Committee, Bidders or their 
authorized agents who may intend to present at 
Office Of the Executive Engineer, Education Works 
Division, Shaheed Benazir Abad, situated at Khoja 
Garden Nawabshah On 19.01.20 at 1:00 P.m. 

Note: -  In case of un-responded works the next date of issue, received back and opening of tenders shall be 
08.02.2018 and 09.02.2018 respectively. 

Other Terms & Conditions will remain same. 
Executive Engineer 

Education Works Division 
Shaheed Benazirabad 

Copy f.w.cs to:- 

1. The Director (Advt:) Public Relation Department, Govt. Of Sindh, Secretariat Block No. 96 Karachi, for 
PUblication in three leading newspapers only viz, one Sindhi, one Urdu and one English in respective 
languages instead of English language only as required under Rule 17(2) of SPPRA 2010. 

2. T)e Secretary to Government of Sindh, Education & Literacy Department, Karachi. 

3."-41ie Director (A&F), Govt. Of Sindh, Sindh Public Procurement Regulatory Authority, Planning & 
Development Department, Karachi 

4. The Deputy Commissioner. Shaheed Benazir Abad 

5. The Chief Engineer Education Works Sukkur Region. 
6. The Superintending Engineer, Education Works Circle, Shaheed Benazirabad for information. 
7. The Assistant Engineer, Education Works Sub-Division Nawabshah/Sakrand/Qazi Ahmed and Assistant 

Engineer, Education Electrical Works Sub-Division Shaheed Berzirabad Region for information, wide 
publicity. 

8. Copy to Head Clerk/Draftsman/Notice Board. 
Executive Engineer 

Education Works Division 
ç(. baheed Benazirabad 

/ 



NOTICE INVITING TENDERS 

NO. XEN/EWDITC/G-55/ ,/ç / 
t (1 . -- 

Sr # Name of work Taluka 
Cost in 
Million 

Earnest 
Money 
(5%) 

Tender fee 
Time for 
comp: in 
Months 

DISTRICT ADP (NEW SCHEMES 2017-18) 

1 Rehabilitation & Renovation of Existing Building GGHS N,Shah 10.000 500000 3000 15 

Court Road Nawabshah "Block-B" District Shaheed 
Benazirabad 2017-18 Programme. 

Repair, Renovation, Addition & Alteration in Existing 
Buildings for Early Child Education in District Shaheed 

Benazirabad 2017-18 Programme (7-Units) 

2 GBPS Muhammadi Town N.Shah 0.950 47500 . 1000 12 

3 GBPS Benazir District School No. 1 Daur Daur 1.080 54000 1000 12 

4 GBPS Benazir District School No. 1 Qazi Ahmed Q.Ahmed 1.120 56000 1000 12 

5 Construction/Reconstruction of Existing Primary N.Shah 7.590 379500 3000 15 

School Buildings Boys & Girls at Village Mureed Khan 
Zardari U.0 Khair Shah Taluka Nawabshah District 

Shaheed Benazirabad 2017-18 Programme. 

Construction/Addition of Class Rooms in Existing 
Primary Schools of District Shaheed Benazirabad 

2017-18 Programme (11-Units) 

6 GBPSAIi Mardan Zardari (1-R) N.Shah 1.250 62500 1000 18 

7 GBPS Au BuxZardari (1-R) N.Shah 1.250 62500 1000 18 

8 GBPS Sobho Khan Zardari (1-R) N.Shah 1.250 62500 1000 18 

9 GBPS Dhingano Zardari (1-R) Daur 1.250 62500 1000 18 

10 GBPS Sobedar Lal Khan (1-R) Daur 1.250 62500 1000 18 

11 GBPS Sarang Zardari (1-R) Daur 1.250 62500 1000 18 

12 GBPS Chakar Jamali (1-R) Sakrand 1.250 62500 1000 18 

13 GBPS Karam All Jamali (2-R) Sakrand 2.361 118050 2000 18 

14 GBPSAliAkbarBajwa(1-R) Q.Ahmed 1.250 62500 1000 18 

15 0BPS Allah Bux Dahri (1-R) Q.Ahmed 1.250 62500 1000 18 

Providing Missing Facilities in Existing Educational 
Institutions of District Shaheed Benazirabad 2017-18 

Programme (14-Units) 

16 GGPS Allah Warayo Magsi (C/Wall & Lay: Block) N.Shah 1.500 75000 1500 18 

17 0BPS Ahmed Khan Rind (C/Wall & Lay: Block) N.Shah 1.500 75000 1500 18 

18 GBPS Ahmed Khan Zardari (C/Wall & Lay: Block) N.Shah 1.500 75000 1500 18 

19 0BPS Fateh All Zardari (C/Wall & Lay: Block) N.Shah 1.500 75000 1500 18 

20 0BPS Jaffar Shah (C/Wall & Lay: Block) Daur 1.500 75000 1500 18 

Dated 



Sr# Nameof work Taluka 
Cost in 
Million 

Earnest 
Money 

(5%) 
Tenderfee 

Time for 
comp: in 
Months 

21 GBPS Nobat Khan Lund (C/Wall & Lay: Block) Daur 1.500 75000 1500 18 

22 GBPS Mujahid Abdul Wahid Brohi (C/Wall & Lay: Block) Daur 1.500 75000 1500 18 

23 GBPS Sarang Zardari (Lavatory Block) Daur 0.350 17500 1500 18 

24 GBPS Jan Muhammad Jamali (C/Wall & Lay: Block) Daur 1.500 75000 1500 18 

25 GBPS Karam All Jamali (C/Wall & Lay: Block) Sakrand 1.500 75000 1500 18 

26 GBPS Sono Zardari (C/Wall & Lay: Block) Sakrand 1.500 75000 1500 18 

27 GBHS Majeed Kerlo (Compound Wall) Sakrand 0.474 23700 1500 18 

28 GBPS Kishorpur (C/Wall & Lay: Block) Q.Ahmed 1.500 75000 1500 18 

29 GBPS All Gohar Zardari (C/Wall & Lay: Block) Q.Ahmed 1.500 75000 1500 18 

Rehabilitation of Existing Educational Institutions of 
Taluka Nawabshah & Daur, District Shah eed 

Benazirabad 2017-18 Programme. 

30 GBPS Hussain Unar N.Shah 1.400 70000 1500 18 

31 GBPS All Khan Zardari N.Shah 2.380 119000 2000 18 

32 GBPS Ghullam Hyder Shah Colony N.Shah 0.700 35000 1000 18 

33 GBPS Muhammad Usman Naich Daur 2.250 112500 2000 18 

34 GBPS Allah Dino Chutto Daur 1.500 75000 . 1500 18 

35 GBPS Ranjho Khan Lund Daur 2.650 132500 2000 18 

36 GBPS Misri Khan Khaskheli Daur 1.450 72500 1500 18 

37 GBPS Bhale Dma Dahri Daur 1.670 83500 1500 18 

38 GBPS Syed Habib Shah Daur 2.650 132500 2000 18 

Rehabilitation of Existing Educational Institutions of 
Taluka Sakrand & Qazi Ahmed, District Shaheed 

Benazirabad 2017-18 Programme. 

39 GBFS Saifal Bhangwar Sakrand 2.400 120000 2000 18 

40 GBPS Allah Rakhio Jamali Deh Hala Walhar Sakrand 1.850 92500 2000 18 

41 GBPSDostPir Sakrand 2.200 110000 2000 18 

42 GBPS Sahito Jamali Sakrand 2.100 105000 2000 18 

43 GBPS Khar Q.Ahmed 2.160 108000 . 2000 18 

44 GBPS Shakal Chandlo Q.Ahmed 2.480 124000 2000 18 

45 GGPS Hashim Rahu Q.Ahmed 2.280 114000 2000 18 

46 GBPS Allah Bux Khaskheli Q.Ahmed 2.000 100000 2000 18 



Sr # Name of work Taluka 
Cost in 

Earnest 
Money Tender fee 

Time for 
comp: in 

Million 
(5%) Months 

DISTRICT ADP (ON-GOING SCHEME) 

Rehabilitation of Elementary/Secondary Schools of 
Taluka Sakrand & Qazi Ahmed of District Shaheed 

Benazirabad 2013-14 Programme ADP-114 

47 GBPS Sawan Khan Chandlo (Remaining Work)  Q.Ahmed 0.900 45000 1500 6 

PROVINCIAL ADP SCHEMES 

Construction of Buildinq GBPS & Middle School Haji  
Khan Muhammad Jalbani, Construction of Building for  
Shelterless P.S GBPS Nabi Bux Dahri & Rehabilitation  
of GBPS Attur Khan Marl, GBPS Allah Warayo Lund,  

GBPS Abdul Rahim Bhurt, GBPS Bandhi (Urdu), GGPS  
Muhammad Mossa Lund @ Villaqe Ghullam  

Muhammad Lund Taluka Daur District Shaheed  
Benazirabad 2016-17 Programme ADP-227  

48 GBPS Haji Khan Muhammad Jalbani (C/Wall) 

Establishment of Degree College 60-Mile Taluka Daur,  
District Shaheed Benazirabad 2016-17 Programme  

ADP-520  

49 Construction of Block-B (Science Laboratories) 

Construction of Building of Degree College for Boys at  
Qazi Ahmed District Shaheed Benazirabad 2011-12  

Proqramme ADP-487  

50 Compound Wall, Guard Room & External Development 

Establishment of Bakhtawar Cadet College for Girls  
Shaheed Benazirabad ADP-525  

51 Boundary Wall & Main Gate (Raising of B/Wall, Raising of 
Compound Wall & Providing Leaser wire over angle iron on 
existing Boundary Wall) 

52 External Road & Elimination (Providing carpeting on 
existing External roads) 

53 Cricket Ground (W/s & S/F, external drainage, marble 
flooring to pavilion, pit sand in Ground for Truffing & filing 
surrounding ground) 

Daur 3.035 151750 3000 6 

Daur 23.718 1185900 3000 18 

Q.Ahmed 17.300 865000 3000 18 

N.Shah 3.900 195000 3000 6 

N.Shah 24.840 1242000 3000 6 

N.Shah 14.160 708000 3000 6 



Sr,# Name of work Taluka 
Cost in 
Million 

Earnest 
Money 
(5%) 

Tender fee 
Time for 
comp: in 
Months 

54 Foot Ball Ground (W/s & S/F, external development, marble 
flooring to pavilion, pit sand in Ground for Truffing & filing 
surrounding ground) 

55 Hockey Ground (W/s & S/F, external drainage, marble 
flooring to pavilion, pit sand in Ground for Truffing & filing 
surrounding ground) 

56 Parade Ground (Constt: of Flag hoisting stage, audience 
seating arrangement and pave to parade ground with 
flexible pavement) 

57 Academic & Administration Block (Constt: of Assembly 
stage, granite to fountain, false ceiling, PVC Penalling, flag 
hoisting pipes, wooden texture tiles upto sill level. 

58 Construction of Electric Generator Room, Providing Shed 
for space between Mess & Kitchen 

59 Academic & Administration Block (Construction of 
Swimming Pool and Auditorium Hall) (Additional Work). 

60 Construction of oxidation pond. 

61 Kurb Stone & Ground paving area of Basket ball. 

N,Shah 8.238 411900 3000 6 

N.Shah 6.275 313750 3000 6 

N.Shah 13.950 697500 3000 6 

N.Shah 13.016 650800 3000 6 

N.Shah 1.590 79500 2000 6 

N.Shah 1.619 80950 1500 6 

N.Shah 2,123 106150 2000 6 

N.Shah 7.700 385000 3000 6 

EXECUTIVE ENGINEER 
EDUCATION WORKS DIVISION 

SHAH EED BENAZIRABAD 



Guideline/Regulations for Procurement of Works 

PROCUREMENT 
(Annexure-A 

PLAN (Development/Capital) 

S.No.I 
ADP 

Name of Scheme.& Estimated Cost 

,Allocated 
funds (in 
Million) & 
(Block) 

Cost of 
ongoing 
works 

(Expenditure 
already 

incurred) 

Funds 
earmarked 
for ongoing 

works 

Cost of New 
Works 

(Components) 

Funds 
for New 
Works (c- 

e) 

Nature of Procurement 
Method of 

Procurement 

Anticipated! 
Actual date of 
Advertisement 

Anticipated I 
Actual Date 

of Start 

Anticipated! 
Actual date 

of 
completion 

a b c d e f g h i j k 

DISTRICT ADP (NEW SCHEMES 2017-18)  

Rehabilitation & Renovation of Existing 
Building GGHS Court Road Nawabshah "Block- 

B" District Shaheed Benazirabad 2017-18 
Programme. 

Repair, Renovation, Addition & Alteration in 
Existing Buildings for Early Child Education in 

District Shaheed Benazirabad 2017-18 
2 GBPS Muhammadi Town 

10.000 0.000 10.000 10.000 10.000 National Competative Single Stage one 01.01.2018 01/2018 03/2019 

Bidding Envelope 

0.950 0.000 0.950 0.950 0.950 National Competative Single Stage one 01.01.2018 01/2018 12/2018 

Bidding Envelope 

3 GBPS Benazir District School No. 1 Daur 

4 GBPS Benazir District School No. 1 Qazi Ahmed 

5 Construction/Reconstruction of Existing 
Primary School Buildings Boys & Girls at 

Village Mureed Khan Zardari U.0 Khair Shah 
Taluka Nawabshah District Shaheed 

Benazirabad 2017-18 Programme. 

1.080 

1.120 

7.590 

0.000 

0.000 

0.000 

1.080 

1.120 

7.590 

1.080 

1.120 

7.590 

1.080 

1.120 

7.590 

---do--- 

---do--- 

National Competative 

Bidding 

01.01.2018 

01.01.2018 

01.01.2018 

01/2018 

01/2018 

01/2018 

12/2018 

12/2018 

03/2019 

Construction/Addition of Class Rooms in 
Existing Primary Schools of District Shaheed 
Benazirabad 2017-18 Programme (11-Units) 

6 GBPS Au Mardan Zardari (1-R) 1.250 0.000 1.250 1.250 1.250 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Bidding Envelope 



S.No./ 
ADP 

Name of Scheme & Estimated Cost 

Allocated 
funds (in 
Million) & 
(Block) 

Cost of 
ongoing 
works 

(Expenditure 
already 

incurred) 

Funds 
earmarked 
for ongoing 

works 

Cost of New 
Works 

(Components)  

Funds 
for New 
Works (c- 

e) 

Nature of Procurement 
Method of 

Procurement 

Anticipated! 
Actual date of 
Advertisement 

Anticipated! 
Actual Date 

of Start 

Anticipated! 
Actual date 

of 
completion 

a b c d e f g h j k 

7 GBPS Au Bux Zardarl (1-R) 1.250 0.000 1.250 1.250 1.250 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Bidding Envelope 

8 GBPS Sobho Khan Zardari (1-R) 1.250 0.000 1.250 1.250 1.250 ---do--- ---do-- 01.01.2018 01/2018 06/2019 

9 GBPS Dhinganolardari (1-R) 1.250 0.000 1.250 1.250 1.250 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

10 GBPS Sobedar Lal Khan (1-R) 1.250 0.000 1.250 1.250 1.250 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

11 GBPS Sarang Zardarl (1-R) 1.250 0.000 1.250 1.250 1.250 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

12 GBPS ChakarJamali (1-R) 1.250 0.000 1.250 1.250 1.250 --do--- --do-- 01.01.2018 01/2018 06/2019 

13 GBPS Karam Au Jamali (2-R) 2.361 0.000 2.361 2.361 2.361 ---do-- ---do-- 01.01.2018 01/2018 06/2019 

14 GBPS All Akbar Bajwa (1-R) 1.250 0.000 1.250 1.250 1.250 ---do--- --do-- 01.01.2018 01/2018 06/2019 

15 GBPS Allah Bux Dahri (1-R) 1.250 0.000 1.250 1.250 1.250 --do-- --do--- 01.01.2018 01/2018 06/2019 

Providing Missing Facilities in Existing 
Educational Institutions of District Shaheed 
Benazirabad 2017-18 Programme (14-Units) 

16 GGPS Allah Warayo Magsi (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Bidding Envelope 

17 GBPS Ahmed Khan Rind (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 ---do-- --do--i 01.01.2018 01/2018 06/2019 

18 GBPS Ahmed Khan Zardar (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 ---do-- ---do--- 01.01.2018 01/2018 06/2019 

19 GBPS Fateh All Zardari (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 ---do- ---do-- 01.01.2018 01/2018 06/2019 

20 GBPS Jaffar Shah (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 ---do--- ---do-- 01.01.2018 01/2018 06/2019 

21 GBPS Nobat Khan Lund (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 ---do-- ---do--- 01.01.2018 01/2018 06/2019 

22 GBPS Mujahid Abdul Wahid Brohi (C/Wall & Lay: 1.500 0.000 1.500 1.500 1.500 ---do--- ---do-- 01.01.2018 01/2018 06/2019 

23 GBPS Sarang Zardari (Lavatory Block) 0.350 0.000 0.350 0.350 0.350 ---do--- ---do--- 01.01.2018 01/2018 06/2019 



- 

S.No.! 

ADP 
Name of Scheme & Estimated Cost 

Allocated 

funds (in 

Million) & 

(Block) 

Cost of 

ongoing 

works 

(Expenditure 

already 

incurred) 

Funds 

earmarked 

for ongoing 

works 

Cost of New 

Works 

(Components)  

Funds 

for New 

Works (c- 

e) 

Nature of Procurement 
Method of 

Procurement 

Anticipated! 

Actual date of 

Advertisement 

Anticipated! 

Actual Date 

of Start 

Anticipated! 

Actual date 

of 

completion 

a b c d e f g h k I 

24 GBPS Jan Muhammad Jamali (C/Wall & Lay: 1.500 0.000 1.500 1.500 1 .500 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Block) Bidding Envelope 

25 GBPS Karam All Jamali (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1,500 do ---do--- 01.01.2018 01/2018 06/2019 

26 GBPS Sono Zardari (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 do ---do--- 01.01.2018 01/2018 06/2019 

27 GBHS Majeed Kerlo (Compound Wall) 0.474 0.000 0.474 0.474 0.474 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

28 GBPS Kishorpur (C/Wall & Lay: Block) 1.500 0.000 1.500 1.500 1.500 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

29 GBPS All Gohar Zardari (C/Wall & Lay: Block) 1 .500 0.000 1.500 1.500 1.500 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

Rehabilitation of Existing Educational 
Institutions of Taluka Nawabshah & Daur, 

District Shaheed Benazirabad 2017-18 
Programme. 

30 GBPS Hussain Unar 1.400 0.000 1.400 1.400 1.400 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Bidding Envelope 

31 GBPS All Khan Zardari 2.380 0.000 2.380 2.380 2.380 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

32 GBPS Ghullam Hyder Shah Colony 0.700 0.000 0.700 0.700 0.700 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

33 GBPS Muhammad Usman Naich 2.250 0.000 2.250 2.250 2.250 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

34 GBPS Allah Dm0 Chutto 1.500 0.000 1.500 1.500 1.500 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

35 GBPS Ranjho Khan Lund 2.650 0.000 2.650 2.650 2.650 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

36 GBPS Misri Khan Khaskheli 1.450 0.000 1.450 1.450 1.450 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

37 'GBPS Bhale Dino Dahri 1.670 0.000 1 .670 1.670 1.670 ---do--- ---do--- 01.01.2018 01/2018 06/2019. 

38 GBPS Syed Habib Shah 2.650 0.000 2.650 2.650 2.650 ---do--- ---do--- 01.01.2018 01/2018 06/2019 



S.No.f 
ADP 

Name of Scheme & Estimated Cost 

Allocated 
funds (in 
Million) & 
(Block) 

Cost of 
ongoing 
works 

(Expenditure 
already 

incurred) 

Funds 
earmarked 
for ongoing 

works 

Cost of New 
Works 

(Components) 

Funds 
for New 
Works (c- 

e) 

Nature of Procurement 
Method of 

Procurement 

Antici pated! 
Actual date of 
Advertisement 

Anticipated! 
Actual Date 

of Start 

Anticipated! 
Actual date 

of 
completion 

a b c d e f g h i j k I 

Rehabilitation of Existing Educational 
Institutions of Taluka Sakrand & Qazi Ahmed, 

District Shaheed Benazirabad 2017-18 
Programme. 

39 GBPS Saifal Bhangwar 2.400 0.000 2.400 2.400 2.400 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Bidding Envelope 

40 GBPS Allah Rakhio Jamali Deh Hala Walhar 1.850 0.000 1.850 1 .850 1.850 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

41 GBPS Dost Fir 2.200 0.000 2.200 2.200 2.200 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

42 GBPS Sahito Jamali 2.100 0.000 2.100 2.100 2.100 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

43 GBPS Khar 2.160 0.000 2.160 2.160 2.160 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

44 GBPS Shakal Chandio 2.480 0.000 2.480 2.480 2.480 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

45 GGPS Hashim Rahu 2.280 0.000 2.280 2.280 2.280 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

46 GBPS Allah Bux Khaskheli 2.000 0.000 2.000 2.000 2.000 ---do--- ---do--- 01.01.2018 01/2018 06/2019 

DISTRICT ADP (ON-GOING SCHEME) 

Rehabilitation of Elementary/Secondary 
Schools of Taluka Sakrand & Qazi Ahmed of 

District Shaheed Benazirabad 2013-14 
Programme ADP-114 

47 GBPS Sawan Khan Chandio (Remaining Work) 0.900 0.000 0.900 0.900 0.900 National Competative Single Stage one 01.01.2018 01/2018 06/2018 

Bidding Envelope 



S.No.! 
ADP 

Name of Scheme & Estimated Cost 

Allocated 
funds (in 
Million) & 
(Block) 

Cost of 
ongoing 
works 

(Expenditure 
already 

incurred) 

Funds 
earmarked 
for ongoing 

works 

Cost of New 
Works 

(Components) 

Funds 
for New 
Works (c- 

e) 

Nature of Procurement 
Method of 

Procurement 

Anticipated! 
Actual date of 
Advertisement 

Anticipated! 
Actual Date 

of Start 

Anticipated! 
Actual date 

of 
completion 

a b c d e f g h i j k 

PROVINCIAL ADP SCHEMES 

Construction of Building GBPS & Middle  
School Haji Khan Muhammad Jalbani,  

Construction of Building for Shelterless P.S  
GBPS Nabi Bux Dahri & Rehabilitation of GBPS  

Attur Khan Man, GBPS Allah Warayo Lund,  
GBPS Abdul Rahim Bhurt, GBPS Bandhi  
(Urdu), GGPS Muhammad Mossa Lund  

Village Ghullam Muhammad Lund Taluka Daur  
District Shaheed Benazirabad 2016-17  

Programme ADP-227  

48 GBPS Haji Khan Muhammad Jalbani (C!Wall) 3.035 0.000 3.035 3.035 3.035 National Competative Single Stage one 01.01.2018 01/2018 06/2018 

Bidding Envelope 

Establishment of Degree College 60-Mile  
Taluka Daur, District Shaheed Benazirabad  

2016-17 Proqramme ADP-520 

49 Construction of Block-B (Science Laboratories) 23.718 0.000 23.718 23.718 23.718 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Bidding Envelope 

Construction of Buildinq of Degree College for  
Boys at Qazi Ahmed District Shaheed  

Benazirabad 2011-12 Programme ADP-487  

50 Compound Wall, Guard Room & External 17.300 0.000 17.300 17.300 17.300 National Competative Single Stage one 01.01.2018 01/2018 06/2019 

Development Bidding Envelope 
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Establishment of Bakhtawar Cadet College for  
Girls Shaheed Benazirabad ADP-525  

51 Boundary Walt & Main Gate (Raising of B/Wall, 3.900 
Raising of Compound Walt & Providing Leaser wire 
over angle iron on existing Boundary Wall) 

52 External Road & Elimination (Providing carpeting 24.840 
on existing External roads) 

53 Cricket Ground (W/s & S/F, external drainage, 14.160 
marble flooring to pavilion, pit sand in Ground for 
Truffing & filing surrounding ground) 

54 Foot Ball Ground (W/s & S/F, external 8.238 
development, marble flooring to pavilion, pit sand 
in Ground for Truffing & filing surrounding ground) 

55 Hockey Ground (W/s & S/F, external drainage, 6.275 
marble flooring to pavilion, pit sand in Ground for 
Truffing & filing surrounding ground) 

56 Parade Ground (Constt: of Flag hoisting stage, 13.950 
audience seating arrangement and pave to parade 
ground with flexible pavement) 

57 Academic & Administration Block (Constt: of 13.016 
Assembly stage, granite to fountain, false ceiling, 
PVC Penalling, flag hoisting pipes, wooden texture 
tiles upto sill level. 

58 Construction of Electric Generator Room, 1.590 
Providing Shed for space between Mess & Kitchen 

0.000 3.900 3.900 3.900 National Competative Single Stage one 01.01.2018 01/2018 06/2018 

Bidding Envelope 

0.000 24.840 24.840 24.840 --do--- ---do--- 01.01.2018 01/2018 06/2018 

0.000 14.160 14.160 14.160 ---do--- --do--- 01.01.2018 01/2018 06/2018 

0.000 8.238 8.238 8.238 ---do--- ---do--- 01.01.2018 01/2018 06/2018 

0.000 6.275 6.275 6.275 ---do--- ---do--- 01.01.2018 01/2018 06/2018 

0.000 13.950 13.950 13.950 --do-- ---do--- 01.01.2018 01/2018 06/2018 

0.000 13.016 13.016 13.016 -do--- --do--- 01.01.2018 01/2018 06/2018 

0.000 1.590 1.590 1.590 --do-- ---do--- 01.01.2018 01/2018 06/2018 
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59 Academic & Administration Block (Construction of 
Swimming Pool and Auditorium Hall) (Additional 
Work). 

1.619 0.000 1.619 1.619 1.619 National Competative 
Bidding 

Single Stage one 
Envelope 

01.01.2018 01/2018 06/2018 

60 Construction of oxidation pond. 2.123 0.000 2.123 2.123 2.123 —do-- ---do--- 01.01.2018 01/2018 06/2018 

61 Kurt Stone & Ground paving area of Basket ball. 7.700 0.000 7.700 7.700 7.700 —do— ---do--- 01.01.2018 01/2018 06/2018 

E)ECUTIVE NGIEER 

EDUCATION WORKS DIVISION 

LHAHEED BENAZIRABAD 
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OVRNMENT OF SJNH 
EDUCATQ1* JTPCY DPARTMLNT 

Kwcht, date the 25-04-2Q1,s,. - 

NOTIFICATION 
- M  

NO SO(Q) EDU/EA1PRO..EW/14..15 In pursuance at Rule - 7 of the indh Pubile 1orruQnt Rules, 
2010, a DepartmenW Procuiemejit (ommittee conip ii.g of fo]Jo%ymg Officeis for procurenient of 
works J1'o .w.rious Educational institutes I Offices / 11lne Departments wrlg nuder 4Ltrtiye 
Control of Elueti6ii & Literacy Depaxirncnt to ba procured undcr, AD? / Icguier Budgct / SNE of 
Education Depaxin1it L constiti.ited s under:- . S - 

1. ExecutIve Engincer (Educathn Wtks) 'CluiinnLin 
Concerned Education WOrks Divioii 
Educatlon L[teriicy' Dcpartxnent 

• 2.	 Aitant Engineer Mcuibcr 
Local Governmcrit Public Hea jilt Eughicering eparImet• 

• 3.	 (Educatioi Works) of Hendquertor • Me.ber 
Concerned EduQation Works sub Division 
•Education & Literpcy Dpartnicrit, 

PrcprThg bLddinjd9curner1t : S.. • • 
Carxyin out technlcala5 well a fiiniiciAi cveluation. of tho. bids;. 
Preparing evaluaUóaróport as royicd ii. Rule 45 of S?PRA 2010. 
Making recomrnndations for th a!ard qf coriltact tb he ccitipctcu authority; awl 
Ferforni any other function ncillziq ind ineidntal to tbe abos. 

- D1 FAL1A1ClO- 

No.SO(G) EDU/.&A/PRO-EW/14-l5: Karach1 cIthe 2Et  May.. 2015 

t. py isThrvimJecl for information &. nccssIry acLjo.ato:- 

• 'I. All Members of the Conlrnittee. .. • 

2.' The P.S. to Senior Minister, Educati6n. & I,teraey Departrncnt Govt, cifSindh. Kuichi, 
3. 

The P.S to Secretry1 Education & Ltcre.cy. Dpaitment. - • 

4. The P3 to Sccretiry, Local Government Pubi je Health
e Dpaitnit. • 

. Office Ordpr File • • . 

SJNDIT EDUCATION & 1 

EJTEMC'( bPAI(ThEHi' 

Id -  WSS:I '6 3O LI • - ONXi1 

t 
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