

OFFICE OF THE EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION SHAHEED BENAZIRABAD

NO. XEN/EW/TC/G-55/ 152


DATED 28-12-2017

To

The Deputy Director (Enf-I)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

SUBJECT:- SUBMISSION OF NIT.

The NIT containing Sr. 01 to Sr. 61 alongwith work plan, Bidding data etc are submitted herewith for favour of kind perusal and necessary action.


Executive Engineer
Education Works Division
Shaheed Benazirabad

SPPRA INWARD DIARY
NO : 3974
DATED : 28-12-17

S.No: 35888 / started
28-12-17

From soft copy
28-12-17

**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION,
DISTRICT SHAHEED BENAZIR ABAD @ KHOJA GARDEN NAWABSHAH**

Telephone No. 0244-9370161,

E-Mail ewdsba@gmail.com

NO. XEN/EWD/TC/G-55/ 157

SBA

DATED 28-12-2017

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested Persons / Supplier /Companies / Firms as per SPPRA Rules 2010 on Standard Bidding Documents (SBDs) for following works:-

CONDITIONS

01. The blank tender forms will be issued on receipt of applications on schedule as given below. In case of holiday or Authority is out of head quarter the submission shall be on next working day upto 12:00 Noon and will be opened at 1:00 P.M on same day.
02. All the interested Persons/Suppliers/Companies/Firms are required to submit the earnest money for amount shown against each work in the shape of Call Deposit/Pay Order from the Scheduled Bank in the name of undersigned at the time of submitting the tenders.
03. All the interested Persons/Suppliers/Companies/Firms shall not be allowed to withdraw his/their bid/bids or ask for return of bid security during the bid validity period, otherwise bid security shall be forfeited.
04. Tender forms/documents can be had from this office situated at Khoja Garden Nawabshah on payment of the cost of tender fee shown against each work in cash (Non-refundable) or can be downloaded from the authority website and tender fee will be paid in office through hand cash.
05. The Competent Authority may reject all or any tender at any time prior to the acceptance of tender/bid subject to the relevant provision of SPPRA Rules.
06. Conditional Tenders will not be entertained.
07. Contractor must be registered with "Federal Board of Revenue" as well as with "Sindh Revenue Board (SRB)" in (i) Income Tax & (ii) Sales Tax and must provide valid copy of certificate & taxes will be deducted from their bills if applicable.
08. Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Govt. and as well as in private organizations".
09. At-least turnover of three years and experience in relevant field.
10. Pakistan Engineering Council Registration is requires for the works exceeding the estimate cost of Rs. 4.00 Million.
11. For Electrical Works valid license issued from Inspectorate of Electrical Mirpurkhas Region.
12. Bidding documents can also be downloaded from Sindh PPRA, Govt. of Sindh, Website.
13. The bid security 5% (Five percent) in the shape of call deposit/pay order issued from any schedule bank of Pakistan in favour of the undersigned shall be submitted at the time of submission of bidding documents.

S.No.	Place, Date & Time of Issuing Blank Tender Forms	Place, Date & time of Opening Sealed Tenders
01	Blank tender forms will be issued on receipt of applications from Office of the Executive Engineer, Education Works Division Shaheed Benazir Abad situated at Khoja Garden Nawabshah from the date of floating tenders in newspapers upto 18.01.2018 during office hours and will be received back in same office on 19.01.2018 upto 12:00 Noon.	Sealed Tenders will be Opened in the presence of Procurement Committee, Bidders or their authorized agents who may intend to present at Office Of the Executive Engineer, Education Works Division, Shaheed Benazir Abad, situated at Khoja Garden Nawabshah On 19.01.2018 at 1:00 P.m.

Note:- In case of un-responded works the next date of issue, received back and opening of tenders shall be 08.02.2018 and 09.02.2018 respectively.

Other Terms & Conditions will remain same.

Executive Engineer
Education Works Division
Shaheed Benazirabad

Copy f.w.cs to:-

1. The Director (Advt:) Public Relation Department, Govt. Of Sindh, Secretariat Block No. 96 Karachi, for Publication in three leading newspapers only viz, one Sindhi, one Urdu and one English in respective languages instead of English language only as required under Rule 17(2) of SPPRA 2010.
2. The Secretary to Government of Sindh, Education & Literacy Department, Karachi.
3. The Director (A&F), Govt. Of Sindh, Sindh Public Procurement Regulatory Authority, Planning & Development Department, Karachi
4. The Deputy Commissioner. Shaheed Benazir Abad
5. The Chief Engineer Education Works Sukkur Region.
6. The Superintending Engineer, Education Works Circle, Shaheed Benazirabad for information.
7. The Assistant Engineer, Education Works Sub-Division Nawabshah/Sakrand/Qazi Ahmed and Assistant Engineer, Education Electrical Works Sub-Division Shaheed Benazirabad Region for information, wide publicity.
8. Copy to Head Clerk/Draftsman/Notice Board.

Executive Engineer
Education Works Division
Shaheed Benazirabad

NOTICE INVITING TENDERS

NO. XEN/EWD/TC/G-55/ 151

Dated

28/12/2017

Sr #	Name of work	Taluka	Cost in Million	Earnest Money (5%)	Tender fee	Time for comp: in Months
------	--------------	--------	-----------------	--------------------	------------	--------------------------

DISTRICT ADP (NEW SCHEMES 2017-18)

- | | | | | | | |
|---|--|--------|--------|--------|------|----|
| 1 | Rehabilitation & Renovation of Existing Building GGHS Court Road Nawabshah "Block-B" District Shaheed Benazirabad 2017-18 Programme. | N.Shah | 10.000 | 500000 | 3000 | 15 |
|---|--|--------|--------|--------|------|----|

Repair, Renovation, Addition & Alteration in Existing Buildings for Early Child Education in District Shaheed Benazirabad 2017-18 Programme (7-Units)

- | | | | | | | |
|---|---|---------|-------|-------|------|----|
| 2 | GBPS Muhammadi Town | N.Shah | 0.950 | 47500 | 1000 | 12 |
| 3 | GBPS Benazir District School No. 1 Daur | Daur | 1.080 | 54000 | 1000 | 12 |
| 4 | GBPS Benazir District School No. 1 Qazi Ahmed | Q.Ahmed | 1.120 | 56000 | 1000 | 12 |

- | | | | | | | |
|---|--|--------|-------|--------|------|----|
| 5 | Construction/Reconstruction of Existing Primary School Buildings Boys & Girls at Village Mureed Khan Zardari U.C Khair Shah Taluka Nawabshah District Shaheed Benazirabad 2017-18 Programme. | N.Shah | 7.590 | 379500 | 3000 | 15 |
|---|--|--------|-------|--------|------|----|

Construction/Addition of Class Rooms in Existing Primary Schools of District Shaheed Benazirabad 2017-18 Programme (11-Units)

- | | | | | | | |
|----|-------------------------------|---------|-------|--------|------|----|
| 6 | GBPS Ali Mardan Zardari (1-R) | N.Shah | 1.250 | 62500 | 1000 | 18 |
| 7 | GBPS Ali Bux Zardari (1-R) | N.Shah | 1.250 | 62500 | 1000 | 18 |
| 8 | GBPS Sobho Khan Zardari (1-R) | N.Shah | 1.250 | 62500 | 1000 | 18 |
| 9 | GBPS Dhingano Zardari (1-R) | Daur | 1.250 | 62500 | 1000 | 18 |
| 10 | GBPS Sobedar Lal Khan (1-R) | Daur | 1.250 | 62500 | 1000 | 18 |
| 11 | GBPS Sarang Zardari (1-R) | Daur | 1.250 | 62500 | 1000 | 18 |
| 12 | GBPS Chakar Jamali (1-R) | Sakrand | 1.250 | 62500 | 1000 | 18 |
| 13 | GBPS Karam Ali Jamali (2-R) | Sakrand | 2.361 | 118050 | 2000 | 18 |
| 14 | GBPS Ali Akbar Bajwa (1-R) | Q.Ahmed | 1.250 | 62500 | 1000 | 18 |
| 15 | GBPS Allah Bux Dahri (1-R) | Q.Ahmed | 1.250 | 62500 | 1000 | 18 |

Providing Missing Facilities in Existing Educational Institutions of District Shaheed Benazirabad 2017-18 Programme (14-Units)

- | | | | | | | |
|----|---|--------|-------|-------|------|----|
| 16 | GGPS Allah Warayo Magsi (C/Wall & Lav: Block) | N.Shah | 1.500 | 75000 | 1500 | 18 |
| 17 | GBPS Ahmed Khan Rind (C/Wall & Lav: Block) | N.Shah | 1.500 | 75000 | 1500 | 18 |
| 18 | GBPS Ahmed Khan Zardari (C/Wall & Lav: Block) | N.Shah | 1.500 | 75000 | 1500 | 18 |
| 19 | GBPS Fateh Ali Zardari (C/Wall & Lav: Block) | N.Shah | 1.500 | 75000 | 1500 | 18 |
| 20 | GBPS Jaffar Shah (C/Wall & Lav: Block) | Daur | 1.500 | 75000 | 1500 | 18 |

Sr #	Name of work	Taluka	Cost in Million	Earnest Money (5%)	Tender fee	Time for comp: in Months
21	GBPS Nobat Khan Lund (C/Wall & Lav: Block)	Daur	1.500	75000	1500	18
22	GBPS Mujahid Abdul Wahid Brohi (C/Wall & Lav: Block)	Daur	1.500	75000	1500	18
23	GBPS Sarang Zardari (Lavatory Block)	Daur	0.350	17500	1500	18
24	GBPS Jan Muhammad Jamali (C/Wall & Lav: Block)	Daur	1.500	75000	1500	18
25	GBPS Karam Ali Jamali (C/Wall & Lav: Block)	Sakrand	1.500	75000	1500	18
26	GBPS Sono Zardari (C/Wall & Lav: Block)	Sakrand	1.500	75000	1500	18
27	GBHS Majeed Kerio (Compound Wall)	Sakrand	0.474	23700	1500	18
28	GBPS Kishorpur (C/Wall & Lav: Block)	Q.Ahmed	1.500	75000	1500	18
29	GBPS Ali Gohar Zardari (C/Wall & Lav: Block)	Q.Ahmed	1.500	75000	1500	18

**Rehabilitation of Existing Educational Institutions of
Taluka Nawabshah & Daur, District Shaheed
Benazirabad 2017-18 Programme.**

30	GBPS Hussain Unar	N.Shah	1.400	70000	1500	18
31	GBPS Ali Khan Zardari	N.Shah	2.380	119000	2000	18
32	GBPS Ghullam Hyder Shah Colony	N.Shah	0.700	35000	1000	18
33	GBPS Muhammad Usman Naich	Daur	2.250	112500	2000	18
34	GBPS Allah Dino Chutto	Daur	1.500	75000	1500	18
35	GBPS Ranjho Khan Lund	Daur	2.650	132500	2000	18
36	GBPS Misri Khan Khaskheli	Daur	1.450	72500	1500	18
37	GBPS Bhale Dino Dahri	Daur	1.670	83500	1500	18
38	GBPS Syed Habib Shah	Daur	2.650	132500	2000	18

**Rehabilitation of Existing Educational Institutions of
Taluka Sakrand & Qazi Ahmed, District Shaheed
Benazirabad 2017-18 Programme.**

39	GBPS Saifal Bhangwar	Sakrand	2.400	120000	2000	18
40	GBPS Allah Rakhio Jamali Deh Hala Walhar	Sakrand	1.850	92500	2000	18
41	GBPS Dost Pir	Sakrand	2.200	110000	2000	18
42	GBPS Sahito Jamali	Sakrand	2.100	105000	2000	18
43	GBPS Khar	Q.Ahmed	2.160	108000	2000	18
44	GBPS Shakal Chandio	Q.Ahmed	2.480	124000	2000	18
45	GGPS Hashim Rahu	Q.Ahmed	2.280	114000	2000	18
46	GBPS Allah Bux Khaskheli	Q.Ahmed	2.000	100000	2000	18

Sr #	Name of work	Taluka	Cost in Million	Earnest Money (5%)	Tender fee	Time for comp: in Months
------	--------------	--------	-----------------	--------------------	------------	--------------------------

DISTRICT ADP (ON-GOING SCHEME)

Rehabilitation of Elementary/Secondary Schools of Taluka Sakrand & Qazi Ahmed of District Shaheed Benazirabad 2013-14 Programme ADP-114

47	GBPS Sawan Khan Chandio (Remaining Work)	Q.Ahmed	0.900	45000	1500	6
----	--	---------	-------	-------	------	---

PROVINCIAL ADP SCHEMES

Construction of Building GBPS & Middle School Haji Khan Muhammad Jalbani, Construction of Building for Shelterless P.S GBPS Nabi Bux Dahri & Rehabilitation of GBPS Attur Khan Mari, GBPS Allah Warayo Lund, GBPS Abdul Rahim Bhurt, GBPS Bandhi (Urdu), GGPS Muhammad Mossa Lund @ Village Ghullam Muhammad Lund Taluka Daur District Shaheed Benazirabad 2016-17 Programme ADP-227

48	GBPS Haji Khan Muhammad Jalbani (C/Wall)	Daur	3.035	151750	3000	6
----	--	------	-------	--------	------	---

Establishment of Degree College 60-Mile Taluka Daur, District Shaheed Benazirabad 2016-17 Programme ADP-520

49	Construction of Block-B (Science Laboratories)	Daur	23.718	1185900	3000	18
----	--	------	--------	---------	------	----


Construction of Building of Degree College for Boys at Qazi Ahmed District Shaheed Benazirabad 2011-12 Programme ADP-487

50	Compound Wall, Guard Room & External Development	Q.Ahmed	17.300	865000	3000	18
----	--	---------	--------	--------	------	----

Establishment of Bakhtawar Cadet College for Girls Shaheed Benazirabad ADP-525

51	Boundary Wall & Main Gate (Raising of B/Wall, Raising of Compound Wall & Providing Leaser wire over angle iron on existing Boundary Wall)	N.Shah	3.900	195000	3000	6
52	External Road & Elimination (Providing carpeting on existing External roads)	N.Shah	24.840	1242000	3000	6
53	Cricket Ground (W/s & S/F, external drainage, marble flooring to pavilion, pit sand in Ground for Truffing & filing surrounding ground)	N.Shah	14.160	708000	3000	6

Sr.#	Name of work	Taluka	Cost in Million	Earnest Money (5%)	Tender fee	Time for comp: in Months
54	Foot Ball Ground (W/s & S/F, external development, marble flooring to pavilion, pit sand in Ground for Truffing & filing surrounding ground)	N.Shah	8.238	411900	3000	6
55	Hockey Ground (W/s & S/F, external drainage, marble flooring to pavilion, pit sand in Ground for Truffing & filing surrounding ground)	N.Shah	6.275	313750	3000	6
56	Parade Ground (Constt: of Flag hoisting stage, audience seating arrangement and pave to parade ground with flexible pavement)	N.Shah	13.950	697500	3000	6
57	Academic & Administration Block (Constt: of Assembly stage, granite to fountain, false ceiling, PVC Penalling, flag hoisting pipes, wooden texture tiles upto sill level.	N.Shah	13.016	650800	3000	6
58	Construction of Electric Generator Room, Providing Shed for space between Mess & Kitchen	N.Shah	1.590	79500	2000	6
59	Academic & Administration Block (Construction of Swimming Pool and Auditorium Hall) (Additional Work).	N.Shah	1.619	80950	1500	6
60	Construction of oxidation pond.	N.Shah	2.123	106150	2000	6
61	Kurb Stone & Ground paving area of Basket ball.	N.Shah	7.700	385000	3000	6


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHAHEED BENAZIRABAD

Guideline/Regulations for Procurement of Works											
(Annexure-A)											
PROCUREMENT PLAN (Development/Capital)											
S.No./ADP	Name of Scheme, & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l
DISTRICT ADP (NEW SCHEMES 2017-18)											
1	Rehabilitation & Renovation of Existing Building GGHS Court Road Nawabshah "Block-B" District Shaheed Benazirabad 2017-18 Programme.	10.000	0.000	10.000	10.000	10.000	National Competitive Bidding	Single Stage one Envelope	01.01.2018	01/2018	03/2019
Repair, Renovation, Addition & Alteration in Existing Buildings for Early Child Education in District Shaheed Benazirabad 2017-18											
2	GBPS Muhammadi Town	0.950	0.000	0.950	0.950	0.950	National Competitive Bidding	Single Stage one Envelope	01.01.2018	01/2018	12/2018
3	GBPS Benazir District School No. 1 Daur	1.080	0.000	1.080	1.080	1.080	---do---	---do---	01.01.2018	01/2018	12/2018
4	GBPS Benazir District School No. 1 Qazi Ahmed	1.120	0.000	1.120	1.120	1.120	---do---	---do---	01.01.2018	01/2018	12/2018
5	Construction/Reconstruction of Existing Primary School Buildings Boys & Girls at Village Mureed Khan Zardari U.C Khair Shah Taluka Nawabshah District Shaheed Benazirabad 2017-18 Programme.	7.590	0.000	7.590	7.590	7.590	National Competitive Bidding	---do---	01.01.2018	01/2018	03/2019
Construction/Addition of Class Rooms in Existing Primary Schools of District Shaheed Benazirabad 2017-18 Programme (11-Units)											
6	GBPS Ali Mardan Zardari (1-R)	1.250	0.000	1.250	1.250	1.250	National Competitive Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019

S.No./ADP	Name of Scheme & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l
7	GBPS Ali Bux Zardari (1-R)	1.250	0.000	1.250	1.250	1.250	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
8	GBPS Sobho Khan Zardari (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
9	GBPS Dhingano Zardari (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
10	GBPS Sobedar Lal Khan (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
11	GBPS Sarang Zardari (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
12	GBPS Chakar Jamali (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
13	GBPS Karam Ali Jamali (2-R)	2.361	0.000	2.361	2.361	2.361	---do---	---do---	01.01.2018	01/2018	06/2019
14	GBPS Ali Akbar Bajwa (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
15	GBPS Allah Bux Dahri (1-R)	1.250	0.000	1.250	1.250	1.250	---do---	---do---	01.01.2018	01/2018	06/2019
Providing Missing Facilities in Existing Educational Institutions of District Shaheed Benazirabad 2017-18 Programme (14-Units)											
16	GGPS Allah Warayo Magsi (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
17	GBPS Ahmed Khan Rind (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
18	GBPS Ahmed Khan Zardari (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
19	GBPS Fateh Ali Zardari (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
20	GBPS Jaffar Shah (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
21	GBPS Nobat Khan Lund (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
22	GBPS Mujahid Abdul Wahid Brohi (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
23	GBPS Sarang Zardari (Lavatory Block)	0.350	0.000	0.350	0.350	0.350	---do---	---do---	01.01.2018	01/2018	06/2019

S.No./ ADP	Name of Scheme & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c- e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l
24	GBPS Jan Muhammad Jamali (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
25	GBPS Karam Ali Jamali (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
26	GBPS Sono Zardari (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
27	GBHS Majeed Kerio (Compound Wall)	0.474	0.000	0.474	0.474	0.474	---do---	---do---	01.01.2018	01/2018	06/2019
28	GBPS Kishorpur (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
29	GBPS Ali Gohar Zardari (C/Wall & Lav: Block)	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
Rehabilitation of Existing Educational Institutions of Taluka Nawabshah & Daur, District Shaheed Benazirabad 2017-18 Programme.											
30	GBPS Hussain Unar	1.400	0.000	1.400	1.400	1.400	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
31	GBPS Ali Khan Zardari	2.380	0.000	2.380	2.380	2.380	---do---	---do---	01.01.2018	01/2018	06/2019
32	GBPS Ghullam Hyder Shah Colony	0.700	0.000	0.700	0.700	0.700	---do---	---do---	01.01.2018	01/2018	06/2019
33	GBPS Muhammad Usman Naich	2.250	0.000	2.250	2.250	2.250	---do---	---do---	01.01.2018	01/2018	06/2019
34	GBPS Allah Dino Chutto	1.500	0.000	1.500	1.500	1.500	---do---	---do---	01.01.2018	01/2018	06/2019
35	GBPS Ranjho Khan Lund	2.650	0.000	2.650	2.650	2.650	---do---	---do---	01.01.2018	01/2018	06/2019
36	GBPS Misri Khan Khaskheli	1.450	0.000	1.450	1.450	1.450	---do---	---do---	01.01.2018	01/2018	06/2019
37	GBPS Bhale Dino Dahri	1.670	0.000	1.670	1.670	1.670	---do---	---do---	01.01.2018	01/2018	06/2019
38	GBPS Syed Habib Shah	2.650	0.000	2.650	2.650	2.650	---do---	---do---	01.01.2018	01/2018	06/2019

S.No./ADP	Name of Scheme & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l

Rehabilitation of Existing Educational Institutions of Taluka Sakrand & Qazi Ahmed, District Shaheed Benazirabad 2017-18 Programme.

39	GBPS Saifal Bhangwar	2.400	0.000	2.400	2.400	2.400	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
40	GBPS Allah Rakhio Jamali Deh Hala Walhar	1.850	0.000	1.850	1.850	1.850	---do---	---do---	01.01.2018	01/2018	06/2019
41	GBPS Dost Pir	2.200	0.000	2.200	2.200	2.200	---do---	---do---	01.01.2018	01/2018	06/2019
42	GBPS Sahito Jamali	2.100	0.000	2.100	2.100	2.100	---do---	---do---	01.01.2018	01/2018	06/2019
43	GBPS Khar	2.160	0.000	2.160	2.160	2.160	---do---	---do---	01.01.2018	01/2018	06/2019
44	GBPS Shakal Chandio	2.480	0.000	2.480	2.480	2.480	---do---	---do---	01.01.2018	01/2018	06/2019
45	GGPS Hashim Rahu	2.280	0.000	2.280	2.280	2.280	---do---	---do---	01.01.2018	01/2018	06/2019
46	GBPS Allah Bux Khaskheli	2.000	0.000	2.000	2.000	2.000	---do---	---do---	01.01.2018	01/2018	06/2019

DISTRICT ADP (ON-GOING SCHEME)

Rehabilitation of Elementary/Secondary Schools of Taluka Sakrand & Qazi Ahmed of District Shaheed Benazirabad 2013-14 Programme ADP-114

47	GBPS Sawan Khan Chandio (Remaining Work)	0.900	0.000	0.900	0.900	0.900	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2018
----	--	-------	-------	-------	-------	-------	------------------------------	---------------------------	------------	---------	---------

S.No./ADP	Name of Scheme & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l

PROVINCIAL ADP SCHEMES

Construction of Building GBPS & Middle School Haji Khan Muhammad Jalbani, GBPS Nabi Bux Dahri & Rehabilitation of GBPS Attur Khan Mari, GBPS Allah Warayo Lund, GBPS Abdul Rahim Bhurt, GBPS Bandhi (Urdu), GGPS Muhammad Mossa Lund @ Village Ghullam Muhammad Lund Taluka Daur District Shaheed Benazirabad 2016-17 Programme ADP-227

48	GBPS Haji Khan Muhammad Jalbani (C/Wall)	3.035	0.000	3.035	3.035	3.035	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2018
----	--	-------	-------	-------	-------	-------	------------------------------	---------------------------	------------	---------	---------

Establishment of Degree College 60-Mile Taluka Daur, District Shaheed Benazirabad 2016-17 Programme ADP-520

49	Construction of Block-B (Science Laboratories)	23.718	0.000	23.718	23.718	23.718	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
----	--	--------	-------	--------	--------	--------	------------------------------	---------------------------	------------	---------	---------

Construction of Building of Degree College for Boys at Qazi Ahmed District Shaheed Benazirabad 2011-12 Programme ADP-487

50	Compound Wall, Guard Room & External Development	17.300	0.000	17.300	17.300	17.300	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2019
----	--	--------	-------	--------	--------	--------	------------------------------	---------------------------	------------	---------	---------


S.No./ADP	Name of Scheme & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l

Establishment of Bakhtawar Cadet College for Girls Shaheed Benazirabad ADP-525

51	Boundary Wall & Main Gate (Raising of B/Wall, Raising of Compound Wall & Providing Leaser wire over angle iron on existing Boundary Wall)	3.900	0.000	3.900	3.900	3.900	National Competative Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2018
52	External Road & Elimination (Providing carpeting on existing External roads)	24.840	0.000	24.840	24.840	24.840	---do---	---do---	01.01.2018	01/2018	06/2018
53	Cricket Ground (W/s & S/F, external drainage, marble flooring to pavilion, pit sand in Ground for Truffing & filing surrounding ground)	14.160	0.000	14.160	14.160	14.160	---do---	---do---	01.01.2018	01/2018	06/2018
54	Foot Ball Ground (W/s & S/F, external development, marble flooring to pavilion, pit sand in Ground for Truffing & filing surrounding ground)	8.238	0.000	8.238	8.238	8.238	---do---	---do---	01.01.2018	01/2018	06/2018
55	Hockey Ground (W/s & S/F, external drainage, marble flooring to pavilion, pit sand in Ground for Truffing & filing surrounding ground)	6.275	0.000	6.275	6.275	6.275	---do---	---do---	01.01.2018	01/2018	06/2018
56	Parade Ground (Constt: of Flag hoisting stage, audience seating arrangement and pave to parade ground with flexible pavement)	13.950	0.000	13.950	13.950	13.950	---do---	---do---	01.01.2018	01/2018	06/2018
57	Academic & Administration Block (Constt: of Assembly stage, granite to fountain, false ceiling, PVC Penalling, flag hoisting pipes, wooden texture tiles upto sill level.	13.016	0.000	13.016	13.016	13.016	---do---	---do---	01.01.2018	01/2018	06/2018
58	Construction of Electric Generator Room, Providing Shed for space between Mess & Kitchen	1.590	0.000	1.590	1.590	1.590	---do---	---do---	01.01.2018	01/2018	06/2018

S.No./ ADP	Name of Scheme & Estimated Cost	Allocated funds (in Million) & (Block)	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (Components)	Funds for New Works (c- e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual date of completion
a	b	c	d	e	f	g	h	i	j	k	l

59	Academic & Administration Block (Construction of Swimming Pool and Auditorium Hall) (Additional Work).	1.619	0.000	1.619	1.619	1.619	National Competitive Bidding	Single Stage one Envelope	01.01.2018	01/2018	06/2018
60	Construction of oxidation pond.	2.123	0.000	2.123	2.123	2.123	---do---	---do---	01.01.2018	01/2018	06/2018
61	Kurb Stone & Ground paving area of Basket ball.	7.700	0.000	7.700	7.700	7.700	---do---	---do---	01.01.2018	01/2018	06/2018


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 SHAHEED BENAZIRABAD



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015.

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works sub Division
Education & Literacy Department | Member |

ToRs

- * Preparing bidding documents;
- * Carrying out technical as well as financial evaluation of the bids;
- * Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- * Making recommendations for the award of contract to the competent authority; and
- * Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA)