

OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION THARPARKAR @ MITHI

NO: XEN (E.W) TC/G-55/1555 OF 2017, DATED. 26 / 12 / 2017.

NOTICE INVITING TENDERS

All the interested contractors/firms/parties meeting the eligibility criteria under Sindh Procurement Regulatory Authority Rules are invited to participate, in the tenders of works detailed below:-

| S.No | Name of Work | Estimated Cost | Earnest Money | Tender Fee | Time for Completion |
|------|--------------|----------------|---------------|------------|---------------------|
|------|--------------|----------------|---------------|------------|---------------------|

--- LIST ATTACHED---

1. Tender documents can be had from office of the Executive Engineer Education Works Division Mithi situated in the premises of works and services complex Mithi on production of tender fee as shown against each work (Non- Refundable), from the date of hoisted in SPPRA till 29-01-2018.

2. Tenders will be received back in sealed envelopes along with call deposit in the name of Executive Engineer Education Works Division Mithi of schedule bank on 30-01-2018 Upto 1:00 p.m and will be opened in the presence of tender opening / evaluation committee on same day at 1:30 p.m in the presence of contractors or their authorized agents in the office of the Executive Engineer Education Works Mithi if available in the Head-Quarter other-wise on the next working day.

3. Eligibility conditions for intending participants are as under,

- Registration with Pakistan Engineering Council in the relevant filed of specialization of work and to the extent of tender amount of each work.
- Bio data of Engineers and technical staff working with the firm.
- Documentary evidence of works executed /works in progress and certificate of satisfactory completion of works by the employers.
- List of works in progress indicating cost of each work and copy of letter of award of work.
- List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
- Registration with income Tax department (NTN Certificates) and copy of N.I.C.
- Tender will be issued to the contractors who are registered in Sindh Board of Revenue (SBR) Government of Sindh.
- Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- Affidavit to the effect that the Firm/contractor have not been black listed previously by any executing agency.
- Affidavit with effect that all documents/particulars/information furnished are true & correct.
- In case of Firm, list of partners/Partnership Deed, giving full particulars of Directors/proprietors or others connected along-with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
- In case of undesirable circumstances on submission/opening date and time or if Government declares Holiday the tender shall be submitted/opened on the next working day at the same time and venue.
- The relevant experience of same nature works.

- The N.I.T can be seen on Sindh Government web site www.sindh.gov.pk and www.pprasinhd.gov.pk.
- In case of works costing below Rs.4.00 (M) the conditions @ S.No.3 (i) to (v) will not be applicable.
- The Procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.
- In case any of works remain un-responded the dates of issues & receipts will be as under: -

| Particular | In case of Un-Responded work |
|---|------------------------------|
| Date of Issue & Receipt, Opening of Tenders (Receipts up to 1:00 P.M & Opening 01:30 PM). | 16-02-2018 |


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THARPARKAR @ MITHI
TEL # 0232-920113

1. The Secretary Information Technology, Government of Sindh Secretariat No. 6 @ Karachi along-with copies of N.I.T for favor of information and placing them on the Web site of Sindh Government.

2. Seven (7) copies of N.I.T of forwarded to the Director Information publication Relation (Advertisement) Karachi, for publication in the English, Urdu, and Sindhi (03) news papers only.

Copy forwarded with compliments for information to: -

- The Director SPPRA Karachi for placing them, alongwith tender documents and Yearly Procurement Plan on the web site of www.pprasinhd.gov.pk.
- The Deputy Commissioner Tharparkar @ Mithi.
- The Superintending Engineer Education Works Circle Mirpurkhas.
- The District Education Officer (Primary / Elementary / Secondary & Higher Secondary Tharparkar @ Mithi.
- The Assistant Engineer (Education Works Sub-Division) Mithi, Diplo, Chachro, Nangerparkar .
- Copy Notice Board / Draftsman / Head Clerk / Tender Clerk.
- Office Order file.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THARPARKAR @ MITHI
TEL # 0232-920113


SPPRA INWARD DIARY
NO : 4007
DATED : 29-12-17

LIST OF WORK

| S.No | Name of Work | Taluka | Tender Cost | Bid Security | Tender Fee | Time for Completion |
|------|---|----------|-------------|--------------|------------|---------------------|
| | Construction of One Class Room Building for Shelterless Primary Schools & Addition of One Class Room in Existing Primary Schools Taluka Mithi & Chachro (16-Units / 17 C/R) & Construction of Boundary Wall in Existing Primary Schools Taluka Mithi (02-Units) District Tharparkar Under Community Development Programme 2017-18 For Sustainable Development Goals (SDGs) PS-61. | | | | | |
| 1 | GBPS Hajamro Paro Mithi | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 2 | GBPS Dharmani Colony Mithi | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 3 | GBPS Winger | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 4 | GBPS Janjhiar | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 5 | GBPS Bugar Bheel Paro | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 6 | GBPS Satla | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 7 | GBPS Silh | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 8 | GBPS Chelhar Rohela Colony | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 9 | GBPS Moro Bheel | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 10 | GBPS Bhugro Paro Ramsinghani | Chachro | 0.950 | 47500 | 1000 | 04 Months |
| 11 | GBPS Mehal Bajeer | Chachro | 0.950 | 47500 | 1000 | 04 Months |
| 12 | GBPS Baprario Kanhani Paro | Chachro | 0.950 | 47500 | 1000 | 04 Months |
| 13 | GBPS Baprario Banbhan Paro | Chachro | 0.950 | 47500 | 1000 | 04 Months |
| 14 | GBPS Baprario Assu ji Dhani | Chachro | 0.950 | 47500 | 1000 | 04 Months |
| 15 | GBPS Baprario Palani | Chachro | 0.950 | 47500 | 1000 | 04 Months |
| 16 | GBPS North Colony Mithi (C/Wall) | Mithi | 0.575 | 43125 | 500 | 04 Months |
| | Construction of One Class Room Building for Shelterless Primary Schools & Addition of One Class Room in Existing Primary Schools Taluka Mithi & Islamkot District Tharparkar (20-Units) Under Community Development Programme 2017-18 For Sustainable Development Goals (SDGs) PS-61. | | | | | |
| 17 | GBPS Pabuhar Halepota | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 18 | GBPS Bitri Shivo Bheel | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 19 | GBPS Vehrar Kolhi | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 20 | GBPS Islamkot New North Kolhi Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 21 | GBPS Chanhya Satram Bheel Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 22 | GBPS Sarh Muhammad Uris paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 23 | GBPS Sajwani Mohan Bheel Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 24 | GBPS Islamkot Shiv Colony Majano Annado Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 25 | GBPS Manani Bheel | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 26 | GBPS Khakhnhar Rahim Ali Meghwar Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 27 | GBPS Suro Kolhi Ji Dhani | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 28 | GBPS Nebraj Meghwar ji Dhani | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 29 | GBPS Daleel Khaskheli ji Wandh | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 30 | GBPS Bantario Ratanani Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |

| | | | | | | |
|----|---|----------|-------|-------|------|-----------|
| 31 | GBPS Harimar | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 32 | GBPS Manji Bheel Paro | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 33 | GBPS Moole jo Tar | Islamkot | 0.950 | 47500 | 1000 | 04 Months |
| 34 | GBPS Sooram Bheel Paro Chelhar | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 35 | GBPS Jhamrisar Jetho Bheel | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| 36 | GBPS Loondhar Malho Bheel | Mithi | 0.950 | 47500 | 1000 | 04 Months |
| | Construction of Boundary wall in existing Primary School (01-Unit) & Rehabilitation of existing Primary School Buildings (12-Units) Taluka Chachro & Dahili District Tharparkar Under Community Development Programme For Sustainable Development Goals (SDGs) PS-63. | | | | | |
| | (A) Construction of Boundary wall in existing Primary School | | | | | |
| 37 | GBPS Kirshan ji Veri | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| | (B) Rehabilitation of existing Primary School Buildings | | | | | |
| 38 | GBPS Wasayani | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 39 | GBPS Dhor | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 40 | GBPS Khutkari | Dahili | 0.750 | 37500 | 500 | 04 Months |
| 41 | GBPS Wahrari | Dahili | 0.990 | 49500 | 1000 | 04 Months |
| 42 | GBPS Walha Daras | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 43 | GGPS Soomran Jo Par | Dahili | 0.990 | 49500 | 1000 | 04 Months |
| 44 | GBPS Jumoon Samejo | Dahili | 0.450 | 22500 | 500 | 04 Months |
| 45 | GBPS Khiyari Main | Chachro | 0.500 | 25000 | 500 | 04 Months |
| 46 | GBPS Laharka | Chachro | 0.830 | 41500 | 500 | 04 Months |
| 47 | GBPS Ramzan Paro | Dahili | 0.450 | 22500 | 500 | 04 Months |
| 48 | GBPS Paharani Paro | Dahili | 0.490 | 24500 | 500 | 04 Months |
| | Construction of One Class Room Building for Shelterless Primary Schools & Addition of One Class Room in Existing Primary Schools Taluka Chachro & Dahili District Tharparkar (13-Units) Under Community Development Programme For Sustainable Development Goals (SDGs) PS-63. | | | | | |
| 49 | GBPS Jalal Ji Dhani | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 50 | GBPS Shafi Ji Dhani | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 51 | GBPS Jeando Paro | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 52 | GBPS Kinro Gaju Paro | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 53 | GBPS Sohilo Rajar | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 54 | GBPS Matharo | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 55 | GBPS Mithrio Kelhan | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 56 | GBPS Hassan Hindal | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 57 | GBPS Chelo Paro Khudi | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 58 | GGPS Bachal Soomro Katho | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 59 | GBPS Gandher Paro Pabo Vero | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 60 | GBPS Arab Ji Dhani | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 61 | GBPS Tayab Paro Kalario | Dahili | 1.000 | 50000 | 1000 | 04 Months |

| | | | | | | |
|----|--|----------|-------|-------|------|-----------|
| | Construction of One Class Room Building for Shelterless Primary Schools & Addition of One Class Room in Existing Primary Schools Taluka Chachro, Dahili & N.Parkar (14-Units) District Tharparkar Under Community Development Programme For Sustainable Development Goals (SDGs) NA-230. | | | | | |
| 62 | GBPS Sobho Paro Arbalyar | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 63 | GBPS Jeando Soomro | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 64 | GBPS Khudi | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 65 | GBPS Arnaro Waghoria | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 66 | GBPS Shadman Samo Kesrar | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 67 | GBPS Ghamoon Paro Kagia | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 68 | GBPS Chodio Saleem | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 69 | GBPS Jumoon Nohri Paro Rohar | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 70 | GBPS Khario Waryam | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 71 | GBPS Jogi Vero Badal Paro | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 72 | GGPS Abdul Majid Antani Paro | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 73 | GGPS Soomar Samejo | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 74 | GBPS Khario Fazal | Dahili | 1.000 | 50000 | 1000 | 04 Months |
| 75 | GBPS Khano Ji Dhani | N.Parkar | 1.000 | 50000 | 1000 | 04 Months |
| | Construction of One Class Room Building for Shelterless Primary Schools (03-Units), Construction of Boundary wall in existing Primary School (03-Units) & Rehabilitation of existing School Buildings (03-Units) Taluka Chachro & Nangarparkar District Tharparkar Under Community Development Programme For Sustainable Development Goals (SDGs) PS-62. | | | | | |
| | (A) Construction of One Class Room Building for Shelterless Primary Schools. | | | | | |
| 76 | GBPS Kanbhu Paro Muhammad Ali Shah | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 77 | GGPS Panjwani Paro Saranghiar | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 78 | GBPS Pittho Ji Dhani | N.Parkar | 1.000 | 50000 | 1000 | 04 Months |
| | (B) Construction of Boundary wall in existing Primary School. | | | | | |
| 79 | GBPS Ghulam Muhammad Shah | Chachro | 1.000 | 50000 | 1000 | 04 Months |
| 80 | GBPS Nau Tar Allah Rakhio paro | N.Parkar | 1.000 | 50000 | 1000 | 04 Months |
| 81 | GBPS Lakhani Paro Banbhan Tobho | N.Parkar | 1.000 | 50000 | 1000 | 04 Months |


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 THARPARKAR @ MITHI
 TEL # 0232-920113



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works) Concerned Education Works Division Education & Literacy Department | Chairman |
| 2. | Assistant Engineer Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter Concerned Education Works sub Division Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA)



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(1) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers constituted as under to resolve complaint's of aggrieved bidders:-

- | | |
|--|----------|
| 1. Superintendent Engineer (Education Works) of concerned Education Works Circle Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer / Accountant General, Sindh | Member |
| 3. Representative of Head of procuring Agency (Professional from relevant field concerning) | Member |

ToRs

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)

OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION THARPARKAR @ MITHI.

NO. XEN (E.W) TC: /1547 OF 2017, MITHI

DATED. 22 / 12 / 2017.

To,

The Director
Sindh Public Procurement
Regulatory Authority
Government of Sindh
Karachi.

SUBJECT: - REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18 IN THE OFFICE OF EXECUTIVE ENGINEER EDUCATION WORKS DIVISION THARPARKAR @ MITHI (EDUCATION & LITERACY DEPARTMENT).

The Revised Annual Procurement Plan for the Year 2017-18 of the Executive Engineer Education Works Division Tharparkar @ Mithi (Education & Literacy Department) under SPPRA Rule-11 is sent herewith as desired.



(ENGR: RIAZ AHMED MEMON)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THARPARKAR @ MITHI.



Copy forwarded to:-

1. The Chief Engineer Education Works Hyderabad.
2. The Superintending Engineer Education Works Circle Mirpurkhas.
3. The Deputy Commissioner Tharparkar @ Mithi.



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THARPARKAR @ MITHI.

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18 IN RESPECT OF EXECUTIVE ENGINEER EDUCATION WORKS DIVISION THARPARKAR @ MITHI
EDUCATION & LITERACY DEPARTMENT GOVERNMENT OF SINDH.

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|--|-----------------------------------|--|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 1 | GPS Aban jo Tar (M.Bldg Repair i/c Lav: Block) | - | 2.900 | 2.900 | 1.188 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 2 | GPS Seengaro Taluka Islamkot (M.Bldg Repair i/c Lav: Block Addition 02 C/R,C/Wall Repair, Plate Form,U.G & S.Tank) | - | 4.920 | 4.920 | 1.188 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 3 | GPS Jaman Samoon (M.Bldg Repair i/c Lav: Block Addition 01 C/R & C/Wall) | - | 3.250 | 3.250 | 1.188 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 4 | GPS Gorano Main (M.Bldg i/c Lav:Block, C.Wall Raise, Plate form , Septic Tank & U.G Tank) | - | 2.050 | 2.050 | 1.188 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 5 | GPS Kattan (M.Bldg i/c Lav: Block Repair) | - | 2.400 | 2.400 | 1.188 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 6 | GBPS Ahsan Shah jo Tar (M.Bldg i/c Lav: Block Repair) | - | 0.780 | 0.780 | 1.188 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 7 | GMS Jeando Dars (M.Bldg i/c Lav: Block Repair) | - | 3.600 | 3.600 | 1.187 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 8 | GMS Kattan (M.Bldg i/c Lav: Block Repair) | - | 4.140 | 4.140 | 1.185 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 9 | GHS Kattan (M.Bldg i/c Lav: Block Repair) | - | 0.750 | 0.750 | 0.500 | PROVINCIAL ADP | Single stage one envelope. | - | YES | - | - |
| 10 | GPS Lachho Mal Paro Dalan Jo Tar | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 11 | GPS Manoo Paro Gogaveri | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 12 | GPS Nawab Dohat Arinyaro | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 13 | GPS Saecn Bux Paro Khankhniar Rehim Ali | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 14 | GPS Qaim Muhammad Shah Paro KG Shah | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 15 | GPS Bandhnalus | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 16 | GBPS Akli Paro Mithi | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 17 | GBPS Veari Dandhal | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 18 | GPS Faqeer Paro Kerti | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 19 | GPS Kachhelo Paro Gurho | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 20 | GPS Kunbhar Paro Pabupal | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 21 | GBPS Malanchaho | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|--------------------------------------|--------------------------------|---|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 22 | GBPS Dondio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 23 | GBPS Digachh | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 24 | GBPS Nabisar Bajeer | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 25 | GBPS Yousif Lund | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 26 | GPS Haji Ibrahim Samoon | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 27 | GPS Kathorio Sama | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 28 | GPS Senhanni Hussain Rahma | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 29 | GPS Dugo | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 30 | GBPS Mirzo Rind | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 31 | GBPS Abdul Samad Paro Karooro | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 32 | GBPS Kankio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 33 | GBPS Jevvnani Paro Rohiraro | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 34 | GBPS Jete Jo Tar | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 35 | GBPS Imam Qasim Paro Sakrio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 36 | GBPS Ramji Veri | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 37 | GBPS Sojhi Pathai | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 38 | GBPS Jeando Soomro Dhebori | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 39 | GBPS Miandad Rind Adam Rind | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 40 | GBPS Jeeta Colony Kantio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 41 | GBPS Mithal Hingorjo Vill: Gongaveri | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 42 | GBPS Bintari | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 43 | GGPS Juglio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 44 | GBPS Lachhman Paro Sakri | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 45 | GBPS Haji Usman | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 46 | GPS Deh Thakur | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|-------------------------------------|--------------------------------|---|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 47 | GPS Dobhahar | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 48 | GBPS Meghwar Colony Dobhar | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 49 | GBPS Sooklyoon | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 50 | GPS Goondi Chachar | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 51 | GBPS Abdul Ghafoor Halepoto Dobhar | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 52 | GBPS Payaro Dal | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 53 | GBPS Akho Paro Gohri | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 54 | GBPS Soonani Wagho Bajeer | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 55 | GBPS Hafiz Paro Matheno Bajeer | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 56 | GBPS Haji Khaskheli | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 57 | GGPS Khatho Bheel | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 58 | GBPS Gadhro Charan | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 59 | GPS Ali Bux Paro Sedio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 60 | GPS Ali Akber Awehrani Paro Bhukrio | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 61 | GPS Mohd Hashim Paro Gabhan | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 62 | GPS New Wango Rahima | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 63 | GPS Anopani Paro Sobharo Shah | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 64 | GPS Hassan Dars | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 65 | GPS Murad Shah | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 66 | GPS Karam Ali Shah | - | 1.000 | 1.000 | 0.250 | District ADP | Single stage one envelope. | - | - | YES | - |
| 67 | GBPS Hajamro Paro Mithi | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 68 | GBPS Dharmani Colony Mithi | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 69 | GBPS Winger | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 70 | GBPS Janghiar | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 71 | GBPS Bughar Bheel Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|--|-----------------------------------|--|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 72 | GBPS Satla | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 73 | GBPS Silh | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 74 | GBPS Chelhar Rohela Colony | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 75 | GBPS Moro Bheel | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 76 | GBPS Bhugro Paro Ramsinghani | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 77 | GBPS Mehal Bajeer | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 78 | GBPS Baprario Kanhani Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 79 | GBPS Baprario Banbhan Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 80 | GBPS Baprario Assu ji Dhani | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 81 | GBPS Baprario Palani | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 82 | GBPS North Colony Mithi (C/Wall) | - | 0.575 | 0.575 | 0.575 | SDGs | Single stage one envelope. | - | - | YES | - |
| 83 | GBPS Pabuhar Halepota | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 84 | GBPS Bitri Shivo Bheel | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 85 | GBPS Vehraro Kolhi | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 86 | GBPS Islamkot New North Kolhi Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 87 | GBPS Chanhya Satram Bheel Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 88 | GBPS Sarh Muhammad Uris paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 89 | GBPS Sajwani Mohan Bheel Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 90 | GBPS Islamkot Shiv Colony Majano Annado Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 91 | GBPS Manani Bheel | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 92 | GBPS Khakhnhar Rahim Ali Meghwar Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 93 | GBPS Suro Kolhi Ji Dhani | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 94 | GBPS Nebraj Meghwar ji Dhani | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 95 | GBPS Daleel Khaskheli ji Wandh | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 96 | GBPS Bantario Ratanani Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|--------------------------------|-----------------------------------|--|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 97 | GBPS Harimar | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 98 | GBPS Manji Bheel Paro | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 99 | GBPS Moole jo Tar | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 100 | GBPS Sooram Bheel Paro Chelhar | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 101 | GBPS Jhamrisar Jetho Bheel | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 102 | GBPS Loondhar Malho Bheel | - | 0.950 | 0.950 | 0.950 | SDGs | Single stage one envelope. | - | - | YES | - |
| 103 | GBPS Kirshan ji Veri | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 104 | GBPS Wasayani | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 105 | GBPS Dhorl | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 106 | GBPS Khutkari | - | 0.750 | 0.750 | 0.750 | SDGs | Single stage one envelope. | - | - | YES | - |
| 107 | GBPS Wahrari | - | 0.990 | 0.990 | 0.990 | SDGs | Single stage one envelope. | - | - | YES | - |
| 108 | GBPS Walha Daras | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 109 | GGPS Soomran Jo Par | - | 0.990 | 0.990 | 0.990 | SDGs | Single stage one envelope. | - | - | YES | - |
| 110 | GBPS Jumoon Samejo | - | 0.450 | 0.450 | 0.450 | SDGs | Single stage one envelope. | - | - | YES | - |
| 111 | GBPS Khiyari Main | - | 0.500 | 0.500 | 0.500 | SDGs | Single stage one envelope. | - | - | YES | - |
| 112 | GBPS Laharka | - | 0.830 | 0.830 | 0.830 | SDGs | Single stage one envelope. | - | - | YES | - |
| 113 | GBPS Ramzan Paro | - | 0.450 | 0.450 | 0.450 | SDGs | Single stage one envelope. | - | - | YES | - |
| 114 | GBPS Paharani Paro | - | 0.490 | 0.490 | 0.490 | SDGs | Single stage one envelope. | - | - | YES | - |
| 115 | GBPS Jalal Ji Dhani | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 116 | GBPS Shafi Ji Dhani | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 117 | GBPS Jeando Paro | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 118 | GBPS Kinro Gaju Paro | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|------------------------------|--------------------------------|---|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 119 | GBPS Sohilo Rajar | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 120 | GBPS Matharo | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 121 | GBPS Mithrio Kelhan | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 122 | GBPS Hassan Hindal | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 123 | GBPS Chelo Paro Khudi | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 124 | GGPS Bachal Soomro Katho | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 125 | GBPS Gandher Paro Pabo Vero | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 126 | GBPS Arab Ji Dhani | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 127 | GBPS Tayab Paro Kalario | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 128 | GBPS Sobho Paro Arbalyar | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 129 | GBPS Jeando Soomro | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 130 | GBPS Khudi | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 131 | GBPS Arnaro Waghoria | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 132 | GBPS Shadman Samo Kesrar | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 133 | GBPS Ghamoon Paro Kagia | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 134 | GBPS Chodio Saleem | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 135 | GBPS Jumoon Nohri Paro Rohar | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 136 | GBPS Khario Waryam | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 137 | GBPS Jogi Vero Badal Paro | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 138 | GGPS Abdul Majid Antani Paro | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 139 | GGPS Soomar Samejo | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |

| S.NO | Description of procurement | Quantity (where applicable) | Estimated Unit cost (where applicable) | Estimated total cost (In Million Rs.) | Funds allocated (in Million Rs.) | Source of Funds (ADP/ Non-ADP) | Project procurement method | Timing of Procurement | | | |
|------|------------------------------------|-----------------------------------|--|---|--|-----------------------------------|----------------------------|-----------------------|---------|---------|---------|
| | | | | | | | | 1ST QTR | 2ND QTR | 3RD QTR | 4TH QTR |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 |
| 140 | GBPS Khario Fazal | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 141 | GBPS Khano Ji Dhani | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 142 | GBPS Kanbhu Paro Muhammad Ali Shah | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 143 | GGPS Panjwani Paro Saranghiar | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 144 | GBPS Pitho ji Dhani | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 145 | GBPS Ghulam Muhammad Shah | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 146 | GBPS Nau Tar Allah Rakhio paro | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |
| 147 | GBPS Lakhani Paro Banbhan Tobho | - | 1.000 | 1.000 | 1.000 | SDGs | Single stage one envelope. | - | - | YES | - |


 (ENGR: RIAZ AHMED MEMON)

EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION

THARPARKAR @ MITHI