
Ecfive Engineer 
Highways Division 

harparkar 

t 

o TC/0 551  

ilighwayS DiViS10fl 
Thatpat 

Dated
I)2— I201'7. 

Office of the Executive 
Engineer 

HighwaYs Division TharPar 
Near Al Mehdi 1

-lospital Mithi 

Phone No. 023292°l 12 

ENI)ERS 

As per SPPRA 
Rules 2010, (Amended 2013) sealed tenders are invited from the interested 

persons I 

suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of 

below mentioned works in District Tharparkar. 

LIST OF WOR1 

1. The intended participants can purchase the separate set of tenders Ott payment of tender fee on an 

working day during office hours from date of publication to 27-01-2018 1:00 PM. 

2. The tenders shall be received back on 28-01-2018 12:00  noon and opened on the same date I 

1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized 
representatives who wish to be present with following documents. 

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C. 

4. Registration with Pakistan Engineering Council 2018. 
5. Registration with Sindh Revenue Board. 
6. Should have completed at least two contracts of similar nature over the last 5 years. 
7. List of Machinery & Equipment available with documentary evidence of ies ownership certificate 

of Bank showing credit worthiness along with Bank Statement. 
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the 

department. 
9. The bidders should submit earnest money as shown against each work in shape of call deposit 

prepared from the schedule bank in favour of the under signed. 
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a 

Bid or as per SPPRA Rules. 
11. Affidavit to the effect that the Firm I Contractor has not been black listed previously by any 

executing agency. 
12. Affidavit with effect that all documents / particulars / information furnished are true and correct. 
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors 

or others connected along with Power of Attorney. In case of being sole proprietors such 
undertaking on affidavit be furnished. 

14. Conditional! Telegraphic application will not be entertained for purchase of tenders. 
15. In case of work remains un-responded the next date of issue & receipt will be as under. 

2' Attempt 

'I 

I1 

Date of issue upto 15-02-2018 @ 1.00 PM 
Date of receipt 16-02-2018 @ 1.00 PM 
Date of opening 16-02-2018 @2.00 PM 



LIST OF TENDER 
S#. Name of Schemes 

Estimated 
Cost 

Earnest 
Money 

Period of 
Completion 

Tender 
Fee 

Construction of road from Ratnore Bagal road to village Haji 
Abdul RaufBagal Taluka Dahali mile 0/0-0/1+540 = 0.363 Kms. 3.6620 185000 06 Moiths 3000 

2 
Construction of road from Chachro Ade Jo Tar road to village 
Ismail Faqir Ji Dhani Taluka Chachro mile 0/0-0/1+330 0.30 
Km s. 

3.7 109 185000 06 Months 3000 

Construction of road from Umerkot Chachro road to village 
Mithrio Maliha Taluka Chachro mile 0/0-0/3 = 0.60 Kms. 5.6271 285000 06 Months 3000 

Construction of road from Saleman Hajam to Taryano mile 0/0- 
0/6=1.20Kms. 14.0000 700000 06 Months 3000 

Construction of road from Saleman Hajam to Taryano mile 0/6- 
1/4=1.20Kms. 14.0000 700000 06 Months 3000 

6 
Construction of road from Harbosar to Aaho mile 2/2-3/2 = 1.60 
Kms. 20.0000 1000000 06 Months 3000 

Construction of road from Harbosar to Aaho mile 3/2-4/2 = 1.60 
Kms. 20.0000 1000000 06 Months 3000 

8 
Construction of road in village Jeando Dars Meghwar Paro mile 
0/0-0/5 = 1.00 Kms. 

12.0000 600000 06 Months 3000 

Construction of road from Dobhar to Tagusar mile 6/0-7/0 1.60 
Kms. 20.0000 1000000 06 Months 3000 

10 
Construction of road from Mokhai to Jumani Colony mile 0/0- 
0/2+330 0.50 Kms. 6.2500 313000 12 Months 3000 

Construction of road from Sukhpur-Adhigam road to Connect 
village Khenpora mile 0/0-0/5 = 1.00 Kms. 13.3590 668000 12 Months 3000 

Copy for information to:- 
1. The Deputy Commissioner Tharparkar @ Mithi for iiformation. 
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi. 
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information. 
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat 

Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one 
Urdu, one Sindhi. 

5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi 
for information and wide publicity. 

6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and 
wide publicity. 

7. Head Clerk / Drawing Branch / Notice Board (Local). 
8. Government of Sindh Website www.sindh.gov.pk   

Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh 
Secretariat 
gulmkhan@hotmaiLcom 

9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. 
Website: www.pprasindh.gov.pk  

cu ive Engineer 
ighwys Division 

arparkar 



tOEllthEN1 OF SU1 
WUR5 & SEIWICES OEPA1fi1 

Karachi, dated the May, 2014. 
•1 

NOTIFICATION  

No. E&AC&S3-9I9iI2O14: With the approval of competent authority, Procurement Committee i 
terms of Rule-lot Sindh Public Procurement Rules-2010, is hereby constituted for procurement a; 
'Goods I Works in the office of Executive Enginee  Hiqhways Division, Tharparkar @ Mithi exciudinc 
procurement involving foreign exchange with the following composition:- 

i) - Superinteriding Engineer, Chairman 
Works & Services, - 
hàrparkar @ Mithi. 

Executive Engineer, Member 
Highways Division, 
Tharparkar © Mithi. 

iii) Executive Engineer, Member 
Public Health Engineering Division, 
Mithi. 

2. The Functions & Responsibilities of the Committee, in term of Rule7 & 8 of SPPR 
2010, shall be asunder S S  

a) Preparing of bidding documents. - 
b) Carrying out Technical as well as Financial Evaluation of the bids. 
c) Preparing Evaluation report as provided in Rule-45; 
d) Making recommendation for the award of contract to the competent author, 

and . 
e) Perform any other function ancillary and incidental to the above. 

QAZI SHAHID PERVEZ 
SECRETARY TO GOVT. OF•SINDH 

No. E&A(W&S)3-9/91-2014 . 

A copy is forwarded for information to:- 

Karachi dated 201-• 

1. The Accountant General, Sindh, Karachi.
7 

2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karaphi. 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer (Highways/Buildings), Hyderabad. 

• 5. The SUperintendirig Engineer, Works &Services, Tharparkar @ Mithi.. 
6. The Deputy Director, PM&E Cell, W&SD. 
7. . P.A to Addi. Secietary (Tech.), W&SD. 
8. P.A to Dy. Secretary (Tech.), W&SD. 
9. The Chairman / Mebers of the Committee. 
10. Notification file. 

(MUHAMMAD ZAKIR) 
SECTION OFFICER (GENERAL) 

a FOR SECRETARY TO GOVT. OF SINDH 



NO. DcriPF.J-'4Z\\i2ol  

OFIc Oi Ti-it üPuTY CovtMgsic. 

IHtPAKAR 
tvIITHj DATED iizoie 

(, Deputy omrnissinerTharpakur Othce 'b O232-c2O7 1 2Ot19 Fox O22-92O16, Res: (C) O2i 

dcthargnajI.corn 

I 9207W 

NOTIFICATION  

In compliance of Rule-31 (4) of Sindh Public Procuremem s 2010, 

and with the permission of competent authority, a Complaint .lrwssal  

Committee (CRC)  to redress grievances and settlement of dispute: bidders 

during the procurement proceedings in Revenue Department an pective 

divisions of Works & Services Department; is hereby constituted coi. 
d 
 ;ing the 

following members: 

1. Deputy Conunissioner Tharparkar LL1ffl11fl 

2. Superintending Engineer, Works & Services, Tharparkar mber 
3. Executive Engineer Highways Division Tharparkar mber 
4. Executive Engineer Education Works Division Tharparkar 

Terms of References (Tofls)  

a) Prohibit the procurement committee from acting or deciding i. •nanner, 
inconsistent with these rules and regulations; 

b) Annul in whole or in part, any unauthorized ack  or dec of the 

procurement committee; and 

c) Reverse any decisioUprocurement committee ti ubsti its Own 
decision for such a 

(SHEHZAD TA-IIR Ti tEEM) 
Deputy Commis. .r 

Tharparkar 
CC to: 
1. The Secretary (GA), Services, General Administration & Coor. . on 

Department, Government of Sindh, Karachi. 
2. The Commissioner, Mirpurkhas Division, Mirpurkhas 
3. The Director (CB), Government of Sindh SPPRA, Barrack No.L . adh 

SerEariat No. 4-A Court Road, Karachi 
4. )flhe Superintending Engineer, Works & Services, Tharparkar. 
.' The Executive Engineer, Highways Division, Tharparkar 
6. The Executive Engineer, Education Works Division, Tharpark.. 

i(:u(!41) 



ANNUAL PROCUREMENT PLAN 
(WORKS, GOODS & SERVICES)  

Financial Year 2017-18  

Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrernents 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

I 
Construction of road from Hirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach @ mile 1/7 road to 
village Bagal Rind mile 0/0-I/O = 1.60 Kms. 

- 19.9180 19.9180 4.9795 
Provincial 

ADP 
Single Stage - - - - 

2 
Construction of road from [-lirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach @ mile 1/7 road to 
village Bagal Rind mile 1/0-1/5 = 1.00 Kms. 

- 12.7060 12.7060 3.1765 
Provincial 

ADP 
Single Stage - - - - 

3 
Construction of road from 1-lirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach mile 13/3 road to 
village Duru Khan ii Dhani mile 0/0-0/2 = 0.40 Kms. 

- 5.2090 5.2090 1.3023 
Provincial 

ADP 
Single Stage - - - - 

4 
Construction of road from Khensar to Khario Veryarn mile 
0/0-18/5 (Approach mile 5/0 road to village Chappar 
Khosa) mile 0/0-0/6 = 1.20 Kms 

- 15.2770 15.2770 3.8193 
Provincial 

ADP 
Single Stage - - - - 

Construction of road from Chachro Soodhra Paro to Ratan 
Ji Dhani mile 0/0-1/0 =1.60 Kms. .. 

- 18.8493 18.8493 4.7123 
District 
ADP 

Single Stage . - - - - 

6 
Construction of road from Jan Muhammad Samo road to 
village Jan Muhammad Samo mile 0/0-0/5 = 1.00 Kms. 

- 12.9387 12.9387 3.2347 
District 
ADP 

Single Stage - - - - 

Construction of road from Mehari l-lingorja to Dhanoro mile 
O/O-O/51.00Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

8 
Construction of road from Chelhar Jenjhear road to Borli 
Sameja via Borli Bheel mile 0/0-0/5 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

Construction of road from Verhijhup to Kotrio Bajeer mile 
0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

10 
Construction of road from Morano to village Peeloro mile 
2/0-2/3 0.60 Kms. - 

6.0000 6.0000 1 .5000 
District 
ADP 

Single Stage - - - - 

II 
Construction of road from Islamkot Chachro road to village 
Depi ii Dhani mile 0/0-0/4 = 0.80 Kms. - 

8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

12 
Construction of road in village Borli Bheel U.0 Joruo mile 
O/O-O/40.80Kms. - 

8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

13 
Construction / Reconditioning of road Faqeer Moholla Mithi 
mile 0/0-0/2 = 0.40 Kms. 

- 4.0000 4.0000 1.0000 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

apl)hcable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

14 
Construction of road from Sooniran Jo Par Bagal road to 
village Sair Jo Par Usman mile 0/0-0/5 = 1.00 Kms. - 

11.6959 11.6959 2.9240 
District 
ADP 

Single Stage - - - - 

15 
Construction of Bye Pass road from Chachro Khensar road 
to Chachro Waori Dhora road mile 1/1+330-1/6+330 = 1.00 
Km s. 

- 11.6515 11.6515 2.9129 
District 
ADP 

Single Stage - - - - 

16 
Construction of road from Dahali Khensar road to village 
Merasari Sher Khan ii Dhani mile 0/0-0/5 = 1 .00 Kms. - 

11.8601 11.8601 2.9650 
District 
ADP 

Single Stage - - - - 

17 
Construction of road from Kerio Dohat to Kerio Dal mile 
0/0-0/5 = 1.00 Kms. 

- 12.3200 12.3200 3.0800 
District 
ADP 

Single Stage - - - - 

18 
Construction of road from Dars ii Veri to Karimdino ii 
Dhanimi1e2/5-3/2 1.00 Kms. 

- 13.0000 13.0000 3.2500 
District 
ADP 

Single Stage - - - - 

19 
Construction of road from Harbosar to Aaho mile 1/2-2/2 
1.60 Kms. 

- 1 8.0000 18.0000 4.5000 
District 
ADP 

Single Stage - - - - 

20 
Construction of road in village Badhore Meghwar Paro mile 
0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

21 
Construction of road in Diplo Bye Pass to Connect Mithi 
Diplo & All Bander lslarnkot road mile 0/0-1/0 = 1.60 Kms. - 

20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

22 
Resurfacing of link road village Tighthio Dargha Mean 
Shah Ghazi mile 0/0-0/4 = 0.80 Kms. 

- 3.4870 3.4870 0.87 18 
District 
ADP 

Single Stage - - - - 

23 
Construction of road from 1slamkotVeenjhanyari road to 
village Mithrio Soomra mile.0/0-0/2+330 = 0.50 Kms. - 

6.5000 
. 

6.5000 1.6250 
District 
ADP 

Single Stage - - - - 

24 
Widening & Resurfacing of road from Civil Hospital to Bus 
Terminal mile 0/0-0/2+330 = 0.50 Kms. 

- 5.1940 5.1940 1.2985 
District 
ADP 

Single Stage - - - - 

25 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/0-0/2 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.2400 1.2400 0.3 100 
District 
ADP 

Single Stage - - - - 

26 
Construction of Road from Malihar to Abdullah Bajeer Ji 
Dhani mile 0/0-0/7 = 1.40 Kms. - 

17.8000 17.8000 4.4500 
District 
ADP 

Single Stage - - - - 

27 
Construction of road from Keeta Bajeer to Alanabad mile 
1/1-1/6 = 1.00 Kms. - 

12.2640 12.2640 3.0660 
District 
ADP 

Single Stage - - - - 

28 
Construction of road from Mubarak Rind Hirar road to 
village Janjhi Rehmatullah Paro & Jadam Paro mile 0/0- 
0/5+330= 1.10 Kms. 

- 13.05 12 13.05 12 3.2628 
District 
ADP 

Single Stage - - - - 

29 
Construction of road from Golio to Dharam Veri mile 0/5- 
1/2 1.00 Kms. 

- 12.0000 12.0000 3.0000 
Districi 
ADP 

Single Stage - - - - 

30 
Construction of road from Naukot to Wango Main road to 
village Younis Baber mile 0/0-0/3 = 0.60 Kms. 

- 5.3640 5.3640 1.3410 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

apl)licable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

31 
Construction of road from Morano to village Peeloro mile 
0/0-l/01.60Kms. - 

19.9104 19.9104 4.9776 
District 
ADP 

Single Stage - - - - 

32 
Construction of road from Pabe Jo Tar to Kakrario mile 0/0- 
0/5 = 1.00 Kms. - 

11.0000 11.0000 2.7500 
District 
ADP 

Single Stage - - - - 

Construction of road from Bakho to village Mithrio 
Khokhar mile 0/0-1/0 = 1.60 Kms. - 

17.6000 17.6000 4.4000 
District 
ADP 

Single Stage - - - - 

Construction of link road village Katan (Ahmed Shah Paro) 
mile 0/0-0/2 = 0.40 Kms. 

- 4.7000 4.7000 1 .1750 
District 
ADP 

Single Stage - - - - 

Construction of road from Hanif Ji Dhani road to Bhojani 
mile 0/0-0/5 = 1.00 Kms. - 

11.7744 11.7744 2.9436 
District 
ADP 

Single Stage - - - - 

36 
Construction of road from Soomran Jo Par Bagal road to 
village SairJo Par Usman mile 0/5-1/2 = 1.00 Kms. - 

11.7131 11.7131 2.9283 
District 
ADP 

Single Stage - - - - 

Construction of road from Soomran Jo Par Bagal road to 
village Jamalani mile 0/0-0/5 1.00 Kms. 

- 11.7164 11.7 164 2.9291 
District 
ADP 

Single Stage - - - - 

38 
Construction of road from Borabaah Pabe Jo Par road to 
village Rohar Charan Roop Meghwar Paro mile 0/0-0/5 = 
1.00 Kms. 

- 11.7336 11.7336 2.9334 
District 
ADP 

Single Stage - - - - 

Construction of road from Kerio Dohat to Kerio Dal mile 
ois-i,i = 0.80 Kms. - 

9.9060 9.9060 2.4765 
District 
ADP 

Single Stage - - - - 

40 
Construction of road from Dobhar to Tagusar mile 3"74"7 = 
1.60 Kms. - 

20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

41 
Construction of road in village 1-lariyar Parhiyar Paro mile 
0/0-0/4 = 0.80 Kms. - 

9.0810 9.0810 2.2703 
District 
ADP 

Single Stage - - - - 

42 
Construction of road from Mithi Islamkot road to Kheto it 
Dhani UC Malanhore Vena mile 0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

Construction of road in Diplo Bye Pass to Connect Mithi 
Diplo & Ali Bander Islamkot road mile 1/0-1/6 = 1.20 Kms. - 

15.9506 15.9506 3.9877 
District 
ADP 

Single Stage - - - - 

44 
Widening & Resurfacing of road from Town Committee 
Chowk to Taluka Hospital Islamkot mile 0/0-0/5 = 1.00 
Kms. 

- 12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

4 5 Widening & Resurfacing of road from Old Naka Mithi 
Town to Kashmir Chowk mile 0/0-0/5 = 1.00 Kms. 

- 11.1000 11.1000 2.7750 
District 
ADP 

Single Stage - - - - 

46 
Widening & Resurfacing of road from Old Naka Mithi 
Town to Gadhi Bhitt & Approach to Parha Colony mile 0/0- 
1/2 = 2.00 Krns. 

- 16.0740 16.0740 4.0185 
District 
ADP 

Single Stage - - - - 

Rehabilitation of road from Is1amkot Nagarparkar Gori 
Mander road to Panhario mile 0/0-1/0 = 1.60 Kms. - 

3.0000 3.0000 0.7500 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrernents 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

48 
Construction of Duel Carriage 11om Missri Shah Dargha to 
Mithi Bye Pass mile 0/2-0/4 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.0000 1.0000 0.2500 
District 

ADP 
Single Stage - - - - 

Construction of road in village Karoro mile 0/0-0/5 = 1.00 
Km s. 

- 12.7517 12.7517 3.1879 
District 
ADP 

Single Stage - - - - 

50 
Construction of road from Charnore Shah Mor to Kumbhar/ 
Meghwar Paro Charnore mile 0/0-0/S = 1.00 Kms. 

- 12.6449 12.6449 3.16 12 
District 
ADP 

Single Stage - - - - 

51 
Construction of road from Mithrio Soomra to Borli 
Mosepota mile 2/0+330-2/5+330 = 1.00 Kms. 

- 12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

52 
Construction of road from Abdullah Ahmedani to village 
Chanesar Lund & Murad Lund mile 0/0-0/2+330 = 0.50 
Kms. 

- 4.6360 4.6360 1.1590 
District 

ADP 
Single Stage - - - - 

Construction of road from Morano to village Peeloro mile 
1/0-2/0 = 1.60 Kms. 

- 19.9104 19.9104 4.9776 
District 
ADP 

Single Stage - - - - 

Construction of road from Gogio Jo Tar road to village 
Chanyal mile 0/0-0/5 = 1.00 Kms. 

- 10.0000 10.0000 2.5000 
District 
ADP 

Single Stage - - - - 

Construction of road from Bakho to village Mithrio 
Khokhar mile 1/0-1/2+330 = 0.50 Kms. 

- 5.0000 5.0000 1.2500 
District 
ADP 

Single Stage - - - - 

56 
Construction of Internal road in village Harpar (Aziz Junejo 
Paro) mile 0/0-0/2 = 0.40 Kms. 

- 4.0000 4.0000 1.0000 
District 
ADP 

Single Stage - - - - 

57 
Construction of road from Hanif Ji Dhani road to Bhojani 

. mile 0/5-1/2 1.00 Kms. 
- 11.7780 11.7780 2.9445 

District 
ADP 

Single Stage - - - - 

58 
Construction of road from Chachro Ade Jo Tar road to 
village Khehari J0 Par mile 0/0-0/5 = 1.00 Kms. 

- 11.6754 11.6754 2.9189 
District 
ADP 

Single Stage - - - - 

Construction of road from Bagal Khensar road to village 
Sunando mile 1/1.50-1/6.50 = 1.00 Kms. 

- 11.7164 11.7164 2.9291 
District 
ADP 

Single Stage - - - - 

60 
Rehabilitation of road from Dahali to Edani mile 0/0-1/7 = 
3.00 Kms. - 

7.6850 7.6850 1.9213 
District 
ADP 

Single Stage - - - - 

61 
Construction of road from Dars Ji Veri to Karimdino .j 
Dhani mile 2/0-2/5 = 1.00 Kms. 

- 13.0000 13.0000 3.2500 
District 
ADP 

Single Stage - - - - 

62 
Construction of road from Dobhar to Tagusar mile 4'7-5'7 = 
1.60 Kms. 

- 20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

63 
Construction of road from Diplo Badin road to Dhakan mile 
0/0-0/5 = 1.00 Kms. 

- 10.0000 10.0000 2.5000 
District 
ADP 

Single Stage - - - - 

64 
Construction of road from Manjethi to Soojaveri mile 0/0- 
0/4 = 0.80 Kms. 

- 9.0000 9.0000 2.2500 
District 
ADP 

Single Stage - - - - 

65 
Construction of road in village Kubri mile 0/0-0/2+330 = 
0.50 Kms. 

- 6.2500 6.2500 1.5625 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

66 
Widening & Resurfacing of road from Ashram Chowk to 
Nagarparkar Bye Pass road mile 0/0-0/3 = 0.60 Kms. 

- 8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

67 
Widening & Resurfacing of road from D.0 Office Chowk to 
Old Naka Mithi Town mile 0/0-0/5 = 1.00 Kms. 

- 17.6320 17.6320 4.4080 
District 
ADP 

Single Stage - - - - 

68 
Rehabilitation of road from Malanhore Jareja to Seenhar 
Nangar mile 0/0-0/4 = 0.80 Kms. 

- 4.3480 4.3480 1.0870 
District 
ADP 

Single Stage - - - - 

69 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/4-0/6 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.7400 1.7400 0.4350 
District 
ADP 

Single Stage - - - - 

70 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/6-1/0 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.5 100 1.5 100 0.3775 
District 
ADP 

Single Stage - - - - 

71 
Construction of Road from Diplo Lass road to Ogam Dars 
mile 0/0-0/7+330= 1.50 Kms. 

- 18.5000 18.5000 18.5000 SDGs Single Stage - - - - 

72 
Construction of Road from Diplo Lass road to Ogam Dars 
mile 0/7+330-1/4+330 = 1.00 Kms. 

- 12.2000 12.2000 12.2000 SDGs Single Stage - - - - 

Construction of Road from Ogam Dars to Dabhi Dars mile 
0/0-0/7+330 = 1.50 Kms. 

- 18.5000 18.5000 18.5000 SDGs Single Stage - - - - 

Construction of Road from Mithi Wango road to Fazal 
Wandh Soomra mile 0/0-0/7+330 = 1.50 Kms. 

- 18.7000 18.7000 18.7000 SDGs Single Stage - - - - 

Construction of Road from Mithi Wango road to Fazal 
WandfrSoomra mile 0/7+330-1/4+330= 1.00 Kms. 

- 12.8000 12.8000 12.8000 SDGs Single Stage - - - - 

76 
Construction of Road from .Fazal Wandh Soomra to Satsarro 
mile 0/0-0/7+330= 1.50 Kms. - 

19.3000 19.3000 19.3000 SDGs Single Stage - - - - 

Construction of Internal road in Hajamaro Mohalla Mithi 
Town mile 0/0-0/3 = 0.60 Kms. 

- 7.0000 7.0000 7.0000 SDGs Single Stage - - - - 

78 
Construction of Internal road in Dharmani Colony Mithi 
Town mile 0/0-0/5 = 1.00 Kms. 

- 10.0000 10.0000 10.0000 SDGs Single Stage - - - - 

Construction of Internal road in Cheihar Town mile 0/0-0/4 
= 0.80 Kms. - 

8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

80 
Widening / Resurfacing of road from National Bank to 
Session Court Mithi Town mile 0/0-0/4 = 0.80 Kms. 

- 8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

81 
Construction of road from Edani Kheme J0 Par road to 
village Jogi Vero via Daim Ji Dhani & Donger Vero mile 
0/0-0/5 = 1.00 Kms. 

- 11.9833 11.9833 2.9958 
District 
ADP 

Single Stage - - - - 

82 
Construction of road from Edani Kheme Jo Par road to 
village Jogi Vero via Daim Ji Dhani & Donger Vero mile 
0/5-0/7+3 30 = 0.50 Kms. 

- 6.5167 6.5167 1.6292 
District 
ADP 

Single Stage - - - - 
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83 
Construction of road from Jhapio to Kerti mile 0/0-0/7+330 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

84 
Construction of road from Jhapio to Kerti mile 0/7+330-1/7 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

85 
Construction of road from Jhapio to Kerti mile 1/7-2/6+330 
= 1.50 Krns. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

86 
Construction of road from Jhapio to Kerti mile 2/6+330-3/2 
= 0.70 Kms. 

- 8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

87 
Construction of Internal road in village Alu Kotrio (Lawani 
Paro) mile 0/0-0/2+330 = 0.50 Kms. 

- 6.0000 6.0000 6.0000 SDGs Single Stage - - - - 

88 
Construction of road from Chibhriyal to village Gangan mile 
0/0-0/7+330 1.50 Kms. 

- 18.0000 18.0000 18.0000 SDGs Single Stage - - - - 

89 
Construction of Internal road in village Vejhiar Soomra 
Paro mile 0/0-0/2+330 = 0.50 Kms. 

- 5.0000 5.0000 5.0000 SDGs Single Stage - - - - 

90 
Construction of road from Lakhi Tobho to village Unro via 
Katho Bheel mile 0/0-0/5 = 1.00 Kms. 

- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

91 
Construction of road from Laklii Tobho to village Unro via 
Katho Bhcel mile 0/5-1/2 1.00 Kms. 

- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

92 
Construction of road from Kerio Dal to Rohiraro via 
Jhambri mile 0/0-0/5 1.00 Krns. 

- 13.0000 13.0000 13.0000 SDGs Single Stage - - - - 

Construction of road from Kerio Dal to Rohiraro via 
.lhambri mile 0/5-112 = 1.00 Kms. 

- 13.0000 13.0000 13.0900 SDGs Single Stage - - - - 

Construction of road from Verhar to Jagari mile 0/0-0/5 = 
i .00 Kms. 

- 11.5000 11.5000 2.8750 
District 
ADP 

Single Stage - - - - 

Construction of road in Diplo Bye Pass to to Connect Mithi 
Diplo & Ali Bander lslamkot road mile 2/0-2/4 = 0.80 Kms. 

- 10.7510 10.7510 2.6878 
District 
ADP 

Single Stage - - - - 

96 
Construction of road from Ratnore Bagal road to village 
Haji Abdul Rauf Bagal Taluka Dahali mile 0/0-0/1+540 = 
0.363 Kms. 

- 3.6620 3.6620 3.6620 SDGs Single Stage - - - - 

97 
Construction of road from Chachro Ade Jo Tar road to 
village Ismail Faqir Ji Dhani Taluka Chachro mile 0/0- 
0/1+330 0.30 Kms. 

- 3.7109 3.7109 3.7109 SDGs Single Stage - - - - 

98 
Construction of road from Umerkot Chachro road to village 
Mithrio Maliha Taluka Chachro mile 0/0-0/3 = 0.60 Kms. 

- 5.6271 5.6271 5.6271 SDGs Single Stage - - - - 

Construction of road from Saleman Hajam to Taiyano mile 
0/0-0/6= 1.20 Kms. 

- 14.0000 14.0000 14.0000 SDGs Single Stage - - - - 
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100 
Construction of road from Saleman 1-lajam to Taryano mile 
0/6-1/4= 1.20 Kms. 

- 14.0000 14.0000 14.0000 SDGs Single Stage - - - - 

101 
Construction of road from Harbosar to Aaho mile 2/2-3/2 = 
1.60 Kms. 

- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

102 
Construction of road from Harbosar to Aaho mile 3/2-4/2 = 
1.60 Kms. 

- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

103 
Construction of road in village Jeando Dars Meghwar Paro 
mile 0/0-0/5 = 1.00 Kms. 

- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

104 
Construction of road from Dobhar to Tagusar mile 6/0-7/0 = 
1.60 Kms. 

- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

105 
Construction of road from Mokhai to Jumani Colony mile 
0/0-0/2+330 = 0.50 Kms. 

- 6.2500 6.2500 1.5625 
District 
ADP 

Single Stage - - - - 

106 
Construction of road from Sukhpur-Adhigam road to 
Connect village Khenpora mile 0/0-0/5 = 1.00 Kms. 

- 13.3590 13.3590 3.3398 
District 
ADP 

Single Stage - - - - 

TOTAL 1192.2230 1192.2230 590.5558 

ec ive Engineer 
Highways Division 

Tharparkar 
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