
No. TC/G-55/ I I 
Highways Division Tharparkar 
Dated i/'2___/2017. 

Office of the Executive Engineer 
Highways Division Tharparkar 
Near Al Mehdi Hospital Mithi 
Phone No. 0232-920112 

NOTICE INVITING TENDERS 

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested 
persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of 
below mentioned works in District Tharparkar. 

LIST OF WORKS  
1. The intended participants can purchase the separate set of tenders on payment of tender fee on any 

working day during office hours from date of publication to 22-01-2018 (ã 1:00PM. 
2. The tenders shall be received back on 23-01-2018 c 12:00  noon and opened on the same date 

1:00 PM in the presence of tender opening I evaluation committee and bidders or their authorized 
representatives who wish to be present with following documents. 

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C. 
4. Registration with Pakistan Engineering Council 2018. 
5. Registration with Sindh Revenue Board. 
6. Should have completed at least two contracts of similar nature over the last 5 years. 
7. List of Machinery & Equipment available with documentary evidence of it's ownership certificate 

of Batik showing credit worthiness along with Bank Statement. 
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the 

department. 
9. The bidders should submit earnest money as shown against each work in shape of call deposit 

prepared from the schedule bank in favour of the under signed. 
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a 

Bid or as per SPPRA Rules. 
11. Affidavit to the effect that the Firm / Contractor has not been black listed previously by any 

executing agency. 
12. Affidavit with effect that all documents / particulars / information furnished are true and correct. 
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors 

or others connected along with Power of Attorney. In case of being sole proprietors such 
undertaking on affidavit be furnished. 

14. Conditional / Telegraphic application will not be entertained for purchase of tenders. 
15. In case of work remains un-responded the next date of issue & receipt will be as under. 

2'" Attempt 
Date of issue upto 07-02-2018 @ 1.00 PM 
Date of receipt 08-02-20 18 @ 1.00 PM 

• Date of opening 08-02-20 18 @ 2.00 PM 

C'[) Executive Engineer 
L IIigh'ays Division 

c /Fharparkar 
z .. 



LIST OF TENDER 

S#. Name of Schemes Estimated 
Cost 

Earnest 
Money 

Period of 
Completion 

Tender 
Fee 

1 
Construction of Road from Diplo Lass road to Ogam Dars mile 
0/0-0/7+330 = 1.50 Kms. 18.5000 925000 06 MoiitIs 3000 

2 
Construction of Road from Diplo Lass road to Ogam Dars mile 
0/7+330-1/4+330 = 1.00 Kms. 12.2000 610000 06 Months 3000 

Construction of Road from Ogam Dars to Dabhi Dars mile 0/0- 
0/7+330 1.50 Kms. 18.5000 925000 06 Months 3000 

Construction of Road from Mithi Wango road to Fazal Wandh 
oomra mile 0/0-0/7+330 = 1.50 Kms. 18.7000 935000 06 Moitls 3000 

Construction of Road from Mithi Wango road to Fazal Wandh 
Soomra mile 0/7+330-1/4+330 = 1.00 Kms. 12.8000 640000 06 Months 3000 

6 
Construction of Road from Fazal Wandh Soomrato Satsarro mile 
0/0-0/7+330 = 1.50 Kms. 19.3000 965000 06 Months 3000 

Construction of Internal road in Hajamaro Mohalla Mithi Town 
mile 0/0-0/3 0.60 Kms. 7.0000 350000 06 Months 3000 

8 
Construction of Internal road in Dharmani Colony Mithi Town 
mile 0/0-0/5 = 1.00 Kms. 10.0000 500000 06 Moithis 3000 

Construction of Internal road in Cheihar Town mile 0/0-0/4 
= 0.80 Kms. 8.0000 400000 06 Months 3000 

10 
Widening / Resurfacing of road from National Bank to Session 
Court Mithi Town mile 0/0-0/4 0.80 Kms. 8.0000 400000 06 MontIs 3000 

11 
Construction of road from Edani Kheme Jo Par road to village 
Jogi Vero via Daim Ji Dhani'& Donger Vero mile 0/0-0/5 = 1.00 
Km. 

11.9833 600000 12 Months 3000 

12 
Construction of road from Edani Kheme Jo Par road to village 
Jogi Vero via Daim Ji Dhani & Donger Vero mile 0/5-0/7+330 
0.50 Kms. 

6.5 167 326000 12 Months 3000 

Copy for information to:- 
1. The Deputy Commissioner Tharparkar @ Mithi for information. 
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi. 
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information. 
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat 

Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one 
Urdu, one Sindhi. 

5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar Mithi 
for information and wide publicity. 

6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and 
wide publicity. 

7. Head Clerk / Drawing Branch / Notice Board (Local). 
8. Government of Sindh Website  vwv.sindh.ov.pk  

Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh 
Secretariat 
gul_mkhan@hotmail.com  

9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. 
Website: www.pprasindh.gov.pk  

Executive Engineer 
Fghwys Division 

arparkar 



Superintending Engineer, 
Works & Services, 
harparkar @ Mithi. 

Executive Engineer, 
Highways Division, 
Tharparkar © Mithi. 

-a .  

tY1 
weis siwics Aivii 

Karachi, dated the May, 2014. 
d 

NOTiFICATION 

No. E&A(W&S3-9/91I2014: With the approval of competent authority, Procurement Committee ii 
terms of RuLe-7 of Sirdh Pubjic Procurement Rules-2010, is hereby constituted for procurement or 
Goods I Works" in the office of Executive Engineer, Hiqhways Division, Tharparkar Mithi excludinç 

procurement involving foreign exchange with the following composition:- 

ii) Executive Engineer, 
Public Health Engineering Division, 
Mithi. 

Chairman 

Member 

Member 

2. The Finctions & Responsibilities of the Committee, in term of Rule7 & 8 of SPFr 
2010, shall be as under 

a) Preparing of bidding documents. - 
b) Carrying out Technical as well as Financial Evaluation of the bids. 
c) Preparing Evaluation report as provided in Rule-45; 
d) Making recommendation for the award of contract to the competent author 

and 
e) Perform any other function ancillary and incidental to the above. 

QAZI SHAHID PERVEZ 
SECRETARY TO GOVT. OF SINDH 

No. E&A(W&S)3-9191-2014 Karachi, dated the May, 2W. 

A copy is forwarded for information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karaphi. 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer (Highways/Buildings), Hyderabad. 
5. The Superintending Engineer, Works & Services, Tharparkar Mithi.. 
S. The Deputy Director, PM&E Cell, W&SD. 
7. P.A to Add I. Secretary (Tech.), W&SD. 
8. P.A to Dy.  Secretary (Tech.), W&SD. 
9. The Chairman I Mbers of the Committee, 
10. Notification file. 

a 

(MUHAMMAD ZAKIR) 
SECTION OFFICER (GENERAL) 

FOR SECRETARY TO GOVT. OF SINDH 



NO. DcrrPR/-4\\/2o16 

OFFI OF THE bEPUTY COMM1SSIO 

THARPALKAR 
dcthargmaji.com MITHI DATED / /201 6 
Deputy Commissioner Tharparkar Office © 0232-920667 / 920899 Fax cL 0232-920818, Res: () 0232- 2S I  920714 

NOTIFICATION  

In compliance of Rule-31 (4) of Sindh Public Procurement les 2010, 

and with the permission of competent authority, a Complaint dressal  

Committee (CRC) to redress grievances and settlement of disputes bidders 

during the procurement proceedings in Revenue Department ant.i espective 

divisions of Works & Services Department; is hereby constituted con ising the 

following members: 

1. Deputy Commissioner Tharparkar :hairman 
2. Superintending Engineer, Works & Services, Tharparkar lember 
3. Executive Engineer Highways Division Tharparkar tember 
4. Executive Engineer Education Works Division Tharparkar .tember 

Terms of References (ToRsi 

a) Prohibit the procurement committee from acting or deciding ii' manner, 
inconsistent with these rules and regulations; 

b) Annul in whole or in part, any unauthorized ack  or deci:.. i of the 

procurement committee; and 

c) Reverse any decisione procurement comrnittee r ubstd its own 
decision for such a 

olJ (SHEHZAD TA'1IRTL.JiEEM) 
Deputy Coinrniss er 

\ '/ Tharparkar 
CC to: 
1. The Secretary (GA), Services, General Administration & Coorci tion 

Department, Government of Sindh, Karachi. 
2. The Commissioner, Mirpurkhas Division, Mirpurkhas 
3. The Director (CB), Government of Sindh SPPRA, Barrack No.0;: :indh 

Se9e'Eariat No. 4-A Court Road, Karachi 

4. ,2he Superintending Engineer, Works r Services, Tharparkar. 
5( The Executive Engineer, Highways Division, Tharparkar 
6. The Executive Engineer, Education Works Division, Tharpark. 

/'Iotificatw,isiCu(f41) 8 



ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)  

Financial Year 2017-18  

Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrernentS 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

I 
Construction of road from Hirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach @ mile 1/7 road to 
village Bagal Rind mile 0/0-1/0 = 1.60 Kms. 

- 19.9180 19.9180 4.9795 
Provincial 

ADP 
Single Stage - - - 

2 
Construction of road from Hirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach mile 1/7 road to 
village Bagal Rind mile 1/0-1/5 = 1.00 Kms. 

- 12.7060 12.7060 3.1765 
Provincial 

ADP 
Single Stage - - - - 

3 
Construction of road from Hirar Chandia road to Karoro 
mile 0/0-15/0 = 24.00 Kms (Approach mile 13/3 road to 
village Duru Khan ii Dhani mile 0/0-0/2 = 0.40 Kms. 

- 5.2090 5.2090 1.3023 
Provincial 

ADP 
Single Stage - - - - 

4 
Construction of road from Khensar to Khario Veryani mile 
0/0-18/5 (Approach mile 5/0 road to village Chappar 
Khosa) mile 0/0-0/6 1.20 Kms 

- 15.2770 15.2770 3.8 193 
Provincial 

ADP 
Single Stage - - - - 

Construction of road from Chachro Soodhra Paro to Ratan 
ii Dhani mile 0/0-1/0 = 1.0 Kms. ,. 

- 18.8493.. 18.8493 4.7123 
District 
ADP 

Single Stage - - - - 

6 
Construction of road from Jan Muhammad Samo road to 
village Jan Muhammad Samo mile 0/0-0/5 = 1.00 Kms. 

- 12.9387 12.9387 3.2347 
District 
ADP 

Single Stage - - - - 

Construction of road from Mehari Hingorja to Dhanoro mile 
0/0-0/5 = 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

8 
Construction of road from Cheihar Jenjhear road to Borli 
Sameja via Borli 13hee1 mile 0/0-0/5 = 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

Construction of road from Verhijhup to Kotrio Bajeer mile 
0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1 .5000 
1)istrict 

ADP 
Single Stage - - - - 

10 
Construction of road from Morano to village Peeloro mile 
2/0-2/3 = 0.60 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

II 
Construction of road from lslamkot Chachro road to village 
Depi ii Dhani mile 0/0-0/4 = 0.80 Kms. - 

8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

- 
Construction of road in village Borli Bheel U.0 Joruo mile 
0/0-0/4 = 0.80 Kms. 

- 8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

13 
Construction / Reconditioning of road Faqeer Moholla Mithi 
mile 0/0-0/2 = 0.40 Kms. 

- 4.0000 4.0000 1.0000 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

14 
Construction of road from Soorn ran Jo Par Bagal road ° 
village Sair J0 Par Usman mile 0/0-0/5 = 1.00 Kms. - 

11 .6959 11.6959 2.9240 
District 
ADP 

Single Stage - - - - 

15 
Construction of Bye Pass road from Chachro Khensar road 
to Chachro Waori Dhora road mile 1/1+330-1/6+330 = 1.00 
Kms. 

- 11.6515 11.6515 2.9129 
District 
ADP 

Single Stage - - - - 

16 
Construction of road froni Dahali Khensar road to village 
Merasari Sher Khan Ji Dhani mile 0/0-0/5 1.00 Kms. 

11.8601 11.8601 2.9650 
District 
ADP 

Single Stage - - - - 

17 
Construction of road from Kerio Dohat to Kerio Dal mile 
0/0-0/51.00Kms. - 

12.3200 12.3200 3.0800 
District 
ADP 

Single Stage - - - - 

18 
Construction of road from Dars Ji Veri to Karimdino .1 
Dhani mile 2/5-3/2 = 1.00 Kms. - 

13.0000 13.0000 3.2500 
District 
ADP 

Single Stage - - - - 

19 
Construction of road from 1-larbosar to Aaho mile 1/2-2/2 = 
1.60 Kms. - 

18.0000 18.0000 4.5000 
District 
ADP 

Single Stage - - - - 

2() 
Construction of road in village Badhore Meghwar Paro mile 
0/0-0/2+330 = 0.50 Kms. 

- 6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

21 
Construction of road in Diplo Bye Pass to Connect Mithi 
Diplo & Ali Bander Islarnkot road mile 0/0-1/0 = 1.60 Kms. 

- 20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

22 
Resurfacing of link road village Tighthio Dargha Mean 
Shah Ghazi mile 0/0-0/4 = 0.80 Kms. 

- 3.4870 3.4870 0.87 18 
District 
ADP 

Single Stage - - - - 

• 
23 

Construction of road from Islamkot Veenjhanyari road to 
village Mithrio Soomra mile 0/0-0/2+330 = 0.50 Kms. - 

6.5000 6.5000 1 .6250 
District 
ADP 

Single Stage - - - - 

24 
Widening & Resurfacing of road from Civil Hospital to Bus 
Terminal mile 0/0-0/2+330 = 0.50 Kms. 

- 5.1940 5.1940 1.2985 
District 
ADP 

Single Stage - - - - 

25 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/0-0/2 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.2400 1.2400 0.3 100 
District 
ADP 

Single Stage - - - - 

26 
Construction of Road from Malihar to Abdullah Bajeer Ji 
Dhani mile 0/0-0/7 = 1 .40 Kms. - 

17.8000 17.8000 4.4500 
District 
ADP 

Single Stage - - - - 

27 
Construction of road from Keeta Bajeer to Alanabad mile 
1/1-l/61.00Kms. - 

12.2640 12.2640 3.0660 
District 
ADP 

Single Stage - - - - 

28 
Construction of road from Mubarak Rind Hirar road to 
village Janjhi Rehmatullah Paro &Jadam Paro mile 0/0- 
0/5+330= 1.10 Kms. 

- 13.0512 13.0512 3.2628 
District 
ADP 

Single Stage - - - - 

29 
Construction of road from Golio to Dharam Veri mile 0/5- 
1/2 = 1.00 Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

30 
Construction of road from Naukot to Wango Main road to 
village Younis Baber mile 0/0-0/3 0.60 Kms. - 

5.3640 5.3640 1.34 10 
District 
ADP 

Single Stage - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procremelits 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

31 
Construction of road from Morano to village Peeloro mile 
0/0-1/0= 1.60 Kms. - 

19.9 104 19.9 104 4.9776 
District 
ADP 

Single Stage - - - - 

32 
Construction of road from Pabe Jo Tar to Kakrario mile 0/0- 
0/5 1.00 Kms. - 

11.0000 11.0000 2.7500 
District 
ADP 

Single Stage - - - - 

Construction of road from Bakho to village Mithrio 
Khokhar mile 0/0-1/0 = 1.60 Kms. - 

17.6000 17.6000 4.4000 
District 

ADP 
Single Stage - - - - 

Construction of link road village Katan (Ahmed Shah Paro) 
mile 0/0-0/2 = 0.40 Kms. 

- 4.7000 4.7000 1.1750 
District 
ADP 

Single Stage - - - - 

Construction of road from Hanif Ji Dhani road to Bhojani 
mile 0/0-0/5 = 1.00 Kms. - 

11.7744 11.7744 2.9436 
District 
ADP 

Single Stage - - - - 

36 
Construction of road from Soomran J0 Par Bagal road to 
village Sair Jo Par Usman mile 0/5-1/2 = 1.00 Kms. - 

11.7131 11.7131 2.9283 
District 

ADP 
Single Stage - - - - 

37 
Construction of road from Soomran Jø Par Bagal road to 
village Jamalani mile 0/0-0/5 = 1.00 Kms. 

- 11.7164 11.7164 2.9291 
District 

ADP 
Single Stage - - - - 

38 
Construction of road from Borabaah Pabe Jo Par road to 
village Rohar Charan Roop Meghwar Paro mile 0/0-0/5 = 
1.00 Kms. 

- 11.7336 11.7336 2.9334 
District 

AD1 
Single Stage - - - - 

Construction of road from Kcrio Dohat to Kerio Dal mile 
0/5-1/1 = 0.80 Kms. - 

9.9060 9.9060 2.4765 
District 
ADP 

Single Stage - - - - 

40 
Construction of road from Dobhar to Tagusar mile 3,'74,'7 = 
1.60 Kms. - 

20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

41 
Construction of road in village l-lariyar Parhiyar Paro mile 
0/0-0/4 = 0.80 Kms. 

- 9.08 10 9.0810 2.2703 
District 
AI)P 

Single Stage - - - - 

42 
Construction of road from Mithi Islamkot road to Kheto Ji 
Dhani UC Malanhore Vena mile 0/0-0/2+330 = 0.50 Kms. - 

6.0000 6.0000 1.5000 
District 
ADP 

Single Stage - - - - 

Construction of road in Diplo Bye Pass to Connect Mithi 
Diplo & Ali Bander Islanikot road mile 1/0-1/6 = 1.20 Kms. 

- 15.9506 15.9506 3.9877 
District 

ADP 
Single Stage - - - - 

44 
Widening & Resurfacing of road from Town Committee 
Chowk to Taluka Hospital lslamkot mile 0/0-0/5 = 1.00 
Km s. 

- 12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

4 5 Widening & Resurfacing of road from Old Naka Mithi 
Town to Kashmir Chovk mile 0/0-0/5 = 1.00 Kms. 

- 11.1000 11.1000 2.7750 
District 
ADP 

Single Stage - - - - 

46 
Widening & Resurfacing of road from Old Naka Mithi 
Town to Gadhi Bhitt & Approach to Parha Colony mile 0/0- 
1/2 = 2.00 Kms. 

- 16.0740 16.0740 4.0 185 
District 
ADP 

Single Stage - - - - 

Rehabilitation of road from lslamkot Nagarparkar Gori 
Mander road to Panhario mile 0/0-1/0 = 1.60 Kms. - 

3.0000 3.0000 0.7500 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

48 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/2-0/4 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.0000 1.0000 0.2500 
District 
ADP 

Single Stage - - - - 

Construction of road in village Karoro mile 0/0-0/5 = 1.00 
Krns. 

- 12.7517 12.7517 3.1879 
E)istrict 
ADP 

Single Stage - - - - 

50 
Construction of road from Charnore Shah Mor to Kumbhar/ 
Meghwar Paro Charnore mile 0/0-0/5 = 1.00 Kms. - 

12.6449 12.6449 3.1612 
District 
ADP 

Single Stage - - - - 

51 
Construction of road from Mithrio Soomra to Borli 
Mosepota mile 2/0+330-2/5+330 = 1 .00 Kms. - 

12.0000 12.0000 3.0000 
District 
ADP 

Single Stage - - - - 

52 
Construction of road from Abdullah Ahniedani to village 
Chanesar Lund & Murad Lund mile 0/0-0/2+330 = 0.50 
Kms. 

- 4.6360 4.6360 1.1590 
District 
ADP 

Single Stage - - - - 

Construction of road from Morano to village Peeloro mile 
1/0-2/01.60Kms. 

- 19.9104 19.9104 4.9776 
District 
ADP 

Single Stage - - - - 

Construction of road from Gogio Jo Tar road to village 
Chanyal mile 0/0-0/5 1.00 Kms. 

- 10.0000 10.0000 2.5000 
E)istrict 
AE)P 

Single Stage - - - - 

Construction of road from Bakho to village Mithrio 
Khokhar mile 1/0-1/2+330 0.50 Krns. 

- 5.0000 5.0000 1.2500 
District 
ADP 

Single Stage - - - - 

56 
Construction of Internal road in village l-larpar (Aziz Junejo 
Paro) mile 0/0-0/2 = 0.40 Kms. 

- 4.0000 4.0000 1.0000 
District 
ADP 

Single Stage - - - - 

57 
Construction of road from Hanif ii Dhani road to Bhojani 

. 
mile 0/5-1/2 = 1.00 Kms. - 

11.7780 11.7780 2.9445 
District 
ADP 

Single Stage -. - - - 

58 
Construction of road from Chachro Ade Jo Tar road to 
village Khehari Jo Par mile 0/0-0/5 = 1.00 Kms. 

- 11.6754 11.6754 2.9189 
District 
ADP 

Single Stage - - - - 

59 
Construction of road from Bagal Khcnsar road to village 
Sunando mile 1/1.50-1/6.50 = 1.00 Kms. 

- 11.7164 11.7164 2.9291 
District 
ADP 

Single Stage - - - - 

60 
Rehabilitation of road from Dahali to Edani mile 0/0-1/7 = 
3.00 Kms. - 

7.6850 7.6850 1.92 13 
District 
ADP 

Single Stage - - - - 

61 
Construction of road from Dars Ji Veri to Karimdino ii 
Dhani mile 2/0-2/5 = 1.00 Kms. - 

13.0000 13.0000 3.2500 
District 
ADP 

Single Stage - - - - 

62 
Construction of road from Dobhar to Tagusar mile 4,'75/7 = 
1.60 Kms. 

- 20.0000 20.0000 5.0000 
District 
ADP 

Single Stage - - - - 

63 
Construction of road from Diplo Badin road to Dhakan mile 
0/0-0/5 = 1.00 Krns. 

- 10.0000 10.0000 2.5000 
District 
ADP 

Single Stage - - - - 

64 
Construction of road from Manjethi to Soojaveri mile 0/0- 
0/4 = 0.80 Kms. 

- 9.0000 9.0000 2.2500 
District 
ADP 

Single Stage - - - - 

65 
Construction of road in village Kubri mile 0/0-0/2+330 = 
0.50 Kms. 

- 6.2500 6.2500 1.5625 
District 
ADP 

Single Stage - - - - 



Sr. 
No. 

Description of Procurement 
Quantity 
(where 

applicable) 

Estimated 
unit cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing of procrements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

66 
Widening & Resurfacing of road from Ashram Chowk to 
Nagarparkar Bye Pass road mile 0/0-0/3 = 0.60 Kms. 

- 8.0000 8.0000 2.0000 
District 
ADP 

Single Stage - - - - 

67 
Widening & Resurfacing of road from D.0 Office Chowk to 
Old Naka Mithi Town mile 0/0-0/5 = 1.00 Kms. 

- 1 7.63 20 17.6320 4.4080 
District 
ADP 

Single Stage - - - - 

68 
Rehabilitation of road from Malanhore Jareja to Seenhar 
Nangar mile 0/0-0/4 = 0.80 Kms. 

- 4.3480 4.3480 1.0870 
District 
ADP 

Single Stage - - - - 

69 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/4-0/6 0.40 Kms (Providing Stone 
Pitching) 

- 1.7400 1.7400 0.4350 
District 
ADP 

Single Stage - - - - 

70 
Construction of Duel Carriage from Missri Shah Dargha to 
Mithi Bye Pass mile 0/6-1/0 = 0.40 Kms (Providing Stone 
Pitching) 

- 1.5100 1.5100 0.3775 
District 
ADP 

Single Stage - - - - 

71 
Construction of Road from Diplo Lass road to Ogam Dars 
mile 0/0-0/7+330= 1.50 Kms. 

- 18.5000 18.5000 18.5000 SDGs Single Stage - - - - 

72 
Construction of Road from Diplo Lass road to Ogam Dars 
mile 0/7+330-1/4+330 = 1.00 Kms. 

- 12.2000 12.2000 12.2000 SDGs Single Stage - - - - 

Construction of Road from Ogam Dars to Dabhi Dars mile 
0/0-0/7+330= 1.50 Kms. 

- 1 8.5000 1 8.5000 18.5000 SDGs Single Stage - - - - 

Construction of Road from Mithi Wango road to Fazal 
Wandh Soomra mile 0/0-0/7+330 = 1.50 Kms. - 

18.7000 18.7000 18.7000 SDGs Single Stage - - - - 

Construction of Road from Mithi Wango road to Fazal 
Wandh Soomra mile 0/+330-1/4+330 = 1.00 Kms. - 

12.8000 12.8000 12.8000 SDGs Single Stage - - - - 

76 
Construction of Road from Fazal Wandh Soomrato Satsarro 
mile 0/0-0/7+330 = 1.50 Kms. 

- 19.3000 19.3000 19.3000 SDGs Single Stage - - - - 

Construction of Internal road in Hajamaro Mohalla Mithi 
Town mile 0/0-0/3 = 0.60 Kms. 

- 7.0000 7.0000 7.0000 SDGs Single Stage - - - - 

78 
Construction of Internal road in Dharmani Colony Mithi 
Town mile 0/0-0/5 = 1 .00 Kms. 

- 10.0000 10.0000 10.0000 SDGs Single Stage - - - - 

Construction of Internal road in Chelhar Town mile 0/0-0/4 
= 0.80 Krns. - 

8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

80 
Widening / Resurfacing of road from National Bank to 
Session Court Mithi Town mile 0/0-0/4 = 0.80 Kms. 

- 8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

81 
Construction of road from Edani Kheme Jo Par road to 
village Jogi Vero via Daim ii Dhani & Donger Vero mile 
0/0-0/5 = 1.00 Kms. 

- 11.9833 11.9833 2.9958 
District 

ADP 
Single Stage - - - - 

82 
Construction of road from Edani Kheme Jo Par road to 
village Jogi Vero via Daim ii Dhani & Donger Vero mile 
0/5-0/7+330 = 0.50 Kms. 

- 6.5 167 6.5 167 1.6292 
District 
ADP 

Single Stage - - - - 
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83 
Construction of road from Jhapio to Kerti mile 0/0-0/7+330 

1.50 Kms. 
- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

84 
Construction of road from Jhapio to Kerti mile 0/7+330-1/7 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

85 
Construction of road from Jhapio to Kcrti mile 1/7-2/6+330 
= 1.50 Kms. 

- 19.0000 19.0000 19.0000 SDGs Single Stage - - - - 

86 
Construction of road from Jhapio to Kerti mile 2/6+330-3/2 
= 0.70 Kms. 

- 8.0000 8.0000 8.0000 SDGs Single Stage - - - - 

87 
Construction of Internal road in village Alu Kotrio (Lawani 
Paro) mile 0/0-0/2+330 = 0.50 Kms. 

- 6.0000 6.0000 6.0000 SDGs Single Stage - - - - 

88 
Construction of road from Chibhriyal to village Gangan mile 
0/0-0/7+330 1.50 Kms. 

- 18.0000 18.0000 1 8.0000 SDGs Single Stage - - - - 

89 
Construction of Internal road in village Vejhiar Soomra 
Paro mile 0/0-0/2+3 30 0.50 Kms. 

- 5.0000 5.0000 5.0000 SDGs Single Stage - - - - 

90 
Construction of road from Lakhi Tobho to village Unro via 
Katho Bheel mile 0/0-0/5 1.00 Kms. 

- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

91 
Construction of road from Lakhi Tobho to village Unro via 
Katho Bheel mile 0/5-1/2 = 1.00 Kms. 

- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

92 
Construction of road from Kerio Dal to Rohiraro via 
ihambri mile 0/0-0/5 1.00 Kms. - 

13.0000 13.0000 13.0000 SDGs Single Stage - - - - 

Construction of road from Kerio Dal to Rohiraro via 
Jhambri mile 0/51/2 = 1.00 Kms. 

- 13.0000 13.0000 13.0000 SDGs Single Stage - - - - 

Construction of road from Verhar to Jagari mile 0/0-0/5 = 
1 .00 Kms. 

- 11.5000 11.5000 2.8750 
District 
ADP 

Single Stage - - - - 

Construction of road in Diplo Bye Pass to to Connect Mithi 
Diplo & Au Bander lslamkot road mile 2/0-2/4 = 0.80 Kms. 

- 10.75 10 10.75 10 2.6878 
District 
ADP 

Single Stage - - - - 

96 
Construction of road from Ratnore Bagal road to village 
1-laji Abdul Rauf Bagal Taluka Dahali mile 0/0-0/1+540 = 
0.363 Kms. 

- 3.6620 3.6620 3.6620 SDGs Single Stage - - - - 

97 
Construction of road from Chachro Ade Jo Tar road to 
village Ismail Faqir ii Dhani Taluka Chachro mile 0/0- 
0/1+330 0.30 Kms. 

- 3.7 109 3.7 109 3.7 109 SDGs Single Stage - - - - 

98 
Construction of road from Umerkot Chachro road to village 
Mithrio Maliha Taluka Chachro mile 0/0-0/3 = 0.60 Kms. 

- 5.6271 5.6271 5.6271 SDGs Single Stage - - - - 

Construction of road from Saleman l-lajam to Taiyano mile 
0/0-0/6= 1.20 Kms. 

- 14.0000 14.0000 14.0000 SDGs Single Stage - - - - 
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100 
Construction of road from Saleman Hajam to Taryano mile 

0/6-1/4= 1.20 Kms. 
- 14.0000 14.0000 14.0000 SDGs Single Stage - - - - 

101 
Construction of road from Harbosar to Aaho mile 2/2-3/2 = 

1.60 Krns. 
- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

102 
Construction of road from Harbosar to Aaho mile 3/2-4/2 

1.60 Kms. 
- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

103 
Construction of road in village Jeando Dars Meghwar Paro 

mile 0/0-0/5 = 1.00 Kms. 
- 12.0000 12.0000 12.0000 SDGs Single Stage - - - - 

104 
Construction of road from Dobhar to Tagusar mile 6/0-7/0 = 

1.60 Kms. 
- 20.0000 20.0000 20.0000 SDGs Single Stage - - - - 

105 
Construction of road from Mokhai to Jumani Colony mile 

0/0-0/2+330 = 0.50 Kms. 
- 6.2500 6.2500 1.5625 

District 

ADP 
Single Stage - - - - 

106 
Construction of road from Sukhpur-Adhigam road to 

Connect village Khenpora mile 0/0-0/5 = 1.00 Kms. 
- 13.3590 13.3590 3.3398 

District 

ADP 
Single Stage - - - - 

TOTAL 1192.2230 1192.2230 590.5558 

E''curive Engineer 

Highways Division 

Tharparkar 
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