NOTICE INVITING TENDER THROUGH AUTHORITY WEBSITE

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) MALIR TOWN

1. (KW&SB) invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis from
interested Contractors/firms.
List of Works
S. No.| Name of Work Estimated Bid Tender | Time of
Cost (in Security | Fee Completion
Rs, in
Million
1- EMERGENT SUPPLYING & FIXING OF
RCC RING SLABS AT DIFFERENT UC’S 2% offer
NO. 3,4,5,6,10 & 11 AT MALIR TOWN Rs,9,92,815 | Rate Rs,1000 | 15 days
2. Eligibility:- Valid Registration with income Tax, SRB.
3. Method of Procurement:- Single Stage Single Envelope.
4. Bidding / Tender Documents:-
(i) Issuance: Documents will be issued 1% day of hosting / uploading NIT on authority

g

website to 22 -6)- Vo1} from the office of the Accounts Officer Revenue situated at 1%
Floor KW&SB Head Office near Civic Center Gulshan-E-Igbal Karachi.
(ii) Submission Date:- 24 -o6/-21 8 2:00P.M
(iii) Opening Date:- 2tr_a)~ 1o % 2:30PM
(iv) Place of Opening:- the tender will be opening by procurement Committee-1 at office of the
Director Design & Estimate Situated at Block-17 Gulshan-e-Iqbal Near COD Filter Plant
Karachi.
(v)Un-responded tenders will be again issued/Submitted/opened on following dates:-
2" Attempt:- (a) Issue date 2S5 -01- 2018 to 68-02-201% : (b) Submission & opening
date 09-01-2013 .
Source of Funding:- KW&SB Own Funded
Terms Conditions:-
(a) Under Following Terms Conditions:-

Tender and bidding documents can be seen & download from SPPRA website
http://www.pprassindh.gov.pk
The participants must quote the rates both in words and figures, along with Telephone
Numbers, Mobile Numbers, postal address, Fax number must be mentioned in bids.
If any inconvenient situation created in the city or Govt. will announce any holiday on
opening date of tender shall be submitted / opened on the next working day at same
time & same venue.
Conditional tender or tenders from debarred Contractor shell not be accepted and shell
be treated as rejected and invalid then & there.
Offer should be received in sealed cover.
Bid must be in sealed cover.
In case of any required information work to the concerned officer as per item No.2 may
be contact to undersigned or may be visited.
(b) Bid validity Period:- (90) Days
(¢) Procuring Agency reserves the rights to reject all or any bids subject to relevant
provision of SPPRA Rules-2010 (Amended-2017).

(d) Responsive Bidder is required to submit following documents with bid:

1) List of similar assignments at least 2 Nos. work order required with

similar cost and nature of the above work for the last 3 years.
(i)  Minimum Turnover last three years at least Rs, 01 Million
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cvuns KARACHI WATER & SEWERAGE BOARD
% HUMAN RIESOURGES DEVELOPMENT AND ADMINISTRATION DEPARTMENT ,
H.TY‘ PHONE NO. 021 - 99231464 - 021 -+ 99231463 ; \
/”am“‘/ }
No. KW&SB/D.M. D/HRDA/ 259 Dated: 23" November, 2016 ;
CORRIGENDUM
In pursuance of office order No. KWESR/D.M.D/HRD&A/S19, dated 1
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum  No. ‘
KWESB/HRDEA/D.M D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., AG. Siadh may be read as Mcmber instead of Sr. Director (HRM),
KMC as Member, z
’ This issues with m dpprovdl of Ivldnagmj Director, KW&SB.
v %
[ 72k
< g 11 W—é }
Dy. Managlng Director ( |R}D&)<) :
KW&SB *
RISTRIBUTION - |
. Dy. Managing Direclor (TS) KWE&ESI
2. Dy. Managing Director (Planning) KW&SB _ ;
3. Sr. Directer (Finance), KW&SB / Convener Committee. _ E
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. %
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. '
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (') KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB
14.A0 (ESTT) KW&SB
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The Procurement Committee-! is re-constiluted as per Rule-07 of Smdl
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rules ibid for the works for which cvaluation report required to be
hoisted on Sindh Public Procurement Authority 25 under:
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n.)':eu;-—-—.-/gfw/rt_. 3. | Representative of D.G. (TS), KMC _ ___ | Member

O

4. ' Representative of Finance Advisor, KMC | Member

5. 1 AO./D.AQC. T AAQ. (Concerncd] " '{ MemberiSccretary
The office of the Director Design shall be headguarter for Procurement
Commiitee-. .

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010.
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1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB

2. Dy. Managing Director. {Planning) / C.E. (IPD) KW&SB :
\3—Chief Engineer (W/S) KW&SB : ‘
Director Design & Estimate/Gonvener / Chairman Commitlee.
All Members of the Committee.
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018
DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B
g Description of Procurement , Quantity | Estimated | Estimated | Funds | Sources of Funds | Proposed | Timing of Procurement 2017-
| | (where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP wnaﬁ__aama | 2018
[ Applicabl | (where | (in | Millions) | | Method | W_
= w e) _ Applicable) ﬁ Millions) | [ m ‘l__
| ; _ _ 1 |
1 | Head of A/C-PO23-11 | | | ! L a1 | 2 | @ | a4 |
| . | . | | ! , |
Supply Of Consumable Material Nil _ Nil [ Nil M 0.10 Million ﬁ NON (ADP) ! Nil | Nil | 0.10 W Nil w Nil
2 head of A/CP023-13 ” ~ w 0.50 Million w ) w J
SUPPLY OF BAMBOOS | m M Nil | 050 | Nl | NI |
3 | Head of A/CPOZ317 w — (M) | |
10.25 Million | w m,
REPLACEMENT OF OoLD ‘ _
DAMAGED LINES AND REPAIRING
OF LEAKAGES
(i) Emergent Desilting Of 30” Dia
Sewerage Line By Winching
Machine From Malir City To List List Oct Feb Apr
Khumaini Hospital For Area Of | Attached | Attached | 0.990 (M) NON (ADP) SSE Nil 0.990 | 5.50 3.76
Jaffer Tayyar & Other Immam (M) (M) (M)
Bargh Procession Routs For
Muharram-Ul-Harram Malir Town
(ii) Emergent Desilting Of 30 Dia
Sewerage Line By Winching
Machine From Nade Ali To Urdu List List Oct Apr
Nagar For Area Of Ammar Yasir | Attached | Attached | 0.987 (M) NON (ADP) SSE Nil 1977 Feb 3273
Immamia Immam Bargh & Other (M) 5.00 M)
Immam Bargh Procession Routs (M)
For Muharram-Ul-Harram Malir
Town
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B

| 5. No | Description of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed | Timing of Procurement 2017-
‘ M (where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2013
_. * Applicabl | (where (in Millions) Method ,
_, w e) Applicable) | Millions) I a1 “m‘ ® = o=
M?: Emergent  Desilting  Through ,, ,,
m winching Of 18" & 24" Dia | . .
, | Ammar  Yasir Phase-1 And List List / 2 Oct i mmormu .N..MA_
| Surrounding Of Immam Bargh | Attached | Attached | 0.963 (M) NON (ADP) SSE Nil 284 1 5. 1
And Markazi Imam Bargh Of Jaffer # .,. (M) v__. (M) (M)
Tayyar Procession Routs For , \
Muharram-Ul-Harram Malir Town ! ..,
(iv) | DESILTING OF 30" & 24" DIA , | Eeb |
SEWERAGE LINE BY WINCHING AT | Ot | o0 | A
URDU NAGER AND LIAQUAT | List List M 387 | Gy | B
MARKET AREAS, MALIR TOWN Attached | Attached | 0.930 (M) NON (ADP) SSE Nil | (M) LB
(v) | EMERGENT SUPPLYING & FIXING = | gy
'OF RCC RING SLABS AT DIFFERENT 6 | o M=
UC'S NO. 34,56,10 & 11 AT List List 24862 | ™) . 138
MALIR TOWN Attached | Attached |[0:992/(M) NON (ADP) SSE Nil vy | Lo
4 | Head of A/C-P023-18 20.50 Million M
REPAIR & REPLACEMENT OF M _
SEWERAGE LINES i H
* (i) Emergent Replacement Of 12" & | \
8” Dia Sunk Down / Damaged & ﬁ, Oct | Feb Apr
\ Chocked Different Portion At List List ﬂ 0569 | 10.00 | 8531
Indus Mehran Pak Kusar Town | Attached | Attached | 0.969 (M) NON (ADP) SSE Nil / ™) o
UC-4 Malir Town i
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\%\h\@:v:o: of Procurement Quantity | Estimated Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017-
_ (where UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
a1 | a2 | a3 | aa |
(i) EMERGENT DESILTING OF 24” DIA
SEWERAGE LINE BY WINCHING AT Oct Feb Apr
KDA MOR TO DHAKHANA List List 1.535 | 9.434 | 9.531
SHAHEED CHOWK UC NO.04 | Attached | Attached | 1.535 (M) NON (ADP) SSE Nil M) | v | (m)
MALIR TOWN
(iii) EMERGENT DESILTING OF 15” DIA
& 18" DIA SEWERAGE LINE BY Oct Feb Apr
WINCHING AT JINNAH SQUARE |  List List 3.056 | 8.540 | 8.904
TO AMMAR YASIR PHASE-1 & 2 | Attached | Attached | 1.521 (M) NON (ADP) SSE Nil M)y | (M) | (M)
UC NO.05 & UC-11 MALIR TOWN
(iv) Emergent Replacement of 30” Dia
Sunk Down Portion at Liaquat Feb
Square and Replacement of 12” & List List Oct | 9.468 | Apr
8” Dia Damaged & Chocked RCC | Attached | Attached | 0.976 (M) NON (ADP) SSE Nil 4.032 (M) 7.00
Sewerage Line at Malir Town (M) (M)
(v) EMERGENT REPLACEMENT OF 12"
& 8” DIA DAMAGED & CHOCKED
RCC PIPE LINE AT MOHAMMADI List List Oct Feb Apr
DEERA IMAM BARGAH UC-06 | Attached Attached 0.949 (M) NON (ADP) SSE Nil 4981 | 10.00 | 5.519
AND PROCESSION ROUTS OF M) | (M) | (M)
MUHARRAM UL HARRAM MALIR
TOWN
(vi) EMERGENT REPLACEMENT OF 12”
& 8" DIA DAMAGED & CHOCKED
RCC PIPE LINE AT CRYSTAL List List Oct Feb Apr
BANGLOWS MODEL COLONY UC- | Attached | Attached | 0.976 (M) NON (ADP) SSE Nil 5957 | 9.50 | 5.043
02, PROCESSION ROUTS OF M) | (M) | (M)
MUHARRAM UL HARRAM MALIR
TOWN
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Description of Procurement Quantity | Estimated Estimated | Funds Sources of Funds Proposed Timing of Procurement 2017- J
(where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method

JUE S e) Applicable) | Millions)
- Q1 Q2 | a3 | aa
(vii) | EMERGENT REPLACEMENT OF 30” Feb

DIA RCC MAIN TRUNK SEWER Oct | ggp | APF

LINE AT MALIR HUALT BRIDGE TO List List 6913 (M) 4587

HASCOL PUMP MALIR TOWN Attached | Attached | 0.956 (M) NON (ADP) SSE Nil_ | (M) (M)
(vii) | EMERGENT REPLACEMENT OF 12" Feb

DIA & 8” DIA RCC PIPE LINE AT Oct | 950 | APr

“H" AREA MASJID AQSA AND “H” List List Lo %_. 2L

AREA UC-04 MALIR TOWN Attached | Attached | 0.980 (M) NON (ADP) SSE Nil__| (M) (M)
(i) | EMERGENT DESILTING OF 24" DIA

SEWERAGE LINE BY WINCHING AT Feb

KDA MOR TO DAKHANA SHAHEED Oct | 5cg | AP

CHOWK UC-04 MALIR TOWN | List List 9.428 | g | 3572

SEWERAGE Attached | Attached | 1.535(M) NON (ADP) SSE Nil (M) (M)
(x) | EMERGENT DESILTING OF 15" &

18" DIA SEWERAGE LINE BY

WINCHING AT JINNAH SQUARE Feb

TO AMMAR YASIR PHASE-1,&,2 Oct | ¢ | AP

UC-05 & UC-11 MALIR TOWN | List List 10.94 3: 2.06

SEWERAGE Attached | Attached | 1.521 (M) NON (ADP) SSE Nil (M) (M)
(<) | EMERGENT REPLACEMENT OF

BADLY COLLAPSED SUNK DOWN

OF 36" DIA RCC SEWER MAIN

TRUNK AT HAJI SHUKHIO GOTH

AND RESTROATION OF

SEWERAGE FLOW BY DEPLOYING Oct | Feb | Apr

WINCHING  MACHINE  ON |  List List 12.785 | 5.655 | 2.06

EFFECTED PORTION OF UC-12 | Attached | Attached | 1.845 (M) NON (ADP) SSE Nil M | M) | ()

MALIR TOWN
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