

Account Payee Only

# Bank AL Habib Limited

1188 - PAPER MARKET  
MAIN PLOT# 20, SR-8, HASSAN ALI AFFANDI RD, SERAF QUARTERS,  
NEAR PAPER MKT, KHI

## Rs 2000 ONLY

B.C. No. 03691412

Stationery/Ref No. 00044205/2018 72

0	5	0	1	1	8
---	---	---	---	---	---


Pay to DIRECTOR (ENF-1) SPPRA or Order

Rupees PAKISTANI RUPEES TWO THOUSAND ONLY

PKR \*\*\*\*\*2,000.00

**PAYABLE AT ANY BRANCH IN PAKISTAN**

Please do not write below this line.



*[Signature]*  
 Signatory  
 PA/Attorney No

*[Signature]*  
 Signatory  
 PA/Attorney No

⑈03691412⑈0238888⑈

⑈020⑈



OFFICE OF THE  
EXECUTIVE ENGINEER  
B&R SADDAR DIVISION  
DISTRICT MUNICIPAL CORPORATION SOUTH KARACHI  
B&R Office Hiralal Ganathara road near Mujhaid Masjid Karachi,  
Phone # 99211429-99211390 Fax # 99213061  
e-mail :dmcsouth123@gmail.com

No: EE/B&R/DMC/South/ 004-~~1~~2018 Dated: 04-01-2018

The Director (ENF-I),  
SPPRA,  
Government of Sindh,  
Karachi.

Subject: No: EE/B&R/SD/DMC/South/ 004 /2018 Dated: 04-01-2018 Opened on 29-01-2018

Enclose please find herewith following documents for uploading / hoisting  
on SPPRA website.

- 1- Copy of NIT
- 2- Notification of Procurement Committee
- 3- Notification of Complaint Redressal committee
- 4- Annual Procurement Plan 2017-18.
- 5- Standard Bidding Documents along with terms and condition

  
EXECUTIVE ENGINEER (B&R)  
DMC (SOUTH)

Enclosed: Soft & Hard Copy  
and Pay Oder Rs. 2,000/-



**OFFICE OF THE EXECUTIVE ENGINEER  
B&R SADDAR DIVISION  
DISTRICT MUNICIPAL CORPORATION SOUTH KARACHI**  
B&R Office Hiralal Ganathara road near Mujhaid Masjid Karachi,  
Phone # 99211429-99211390 Fax # 99213061  
e-mail : dmcsouth123@gmail.com

No: EE/B&R/SD/DMC/South/ 004 /2017

Dated: 08-01-2018

**NOTICE INVITING TENDER**

According to the SPPRA Rule-2010 (Amended 2013) the sealed covers tenders (Single Stage one envelope Method) is invited for the following works from all eligible interested Contractors / Firms / Parties, etc.

Sr.#	NAME OF SCHEME	ESTIMATED COST	BID SECURITY	TENDER COST
01	Supplying & fixing cat eye/applying land marking in front bay view school, block#2, Saddar division DMC South.	7,12,302/- + Open Rate	2% of Quoted amount	1,000/-
02	Providing & laying oil paint and distemper on centre partition wall and kerb block, at Bilawal house chowrangi towards Ali baba chowrangi and surrounding area, Clifton block#2 UC-31, Saddar Division DMC South.	9,94,910/-	2% of Quoted amount	1,000/-
03	Providing & laying kerb block and paving block floor at marine drive road Clifton block #2, UC-31 Saddar Division DMC South.	7,29,563/- + Open Rate	2% of Quoted amount	1,000/-
04	Providing & laying paving block floor in front of Huwain homes Clifton block#2, UC-31 Saddar Division DMC South.	9,04,854/- + Open Rate	2% of Quoted amount	1,000/-
05	Providing & fixing cat eye/applying road marking in front of Huwain homes, block#2, UC-31 Saddar Division DMC South.	2,81,257/- + Open Rate	2% of Quoted amount	1,000/-
06	Providing & fixing cat eye/applying road marking, winching at Marine drive road, Clifton UC-31 Saddar Division DMC South.	7,17,972/- + Open Rate	2% of Quoted amount	1,000/-
07	Improvement of road at Shahrah-e-Abdullah Shah Ghazi and Marine drive road Clifton block#3,4, UC-31, Saddar Division DMC South.	9,95,125/-	2% of Quoted amount	1,000/-
08	Improvement of road in front of chase up store, Clifton block#4, UC-31, Improvement of road.	9,92,203/-	2% of Quoted amount	1,000/-
09	Providing & fixing cat eye/applying lane marking at Kharkar chowrangi towards Ali baba chowrangi, block#2, UC-31, Saddar Division DMC South.	6,62,295/- + Open Rate	2% of Quoted amount	1,000/-
10	Providing & making manhole chambers and hiring of machinery, Clifton block#2, UC-31, Saddar Division DMC South.	Open Rate (Approximate: Cost 10,00,000)	2% of Quoted amount	1,000/-
11	Providing & laying paving block floor in front of Bay view school, Clifton block#2, UC-31, Saddar Division DMC South.	8,90,684/- + Open Rate	2% of Quoted amount	1,000/-
12	Providing & fixing cat eye/applying road marking, repair trenches, Clifton block #2,4 Saddar Division DMC South.	7,48,638 + Open Rate	2% of Quoted amount	1,000/-
13	Providing fixing rubber speed breaker and cat eye, at Kharadar (Fisher Man) and surrounding area Lyari Improvement of road.	Open Rate (Approximate: Cost 10,00,000)	2% of Quoted amount	1,000/-
14	Providing fixing rubber speed breaker and cat eye, at Baghdadi lane Lyari Improvement of road.	Open Rate (Approximate: Cost 10,00,000)	2% of Quoted amount	1,000/-
15	Providing & fixing cat eye/applying road marking at Khayaban-e-Saadi Clifton, Saddar Division DMC South.	6,71,420/- + Open Rate	2% of Quoted amount	1,000/-
16	Providing & fixing cat eye/applying road marking at Kharkar Chowrangi and surrounding area block#2, Clifton UC-31, Saddar Division DMC South.	5,99,158/- + Open Rate	2% of Quoted amount	1,000/-

Cont.....Page # 02

17	Providing and laying Lan Marking at Khaban-e-Saadi Fixing speed Breaker, internal of Lyari, & Saddar Division DMC South.	5,37,697/- + Open Rate	2% of Quoted amount	1,000/-
18	Improvement of streets through C.C flooring at Shah Rasool Colony and surrounding area uc-31, Saddar Division DMC South.	9,94,320/-	2% of Quoted amount	1,000/-
19	Improvement of road at Changilla street Kharadar UC-25, Saddar Division DMC South.	9,96,760/-	2% of Quoted amount	1,000/-
20	Improvement of Ismail Giga road near Quaid-E-Azam birth place Kharadar UC-25, Saddar Division DMC South.	9,94,987/-	2% of Quoted amount	1,000/-
21	Supplying and fixing new Jersey Barrier at Ali Baba Chowrangi, Clifton block#2, Saddar Division DMC South.	29,558/- + Open Rate	2% of Quoted amount	1,000/-
22	Supplying / fixing new jersey barrier at Marine Drive road Clifton Block-2, Saddar Division DMC South.	22,720/- + Open Rate	2% of Quoted amount	1,000/-
23	Providing and supplying Barricades i/c cleaning of de-silting of nallah in different area of Saddar Division DMC South	62,273/- + Open Rate	2% of Quoted amount	1,000/-
24	Repair / maintenance office of the Union Committee-31, near two sword chorangi Clifton, Saddar Division DMC South	9,87,229/-	2% of Quoted amount	1,000/-
25	Repair maintenance / providing fixing of asbastas cement sheet roof of DMC girls / boys Primary school No. 26-27 at Jubli Market, Saddar Division DMC South	4,81,144/- + Open Rate	2% of Quoted amount	1,000/-
26	Renovation of office for Director Charged Parking at main building Saddar Division DMC South	2,91,399/- + Open Rate	2% of Quoted amount	1,000/-
27	Construction of additional class rooms at Muhammad Khan Junijo grils / boys Primary school 54-55 Hijrat Colony Saddar Division DMC South	9,81,467/- + Open Rate	2% of Quoted amount	1,000/-
28	Repairing / improvement of lighting system at Pensioner Room, Information room and Chairman visitors room at main building DMC South	4,51,826/- + Open Rate	2% of Quoted amount	1,000/-

**TERMS & CONDITIONS:**

1. Tenders schedule shall be as follows:-

SCHEDULE	DATE & TIME	VENUE
Receiving of Applications and Issuance of Tenders	11-01-2018 To 26-01-2018	Executive Engineer B&R Saddar Division Office, DMC (South) situated at Hiralal Ganathara road near Mujhaid Masjid Karachi
Dropping of Tenders (by hand)	29-01-2018 at 2:00 pm	In the office of the Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi.
Opening of Tenders	29-01-2018 at 2:30 pm	Procurement Committee open the Tender in the office of Superintending Engineer, DMC (South), situated at KRS Captain road, near Haqani Chowk, Karachi.

**SCHEDULE OF 2<sup>ND</sup> TIME**

2. In case of any reasons, if the tenders are not responded on the above date, the next date for submission of bid will be **14-02-2018** up to 2:00 pm and will be opened on same date at 2:30 PM and tender documents will also be available from **30-01-2018** to **13-02-2018** during office hours.

**FUNDS PROVISION:-**

3. Provision / availability of Council funds / budget
4. The bidding documents will be issued to the interested Firms/Contractors on submission of written request on company / firm letter head i/c on payment of non-refundable tender cost mentioned against each work in shape of pay order from any scheduled Bank on Firm / Company Account in favor of **District Municipal Corporation South, Karachi**, and bidding document can also be downloaded from the SPPRA Website ([www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk)) with tender fee mentioned as above by mail or by hand.
5. The Bid Security equal to 2% of estimated amount in shape of pay order from any scheduled Bank on Company / Firm Account in favour of **District Municipal Corporation South, Karachi** must be enclosed with tender / bid documents otherwise the tender will be rejected.

7. The inserted contractors / proprietor will be showed / provided original currant NIC, valid PEC and SRB and also Contractors must mention their complete and correct present/postal address in tender documents and quote the rates both in-words and in-figures. Incomplete / Conditional tenders will not be accepted.
8. If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation with penalty as per rules.
9. Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
10. All the tenders will be dropped as per above Schedule up to 02:00 pm and will be opened by the Procurement Committee, in the office of the Superintending Engineer, DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 02:30 pm in presence of the such Contractors / Parties / Firms / Bidders who wish to be present.
11. In case, the date of opening declared as a Public Holiday by the Government OR non-working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
12. The Procuring Agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA Rules-2010 (Amended 2013).
13. Tenders will not be received / accepted after the schedule date & time.
14. Bid validity period :-90 Days
15. **Eligibility Criteria:-**
  - i) NTN Certificate
  - ii) Valid professional Tax
  - iii) Relevant experience (minimum 3 years)
  - iv) Turn-over at least three years
  - v) Registration with Sindh Revenue Board



**EXECUTIVE ENGINEER B&R  
SADDAR DIVISION  
DMC SOUTH KARACHI**

**Director (ENF-I) SPPRA, Government of Sindh Karachi**  
with a request to upload on the website of SPPRA

Copy for information:-

1. Chairman, D.M.C. South
2. Municipal Commissioner , D.M.C. South
3. Superintending Engineer, D.M.C. South
4. Accounts Officer, D.M.C. South
5. Notice Board



**GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT**

Karachi, dated the 22<sup>nd</sup> September, 2017

**NOTIFICATION**

**No. SO-V(LG)/36/43/2017:** With the approval of Competent Authority, Procurement Committee consist of following members, under Rule-7 of SPPRA rules 2010 and amended 2013 is hereby constitute procurement of repair maintenance & development works to be executed in the financial year 2017-18 by District Municipal Corporation, (South), Karachi:-

- |      |   |           |
|------|---|-----------|
| i)   | Superintending Engineer, DMC (South)  | Chairman  |
| ii)  | Executive Engineer (concerned) DMC (South)  | Secretary |
| iii) | Assistant Executive Engineer<br>(Mr. Muhammad Nadeem)<br>KW&SB District South Karachi | Member    |

**SECRETARY TO GOVT. OF SINDH**

**NO.SOV(LG)/36-43/2017**

**Karachi dated the 22<sup>nd</sup> September, 2017**

A copy is forwarded for information:-

- 1 The Director, Sindh Public Procurement Regulatory Authority, Karachi
- 2 The Municipal Commissioner, DMC (South), Karachi
- 3 The Superintending Engineer, DMC (South), Karachi
- 4 The Director, Local Fund Audit, Karachi
- 5 P.S to Secretary, Local Government Karachi
- 6 Office order file

  
**DEPUTY SECRETARY (ADMN)**



OFFICE OF THE  
CHAIRMAN  
DISTRICT MUNICIPAL CORPORATION  
SOUTH KARACHI


Address: - KRS Captain road, near Haqani Chowk, Karachi

No: Chairman/PS/DMC/South/054/2017 Dated: 13-07-2017

**NOTIFICATION**

As required under Rule-31 of Sindh Public Procurement Rules,2010 (Amended 2013) a Committee for Complaint Redressal of Grievances and settlement of disputes is hereby constituted from District Municipal Corporation (South) Karachi for the Financial Year 2017-18 consisting upon following:-

- |   |          |
|---|----------|
| 1- Municipal Commissioner,<br>DMC (South), Karachi.                                 | Chairman |
| 2- Accounts Officer,<br>DMC (South), Karachi.                                       | Member   |
| 3- Assistant Executive Engineer,<br>(Mr. Waseem Ahmed)<br>District Council Karachi. | Member   |



(Malik Muhammad Fayaz)  
Chairman  
District Municipal Corporation  
South Karachi.

Copy for information to:-

1. The Municipal Commissioner, DMC South
2. The Superintending Engineer, DMC South
3. The Accounts Officer, DMC South
4. Assistant Executive Engineer, District Council Karachi
5. Master File.


**ANNUAL PROCUREMENT PLAN (YEAR 2017-18)  
FOR PROCUREMENT OF WORKS UNDER FUNDS OF DMC SOUTH**


ADP / BG No.	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M-04-A-02	Repair / Maintenance of Roads/streets, Footpath, Drains, Nallahs, water system & other works including purchase of Bitumen & other materials etc.	75,000,000	-----	-----	75,000,000	75,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Supplying & fixing cat eye/applying land marking in front bay view school, block-2, Saddar division DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Providing & laying oil paint and distemper on centre partition wall and kerb block, at Bilawal house chowrangi towards Ali baba chowrangi and surrounding area, Clifton block#2 UC-31, Saddar Division, DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Providing & laying kerb block and paving block floor at marine drive road Clifton block #2, UC-31 Saddar Division Saddar Division DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Providing & laying paving block floor in front of Huwaein homes Clifton block#2, UC-31 Saddar Division, DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Providing & fixing cat eye/applying road marking in front of Huwaein homes, block#2, UC-31 Saddar Division DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Providing & fixing cat eye/applying road marking, winching at Marine drive road, Clifton UC-31 Saddar Division DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Improvement of road at Shahrah-e-Abdullah Shah Ghazi and Marine drive road Clifton block#3,4, UC-31, Saddar Division DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Improvement of road in front of chase up store, Clifton block#4, UC-31, Improvement of road.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M-04-A-02	Providing & fixing cat eye/applying lane marking at Kharkar chowrangi towards Ali baba chowrangi, block#2, UC-31, Saddar Division, DMC South.		-----	-----	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course




M-04-A-02	Providing & laying paving block floor in front of Bay view school, Clifton block #2 UC-31, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing & fixing cat eye/applying road marking, repair trenches, Clifton block #2,4 Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing fixing rubber speed breaker and cat eye at Kharadar (Fisher Man) and surrounding area Lyari Improvement of road					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing fixing rubber speed breaker and cat eye, at Baghdadi lane Lyari improvement of road.					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing & fixing cat eye/applying road marking at Khayaban-e-Saadi Clifton, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing & fixing cat eye/applying road marking at Kharkar Chowrangi and surrounding area block #2, Clifton UC-31, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing and laying Lan Marking at Khaban-e-Saadi Fixing speed Breaker, internal of Lyari, & Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Improvement of streets through C C flooring at Shah Rasool Colony and surrounding area uc-31, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Improvement of road at Changilla street Kharadar UC-25, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Improvement of Ismail Giga road near Quaid-E-Azam birth place Kharadar UC-25, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Supplying and fixing new Jersey Barrier at Ali Baba Chowrangl, Clifton block #2, Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Supplying / fixing new jersey barrier at Marine Drive road Clifton Block-2, Saddar Division DMC South.					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-02	Providing and supplying Barricades and cleaning of de-silting of nallah in different area of Saddar Division DMC South					1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-004	Annual Repair maint. Of school Building DMC South				15,000,000	15,000,000	15,000,000	15,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course

M-04-A-004	Construction of additional class rooms at Muhammad Khan Junjjo girls / boys Primary school 54-55 Hijrat Colony Saddar Division DMC South				1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-004	Repair maintenance / providing fixing of asbastas cement sheet roof of DMC girls / boys Primary school No. 26-27 at Jubli Market, Saddar Division DMC South				1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-001	Annual Repair maint. Of Offices & Building DMC South	5,000,000			5,000,000	5,000,000	5,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-001	Renovation of office for Director Charged Parking at main building Saddar Division DMC South				1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-A-001	Repair / maintenance office of the Union Committee-31, near two sword chorangi Clifton, Saddar Division DMC South				1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
D-04-A-004	slab i/c supply of mainhole covers & ring slab DMC South	3,000,000			3,000,000	3,000,000	3,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
D-04-A-004	Providing & making manhole chambers and hiring of machinery, Clifton block#2, UC-31, Saddar Division DMC South				1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-C-001	Maint. Rep. Electricity in offices and building DMC South	2,000,000			2,000,000	2,000,000	2,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course
M-04-C-001	Repairing / improvement of lighting system at Pensioner Room, Information room and Chairman visitors room at main building DMC South				1,000,000	1,000,000	1,000,000	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course

  
**ASIM ALI KHAN**  
 Member Procurement Committee  
 Executive Engineer DMC South

  
**MUHAMMAD NADEEM**  
 Member Procurement Committee  
 Asstt: Executive Engineer DMC South

  
**ABDUL RAZZAK JUNEJO**  
 Chairman Procurement Committee  
 Superintending Engineer DMC South

# **SPPRA BIDDING DOCUMENT**

**STANDARD BIDDING DOCUMENT**

**PROCUREMENT OF WORKS**

*(For Contracts Costing up to Rs 2.5 MILLION)*

*Standard Bidding Document* is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

#### **Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work. .

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 01

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Supplying & fixing cat eye/applying land marking in front bay  
view school, block #2, Saddar division DMC South.

Estimate Cost : Rs. 7,12,302/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

  
Signature & Stamp of Issuing Authority

BIDDING DATA

Work N0:01

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Supplying & fixing cat eye/applying land marking in front bay view school, block#2, Saddar division DMC South
- c) Estimated Cost: - Rs: 7,12,302/- + Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Supplying & fixing cat eye/applying land marking in front bay view school, block#2, Saddar division DMC South.

Tender No. (01) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	6010	41.24	P/Rft	2,47,852
3	<b>Cat Eyes / Road Studs.</b> Supplying and fixing of refectories road studs Double face Flush surface type.(VIII P V1 P-15/12)	638	596.23	Each	3,80,394
4	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	6954	1437.00	%.0 Cft	9,993
5	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	6954	1065.04	% Cft	740,63
<b>Total Amount of Schedule Items</b>					<b>Rs. 7,12,302/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Supplying fixing cat eyes of I face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	751	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

### QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.7,12,302/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 02

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & laying oil paint and distemper on centre partition wall and kerb block , at Bilawal house chowrangi towards Ali baba chowrangi and surrounding area, Clifton block#2 UC-31, Saddar Division DMC South..

Estimate Cost : Rs. 9,94,910/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority




BIDDING DATA

Work N0:02

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & laying oil paint and distemper on centre partition wall and kerb block , at Bilawal house chowrangi towards Ali baba chowrangi and surrounding area, Clifton block#2 UC-31, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,94,910
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South



# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Providing & laying oil paint and distemper on centre partition wall and kerb block , at Bilawal house chowrangi towards Ali baba chowrangi and surrounding area, Clifton block#2 UC-31, Saddar Division DMC South.


Tender No. (02) / (2017-2018)


(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Preparing the surface and Painting with oil paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete two coats. paint on masonry walls 2 <sup>nd</sup> and subsequent coat.	53520	1421.75	% Sft	7,60,920/-
2	Oil bound distemper two coats of approved make & shade etc.	22415	1043.90	% Sft	2,33,990/-
				<b>Total:-</b>	<b>Rs. 9,94,910/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,94,910/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 03

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & laying kerb block and paving block floor at marine drive road Clifton block #2, UC-31 Saddar Division Saddar Division DMC South.

Estimate Cost : Rs. 7,29,563/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority




BIDDING DATA

Work N0:03

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & laying kerb block and paving block floor at marine drive road Clifton block #2, UC-31 Saddar Division Saddar Division DMC South.
- c) Estimated Cost: - Rs: 7,29,563/- + Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing & laying Kerb block and paving block floor at marine drive road Clifton block #2, UC-31 Saddar Division Saddar Division DMC South.

Tender No. (03) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	6893	1437.00	% .0 Cft	9905
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	10831	1065.04	% Cft	115354
3	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3025	199.77	P/Sft	604304
<b>Total Amount of Schedule Items</b>					<b>Rs. 7,29,563/-</b>


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	Re-fixing and paving block flooring having size 197x97x60 mm of city / quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc. (V-III P-III-P-49-71)	2404	Open Rate	P/Sft	
5	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made)	800	Open Rate	P/Rft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

### QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.7,29,563/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
<b>GRAND TOTAL (A+B)</b>		Rs.

in figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 04

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & laying paving block floor in front of Huwaein homes  
Clifton block#2, UC-31 Saddar Division DMC South.

Estimate Cost : Rs. 9,04,854/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority




BIDDING DATA

Work N0:04

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & laying paving block floor in front of Huwaein homes Clifton block#2,UC-31 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,04,854/- + Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing & laying paving block floor in front of Huwaein homes Clifton block#2,UC-31 Saddar Division DMC

Tender No. (04) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	6989	1437.00	% .0 Cft	10043
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	11802	1065.04	% Cft	125696
3	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3850	199.77	P/Sft	769115
<b>Total Amount of Schedule Items</b>					<b>Rs. 9,04,854/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	Re-fixing and paving block flooring having size 197x97x60 mm of city / quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc. (V-III P-III-P-49-71)	3850	Open Rate	P/Sft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 9,04,854/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 05

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & fixing cat eye/applying road marking infront of  
Huwaien homes,block#2,UC-31 Saddar Division DMC South.

Estimate Cost : Rs. 2,81,257/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority






BIDDING DATA

Work NO:05

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & fixing cat eye/applying road marking in front of Huwaien homes, block#2, UC-31 Saddar Division DMC South
- c) Estimated Cost: - Rs: 281257/- + Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing & fixing cat eye/applying road marking in front of Huwaien homes, block#2, UC-31 Saddar Division DMC South.

Tender No. (05) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
3	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	6820	41.24	P/Rft	2,81,257
<b>Total Amount of Schedule Items</b>					<b>Rs. 2,81,257/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Hiring of Excavator i/c operator with helper i/c fuel for broken of building beam and slab etc complete.	58	Open Rate	P/Hours	
2	Hiring of Dumper for removal of garbage / debris i/c operator with helper i/c fuel etc complete	112	Open Rate	P/Hours	
4	Supplying fixing cat eyes of 1 face reflected of 3M manufacture plastic i/c fixing cutting holes etc comp. (one Side reflected)	386	Open Rate	Each	
5	Supplying fixing cat eyes of both sides reflected of 3M manufacture plastic i/c fixing cutting holes etc comp.	450	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

### QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 2,81,257/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

1. I/We shall abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 06

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & fixing cat eye/applying road marking, winching at Marine drive road, Clifton UC-31 Saddar Division DMC South.

Estimate Cost : Rs. 7,17,972/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work NO:06

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & fixing cat eye/applying road marking, winching at Marine drive road, Clifton UC-31 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 717972/- + Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing & fixing cat eye/applying road marking, winching at Marine drive road, Clifton UC-31  
Saddar Division DMC South.


Tender No. (06) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Cleaning inside sewerage lines completely restoring original silt free space. Dia meter of pipe lines by labour and equipment (mechanically electrically driven) ice accessories like pulley's steel rope, bucket. And draggers sizing from 6" to 18" dia their to and fro pulling action (No of passes (first phase in entire lenth from dawn stream to upstream) bringing dawn pick hours sewerage to flow pipe line ( as free flow) and I entire length ensuring no silt is observed in buckets (6" to 18") except only sewage water and finally passing a steel ball of dia 12" lesser then the diameter of the pipe but not exceeding 48" dia bal even for large dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having rope pulley's mount over it steel bukets for 6" to 18" dia hooks and other protection likes safety barriers, traffic cones ensuring no other puplic property lives and removal of site etc . Complete as per full satisfaction of site Engineer.				
	A) 12" dia	4000	96.60	P/Rft	386400
	B) 24" dia	400	209.30	P/Rft	83720
2	<b>Tharmo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	6010	41.24	P/Rft	247852
<b>Total Amount of Schedule Items</b>					<b>Rs. 7,17,972/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
3	Supplying fixing cat eyes of I face reflected of 3M manufacture plastic i/c fixing cutting holes etc comp. (one Side reflected)	751	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 7,17,972/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasingh.govt.pk](http://www.pprasingh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 07

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of road at Shahrah-e-Abdullah Shah Ghazi and Marine drive road Clifton block#3,4,UC-31, Saddar Division DMC South.

Estimate Cost : Rs. 9,95,125/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority




BIDDING DATA

Work N0:07

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of road at Shahrah-e-Abdullah Shah Ghazi and Marine drive road Clifton block#3,4,UC-31, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 995125
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South



## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Improvement of road at Shahrah-e-Abdullah Shah Ghazi and Marine drive road Clifton block#3,4,UC-31, Saddar Division DMC South.

Tender No. (07) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	5660	1437.00	% .0 Cft	8133
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	9510	1065.04	% Cft	101285
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	4538	5542.24	% Cft	251506
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	9140	64.96	% Sft	5937
5	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	9140	6873.79	%Sft	628264
<b>Total:-</b>					<b>Rs. 9,95,125/-</b>

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,95,125/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 08

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of road infront of chase up store ,Clifton  
block#4,UC-31, Improvement of road.

Estimate Cost : Rs. 9,92,203/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:08

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of road in front of chase up store ,Clifton block#4,UC-31, Improvement of road.
- c) Estimated Cost: - Rs: 992203
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Improvement of road in front of chase up store, Clifton block#4, UC-31, Improvement of road.

Tender No. (08) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Dismantling of existing asphalt concrete road ice base and sub base disposable of material.	6310	773.86	% Cft	48831
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	4363	1437.00	% .0 Cft	6270
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	5941	1065.04	% Cft	63274
4	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	4363	5542.24	% Cft	241808
5	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	9110	64.96	% Sft	5918
6	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	9110	6873.79	%Sft	626202
<b>Total:-</b>					<b>Rs. 9,92,203/-</b>

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,92,203/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 09

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & fixing cat eye/applying lane marking at Kharkar chowrangi towards Ali baba chowrangi, block#2, UC-31, Saddar Division DMC South.

Estimate Cost : Rs. 6,62,295/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_


Signature & Stamp of Issuing Authority 

BIDDING DATA

Work N0:09

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & fixing cat eye/applying lane marking at Kharkar chowrangi towards Ali baba chowrangi, block#2, UC-31, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 662295 +open rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing & fixing cat eye/applying lane marking at Kharkar Chowrangi towards Ali Baba chowrangi, block#2, UC-31, Saddar Division DMC South.

Tender No. (09) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width. (VIII P V1 P-15/13)	7250	41.24	P/Rft	298990
3	<b>Cat Eyes / Road Studs.</b> Supplying and fixing of refectories road studs Double face Flush surface type. (VIII P V1 P-15/12)	90	596.23	Each	53661
4	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc. (V-III-P-III-P49/71)	1550	199.77	P/Sft	309644
<b>Total Amount of Schedule Items</b>					<b>Rs. 6,62,295/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Supplying fixing cat eyes of 1 face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	890	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

## QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.6,62,295/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

1. I/We shall abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 10

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & making manhole chambers and hiring of machinery,  
Clifton block#2,UC-31,Saddar Division DMC South.

Estimate Cost : Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority





BIDDING DATA

Work NO:10

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & making manhole chambers and hiring of machinery, Clifton block#2,UC-31,Saddar Division DMC South.
- c) Estimated Cost: - Open Rate (Approximate: Cost 10,00,000)
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing & making manhole chambers and hiring of machinery, Clifton block#2,UC-31,Saddar Division DMC South.

Tender No. (10) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Providing and making manhole chamber 4 x 4 x 1.5 of cement concrete c.c. 1:2:4 9" thick over providing and laying RCC precast slab 2 x 2 3" thick cleaning dressing etc. complete.	76	Open Rate	Each	
2	Hiring of Excavator i/c operator with helper i/c fuel for broken of building beam and slab etc complete.	82	Open Rate	P/Hours	
3	Hiring of Dumper for removal of garbage / debris i/c operator with helper i/c fuel etc complete	160	Open Rate	P/Hours	
<b>Total:-</b>				<b>Rs.</b>	

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. \_\_\_\_\_ In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 11

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & laying paving block floor in front of Bay view school, Clifton block#2, UC-31, Saddar Division DMC South.

Estimate Cost : Rs. 8,90,684/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

#### PAY ORDER OF TENDER COST

#### PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work NO:11

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & laying paving block floor in front of Bay view school, Clifton block#2.UC-31, Saddar Division DMC South.
- c) Estimated Cost: - 890684/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing & laying paving block floor in front of Bay view school, Clifton block#2,UC-31,  
Saddar Division DMC South.

Tender No. (11) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3841	1437.00	% .0 Cft	5520
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	7642	1065.04	% Cft	81390
3	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	4025	199.77	P/Sft	804074
<b>Total Amount of Schedule Items</b>					<b>Rs. 8,90,984/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	Re-fixing and paving block flooring having size 197x97x60 mm of city / quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc. (V-III P-III-P-49-71)	4400	Open Rate	P/Sft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

### QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.8,90,984/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 12

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & fixing cat eye/applying road marking, repair trenches, Clifton block #2,4 Saddar Division DMC South.

Estimate Cost : Rs. 7,48,638 + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:12

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & fixing cat eye/applying road marking, repair trenches, Clifton block #2,4 Saddar Division DMC South
- c) Estimated Cost: - 748638/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing & fixing cat eye/applying road marking, repair trenches, Clifton block #2,4 Saddar Division DMC South.

Tender No. (12) / (2017-2018)


(ITEM BASED ON SCHEDULE RATE)


SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3480	1437.00	%.0 Cft	5001
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	3480	1065.04	% Cft	37063
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3000	5542.24	% Cft	166267
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	7600	64.96	% Sft	4937
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	7600	4168.40	% Sft	316798
6	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	5300	41.24	P/Rft	218572
<b>Total:-</b>					<b>Rs. 7,48,638/-</b>


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
7	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	663	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)



**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 7,48,638/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 13

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing fixing rubber speed breaker and cat eye,at Kharadar  
(Fisher Man) and surrounding area Lyari Improvement of road.

Estimate Cost : Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

  
Signature & Stamp of Issuing Authority


BIDDING DATA

Work N0:13

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing fixing rubber speed breaker and cat eye, at Kharadar (Fisher Man) and surrounding area Lyari Improvement of road
- c) Estimated Cost: - Open Rate (Approximate: Cost 10,00,000)
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Providing fixing rubber speed breaker and cat eye, at Kharadar (Fisher Man) and surrounding area  
Lyari Improvement of road


Tender No. (13) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	650	Open Rate	Each	
2	Providing and fixing Rubber speed Humps yellow and black reflected color 2" thick from road leve and 1.5" wide etc. complete with all necessary accessories as direction of Engineer In-charge.	83	Open Rate	P/Meter	
<b>Total:-</b>				<b>Rs.</b>	

Nomenclature quantities and Rates have been checked by me

  
 SUB-ENGINEER  
 DMC (SOUTH)

  
 ASSISTANT EXECUTIVE ENGINEER  
 DMC (SOUTH)

  
 EXECUTIVE ENGINEER  
 DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. \_\_\_\_\_ In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 14

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing fixing rubber speed breaker and cat eye, at Baghdadi lane Lyari Improvement of road.

Estimate Cost : Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work NO:14

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing fixing rubber speed breaker and cat eye, at Baghdadi lane Lyari Improvement of road.
- c) Estimated Cost: - Open Rate (Approximate: Cost 10,00,000)
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**


Name of Work: - Providing fixing rubber speed breaker and cat eye, at Baghdadi lane Lyari Improvement of road.


Tender No. (14) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	670	Open Rate	Each	
2	Providing and fixing Rubber speed Humps yellow and black reflected color 2" thich from road leve and 1.5" wide etc. complete with all necessary accessories as direction of Engineer In-charge.	82	Open Rate	P/Meter	
<b>Total:-</b>				<b>Rs.</b>	

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. \_\_\_\_\_ In figure ( \_\_\_\_\_ )

- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 15

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & fixing cat eye/applying road marking at Khayaban-e-Saadi Clifton, Saddar Division DMC South.

Estimate Cost : Rs. 6,71,420/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority





BIDDING DATA

Work N0:15

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & fixing cat eye/applying road marking at Khayaban-e-Saadi Clifton, Saddar Division DMC South.
- c) Estimated Cost: - 6,71,420/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing & fixing cat eye/applying road marking at Khayaban-e-Saadi Clifton, Saddar Division DMC South.

Tender No. (15) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	7200	41.24	P/Rft	296928
3	<b>Cat Eyes / Road Studs.</b> Supplying and fixing of rectorories road studs Double face Flush surface type.(VIII P V1 P-15/12)	90	596.23	Each	53661
4	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	1606	199.77	P/Sft	320831
<b>Total Amount of Schedule Items</b>					<b>Rs. 6,71,420/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	870	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 6,71,420 _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 16

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing & fixing cat eye/applying road marking at Kharkar Chowrangi and surrounding area block#2, Clifton UC-31, Saddar Division DMC South.

Estimate Cost : Rs. 5,99,158/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work NO:16

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing & fixing cat eye/applying road marking at Kharkar Chowrangi and surrounding area block#2, Clifton UC-31, Saddar Division DMC South.
- c) Estimated Cost: - 5,99,158/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing & fixing cat eye/applying road marking at Kharkar Chowrangi and surrounding area block#2, Clifton UC-31, Saddar Division DMC South.

Tender No. (16) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	7100	41.24	P/Rft	292804
3	<b>Cat Eyes / Road Studs.</b> Supplying and fixing of refectories road studs Double face Flush surface type.(VIII P V1 P-15/12)	95	596.23	Each	56641
4	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	1250	199.77	P/Sft	149713
<b>Total Amount of Schedule Items</b>					<b>Rs. 5,99,158/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp. (one Side reflected)	880	Open Rate	Each	
5	Re-fixing and paving block flooring having size 197x97x60 mm of city / quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc. (V-III P-III-P-49-71)	2750	Open Rate	P/Sft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.5,99,158/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 17

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing and laying Lan Marking at Khaban-e-Saadi Fixing speed Breaker, internal of Lyari, & Saddar Division DMC South.

Estimate Cost : Rs. 5,37,697/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:17

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing and laying Lan Marking at Khaban-e-Saadi Fixing speed Breaker, internal of Lyari, & Saddar Division DMC South.
- c) Estimated Cost: - 5,37,697/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Providing and laying Lan Marking at Khaban-e-Saadi Fixing speed Breaker, internal of Lyari, & Saddar Division DMC South.

**Tender No. (17) / (2016-2017)**


(ITEM BASED ON SCHEDULE RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	<b>Thermo Plastic Paint.</b> Pavement marking in Reflective Thermo Plastic Paint for Lines of 6" Width.(VIII P V1 P-15/13)	9100	41.24	P/Rft	375284
3	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	813	199.77	P/Sft	162413
<b>Total Amount of Schedule Items</b>					<b>Rs. 5,37,697/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Providing and fixing Rubber speed Humps yellow and black reflected color 2" thich from road leve and 1.5" wide etc. complete with all necessary accessories as direction of Engineer In-charge.	50	Open Rate	P/Meter	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.5,37,697/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 18

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of streets through C.C flooring at Shah Rasool Colony and surrounding area uc-31, Saddar Division DMC South..

Estimate Cost : Rs. 9,94,320/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work NO:18

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of streets through C.C flooring at Shah Rasool Colony and surrounding area uc-31, Saddar Division DMC South.
- c) Estimated Cost: - 9,94,320/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Improvement of streets through C.C flooring at Shah Rasool Colony and surrounding area uc-31, Saddar Division DMC South.

Tender No. (18) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	3186	3327.50	% Cft	106014
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	8175	1437.00	% .0 Cft	11747
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	11361	1065.04	% Cft	120999
4	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	4088	5542.24	% Cft	226567
5	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete.( (V-III P-III P-42/16-C)	16150	3275.50	%Sft	528993
<b>Total:-</b>					<b>Rs. 9,94,320/-</b>

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,94,320/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 19

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of road at Changilla street Kharadar UC-25,  
Saddar Division DMC South.

Estimate Cost : Rs. 9,96,760/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work NO:19

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of road at Changilla street Kharadar UC-25, Saddar Division DMC South.
- c) Estimated Cost: - 9,96,760/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Improvement of road at Changilla street Kharadar UC-25, Saddar Division DMC South.

Tender No. (19) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	6909	1437.00	%.0 Cft	9928
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	6909	1065.04	% Cft	73583
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	4113	5542.24	% Cft	227952
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	16188	64.96	% Sft	10516
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	16188	4168.40	% Sft	674781
<b>Total:-</b>					<b>Rs. 9,96,760/-</b>

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,96,760/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 20

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of Ismail Giga road near Quaid-E-Azam birth place Kharadar UC-25, Saddar Division DMC South.

Estimate Cost : Rs. 9,94,987/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:20

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of Ismail Giga road near Quaid-E-Azam birth place Kharadar UC-25, Saddar Division DMC South.
- c) Estimated Cost: - 9,94,987/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South



**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**

Name of Work: - Improvement of Ismail Giga road near Quaid-E-Azam birth place Kharadar UC-25, Saddar Division DMC South.

Tender No. (20) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	5670	1437.00	% .0 Cft	8148
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	5670	1065.04	% Cft	60388
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	4455	5542.24	% Cft	246907
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	16050	64.96	% Sft	10426
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	16050	4168.40	% Sft	669028
<b>Total:-</b>					<b>Rs. 9,94,897/-</b>

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,94,897/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 21

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Supplying and fixing new Jersey Barrier at Ali Baba Chowrangi ,  
Clifton block#2,Saddar Division DMC South.

Estimate Cost : Rs. 29,558/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:21

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Supplying and fixing new Jersey Barrier at Ali Baba Chowrangi, Clifton block#2, Saddar Division DMC South.
- c) Estimated Cost: - 29,558/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Supplying and fixing new Jersey Barrier at Ali Baba Chowrangi , Clifton block#2,Saddar Division DMC South.

Tender No. (21) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
2	Preparing the surface and Painting with oil paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete two coats. paint on masonry walls 2 <sup>nd</sup> and subsequent coat.	2079	1421.75	% Sft	29,558/-
<b>Total:-</b>					<b>Rs. 29,558/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Supplying and fixing RCC new jersey barrier having strength 6000 to 6500 PSI compressive cylindrical strength concert reading mixed concrete 1:2:4 as per drawing i/c using reinforcement bar ½” main bar 6” C/C & i/c loading unloading by crane lifter and transportation lead up to 15 miles etc. complete as approved design by Engineer in-charge size (4’x3’) + 1’ x 8”)	99	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

### QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.29,558/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 22

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Supplying / fixing new jersey barrier at Marine Drive road  
Clifton Block-2, Saddar Division DMC South.

Estimate Cost : Rs. 22,720/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:22

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Supplying / fixing new jersey barrier at Marine Drive road Clifton Block-2, Saddar Division DMC South.
- c) Estimated Cost: - 22,720/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Supplying / fixing new jersey barrier at Marine Drive road Clifton Block-2, Saddar Division DMC South.

Tender No. (22) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
2	Preparing the surface and Painting with oil paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete two coats. paint on masonry walls 2 <sup>nd</sup> and subsequent coat.	1598	1421.75	% Sft	22,720/-
<b>Total:-</b>					<b>Rs. 22,720/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Supplying and fixing RCC new jersey barrier having strength 6000 to 6500 PSI compressive cylindrical strength concert reading mixed concrete 1:2:4 as per drawing i/c using reinforcement bar ½" main bar 6" C/C & i/c loading unloading by crane lifter and transportation lead up to 15 miles etc. complete as approved design by Engineer in-charge size (4'x3') + 1' x 8")	100	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

## QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.22,720/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	<b>GRAND TOTAL (A+B)</b>	Rs.

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 23

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing and supplying Barricades i/c cleaning of de-silting of nallah in different area of Saddar Division DMC South.

Estimate Cost : Rs. 62,273/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority





BIDDING DATA

Work NO:23

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing and supplying Barricades i/c cleaning of de-silting of nallah in different area of Saddar Division DMC South
- c) Estimated Cost: - 62,273/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing and supplying Barricades i/c cleaning of de-silting of nallah in different area of Saddar Division DMC South

Tender No. (23) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
4	Painting with enamel paint on masonry walls. 2 <sup>nd</sup> and subsequent coat.	4380	1421.75	% Sft	
<b>Total:-</b>					<b>Rs. 62,273/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Manufacturing & Supplying of MS sheet sign board/indication board for protection & safety of traffic flow place on the side of execution of development works size (4.0x2.5) i/c angle iron frame 1 inch x 1 inch i/c welding jointing MS sheet 20 guage on both sides i/c lettering and figuring English and urdu with reflected paint on both sides as per directive engineer in-charge etc compete.	10	Open Rate	Each	
2	Manufacturing & Supplying Barricade iron pipe made size "6 x 3.6" and 9 "hight both side sheet fixing size 2' x 6' i/c lettering and figuring English and urdu with reflected paint on both sides as per directive engineer in-charge etc compete.	10	Open Rate	Each	
3	Providing & Supplying bairfaced reinforcement cement concrete new jersey barrier having 3000 PSI composite cylindrical strength concrete barrier size ( ) i/c fabrication of tor steel as per design.	25	Open Rate	Each	
5	Cleaning/de-silting of Nallah by manually special labour gang.	100	Open Rate	Each	
6	Hiring of excavator i/c operator with helper i/c fuel for garbage etc comp.	72	Open Rate	P/hour	
7	Hiring of dumper i/c operator with helper i/c fuel for garbage/debrees etc comp.	36	Open Rate	P/Trip	
8	Providing and Fixing R.C.C Precast Slab i/c the cost of Reinforcement cutting (concrete 3000 PSL fixing i/c sulphate resistance cement and i/c loading, unloading and jointing 1:3 ratio as per direction of Engineer In-charge.(approved rate) size (6' x 1-5' x 0.5)	17	Open Rate	P/SFT	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.62,273/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENTFOR PROCUREMENT OF WORKS

### WORK # 24

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair / maintenance office of the Union Committee-31, near two sword chorangi Clifton, Saddar Division DMC South.

Estimate Cost : Rs. 9,87,229/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority



BIDDING DATA

Work N0:24

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair / maintenance office of the Union Committee-31, near two sword chorangi Clifton, Saddar Division DMC South
- c) Estimated Cost: - 9,87,229/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair / maintenance office of the Union Committee-31, near two sword Chorangi Clifton,  
Saddar Division DMC South


Tender No. (24) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	640	1437.00	%.0 Cft	934
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	640	1065.04	% Cft	6816
3	First Class deodar wood wrought Joinery work in wire gauze door and windows with 22 S.W.G Galvanized wire guaze 144 mesh per square inch iron fitting etc. complete	147	454.19	P/Sft	66765
4	P/L glazed tiles coloured fixing over ¾" thick bed 1:2 C:M i/c finishing & washing the tiles etc comp.	817	27678.86	% Sft	226136
5	Providing and fixing deodar Almirah 9" 12" depth i/c boxing with back shelves shutters fittings etc. complete	29	1778.50	% Sft	51577
6	Supplying and Fixing imposition Aluminum channels framing for hinged doors or Alcop made with 5 mm thick tinted glass glazing and looks etc. complete.	96	1450.76	P/Sft	139273
7	½" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete	712	2283.93	% Sft	16262
8	Oil bound distemper two coats of approved make & shade etc.	1744	1043.90	% Sft	18206
9	Supplying and fixing false cailing of plaster of paris in panels i/c making frame work of deodar wood i/c painting etc. complete.	760	25293.42	% Sft	192230
10	S/F windows printed blinds (Horizontal / Vertical ) with plain design and of approved color etc. complete	96	84.69	P/Sft	8130
11	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	1306	199.77	P/Sft	260900
<b>Total:-</b>					<b>Rs. 9,87,229/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,87,229/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasingh.govt.pk](http://www.pprasingh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 25

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair maintenance / providing fixing of asbastas cement sheet roof of DMC girls / boys Primary school No. 26-27 at Jubli Market, Saddar Division DMC South.

Estimate Cost : Rs. 4,81,144/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority





BIDDING DATA

Work N0:25

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair maintenance / providing fixing of asbastas cement sheet roof of DMC girls / boys Primary school No. 26-27 at Jubli Market, Saddar Division DMC South
- c) Estimated Cost: - 4,81,144/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair maintenance / providing fixing of asbestos cement sheet roof of DMC girls / boys Primary school No. 26-27 at Jubli Market, Saddar Division DMC South

Tender No. (25) / (2017-2018)


(ITEM BASED ON SCHEDULE RATE)


SR. #	Description of Item	Quantity	Rate	Unit	Amount
<b>Part (A) Civil Work</b>					
1	Dismantling c.c. block masonry work etc. complete	69	1134.38	% Cft	783
2	P/L 1:3:6 C/C Solid block masonry Work & Ground Floor S/S	195	15771.01	% Cft	30753
3	Fabrication of heavy steel work with angel, tees, flat iron i/c cutting etc.	18.32	4928.49	P/CWT	90290
4	Excavation & fitting of iron trusses etc complete.	14.25	271.04	P/CWT	3862
5	Asbestos cement sheet roofing i/c necessary over laps and G.I hook, bolts, nut, screws, washers etc. complete	1225	12141.25	% Sft	148730
6	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1620	1065.04	% Cft	17254
7	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	1338	2283.93	% Sft	30559
8	Supplying and fixing special heavy type steel door for look – ups with in angle iron frame of 2-1/2" to 2-1/2"x3/8" size and shutter of 2"x2"x3/8" with 1" diameter M.S bars placed @ 4" center to center with a separate locking box having size of 12" of M. steel sheet embeded in masonry with proper locking arrangement as per approved design including cost of erection of steel gate and fixing in masonry wall in cement concrete 1 :2: 4 etc, complete, as per instructions of engineer incharge	37.5	930.76	P/Sft	34904
9	P/F Iron grill of 3/4" x 1/4" size flat iron of app design etc comp.	122	180.50	P/Sft	22021
10	Surping oil bond distemper or plastic paint etc comp.	2009	226.88	% Sft	4558
11	Oil bound distemper two coats of approved make & shade etc.	2837	1043.90	% Sft	29615
12	Painting with enamel paint on masonry walls.2 <sup>nd</sup> and subsequent coat. (Vol-III, part-ii, chap-11, pg-72, Sr.30-a+b)	1036	1421.75	% Sft	14729
13	Painting on iron work of two coats of approved make & shade etc. complete.	218	896.39	% Sft	1954
<b>Part (B) Electric Work</b>					
1	P/F (MAIN or SUB MAIN) PVC insulated with size 2-3/.029 copper conductor in 3/4" dia PVC conduct on surface.	182	121.00	P/Mtr	22022
2	P/F (MAIN or SUB MAIN) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC conduct on surface.	91	171.00	P/Mtr	15561
3	Wiring for light or fen pointing with 3/029 PVC insulated wire in 20 mm 3/4 PVC conductor on surface as required	17	797.00	P/Pnt	13549
<b>Total</b>					<b>Rs: 4,81,144/-</b>


## (PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	P/F china sheet 8 gauge with 8 Nos switches socket of 15 amp imported etc. complete.	05	Open Rate	Each	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 4,81,144/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 26

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Renovation of office for Director Charged Parking at main building Saddar Division DMC South.

Estimate Cost : Rs. 2,91,399/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_


PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority




BIDDING DATA

Work N0:26

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Renovation of office for Director Charged Parking at main building Saddar Division DMC South
- c) Estimated Cost: - 2,91,399/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Renovation of office for Director Charged Parking at main building Saddar Division DMC South

Tender No. (26) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
2	P/L glazed tiles dado & skirting & fixing over 3/4" thick bed of 1:2 C.M mortar etc. complete.	178	27747.60	% Sft	49390
3	P/F in position wooden door of 1/2" thick teak ply both side i/c chowket and fixing hold fast, tower bolt etc. complete.	116	1077.05	P/Sft	124938
4	P/F door lock metric of approved quality etc. complete.	5	1786.13	Each	8931
5	Oil bound distemper 2 coats of approved make & shad etc. complete.	466	1043.90	% Sft	4865
6	Preparing surface & painting with matt finish paint 2 coats over & i/c the coast of priming coat i/c rubbing & cleaning the surface etc. complete.	1426	2717.00	% Sft	38744
7	S/F in position Bib Cock of superior quality with C.P head 1/2" dia.	2	337.92	Each	676
8	P/F sawan neck top pillar cock of superior quality with crystal head 1/2" dia etc. complete.	1	877.80	Each	878
9	P/F Muslim shower with double bibcock & ring pipe etc. complete.	1	3432.00	Each	3432
10	P/F beveled edge mirror of 5 mm thick Belgium glass complete with 1/8" thick hard board & C.P screw etc. complete.	1	1711.60	Each	1712
12	P/L marble stone slab of 3/4" thick i/c cutting & fitting etc. complete.	9	567.48	P/Sft	5107
14	P/F in position of Aluminum sliding windows & ventilation of alcop made with 5 mm thick tinted glass glazing (Belgium) etc. complete.	32	1647.69	P/Sft	52726
<b>Total:-</b>					<b>Rs. 2,91,399/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	P/L parceling tiles 2' x 2' size fixing over the bed of 1:2 CM 3/4" thick i/c finishing & curing etc. complete.	343	Open Rate	P/Sft	
11	P/F RCC precast lintel of size 5" wide & 4" thick etc. complete.	16	Open Rate	P/Sft	
13	P/L RCC precast slab 2" thick i/c fixing & cutting etc. complete.	17	Open Rate	P/Sft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

Cont.... Page # 02

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 2,91,399/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_  
\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 27

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Construction of additional class rooms at Muhammad Khan  
Junijo girls / boys Primary school 54-55 Hijrat Colony Saddar  
Division DMC South.

Estimate Cost : Rs. 9,81,467/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority






BIDDING DATA

Work N0:27

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Construction of additional class rooms at Muhammad Khan Junijo grils / boys Primary school 54-55 Hijrat Colony Saddar Division DMC South
- c) Estimated Cost: - 9,81,467/- Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax& 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29-01-2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 29-01-2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer (B&R)  
DMC South

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Construction of additional class rooms at Muhammad Khan Junijo girls / boys Primary school 54-55 Hijrat Colony Saddar Division DMC South

Tender No. (27) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Quantity	Rate	Unit	Amount
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	112	3327.50	% Cft	3727
2	Earth work in excavation in foundation etc. complete.	266	2601.00	%.0 Cft	692
3	P/L 1:4:8 Cement concrete brick or stone ballast 1.5" to 2" gauge etc compt. (V-III P-III P-15/4-B)	87	9416.28	% Cft	8192
4	Fabrication of mild steel reinforcement for cement concert i/c cutting beading laying in position making joint and fastening i/c cast of binding wire (Also i/c reinforced of B) using Tor bars. (V-III-P-III-P-17/8-B)	635	5001.70	P/Cwt	213995
5	P/L RCC 1:2:4 work i/c form work finishing & curing etc. complete.	28.34	337.00	% Cft	141748
6	P/L 1:4:8 lean concrete i/c compacting & curing etc. complete.	127	11288.75	% Cft	14337
7	P/L 1:3:6 C/C Solid block masonry Work & Ground Floor S/S	420	15771.01	% Cft	66238
8	1/2" thick cement plaster 1:4 cement mortar i/c finishing and curing etc. complete.	3357	2283.93	% Sft	76672
9	Providing and laying c.c floor 1:2:4 C/C i/c finishing & curing etc complete. 2" thick 1-1/2" thick	646 584	3275.50 2548.29	% Sft % Sft	21160 14882
10	P/F in opposition door windows & ventilator of Ist class deader wood frame & 1-1/2" thick teak wood ply shutter of 2 <sup>nd</sup> class deodar wood i/c hold past hinges & tower bolts etc. complete	308	1077.05	P/Sft	331731
11	P/F Moritic door lock of approved quality	04	1786.13	Each	7145
12	Oil bound distemper two coats of approved make & shade etc.	994	1043.90	% Sft	9854
13	Painting with oil paint 2 coats of approved make & shade etc. complete.	560	1659.35	% Sft	9292
14	Preparing the surface weather coat paint (viii-pii c-9-p56/38-A-B)	2018	1948.10	% Sft	39312
15	P/F Iron grill of flat iron i/c painting etc complete.	96	180.50	P/Sft	17328
16	P/F S.S sink 36"x18" of standard pattern i/c all necessary fitting etc complete.	01	5162.30	Each	5162
<b>Total:-</b>					<b>Rs9,81,467/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
6	Supplying/Fixing earth from outside sources i/c leveling & dressing etc complete.	511	Open Rate	P/Cft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSISTANT EXECUTIVE ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs.9,81,467/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 28

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repairing/ Improvement of Lighting System at Pensioner Room,  
Information Room and Chairman Visitors Room at Main Building DMC  
South

Estimate Cost Rs. : 4,51,826/- + Open Rate  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_


  
Signature & Stamp of Issuing Authority

# BIDDING DATA

Work No: - 28

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repairing/ Improvement of Lighting System at Pensioner Room, Information Room and Chairman Visitors Room at Main Building DMC South
- c) Estimated Cost: - Rs. 4, 51,826/- + Open Rate
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 0.5% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 29 - 01 - 2018 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC South situated at KRS Captain road, near Haqani Chowk, Karachi at 2.30 P.M Dated: - 29 - 01 - 2018
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer (M&E)  
DMC South

## DISTRICT MUNICIPAL CORPORATION DMC (SOUTH) KARACHI

Name of Work: - Repairing / Improvement of Lighting System at Pensioner Room, Information Room and Chairman Visitors Room at Main Building DMC (South)

Tender No. **28** / (2017-2018)

(ITEM BASED ON OPEN RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Wiring for light or fan point with 3/29 pvc insulated wire in 20mm(3/4") pvc conduit recessed in the wall or column as req.	46	1130.00	Each	51980.00
2	P/L(Main or sub Main) pvc insulated with size 2-7/29 copper conductor in 3/4" dia pvc conduit recessed in the wall or column as req.	90	222.00	P/Mtr.	19980.00
3	P/L(Main or sub Main) pvc insulated with size 2-7/36 copper conductor in 3/4" dia pvc conduit recessed in the wall or column as req.	45.2	255.00	P/Mtr	11526.00
4	Wiring for cll bell point with 3/29 pvc insulated wire in 20mm(3/4")channel patti on surface as req.	10	1590.00	Each	15900.00
5	P/F Bakolite ceiling rose with two terminals.	20	72.00	Each	1440.00
6	P/L(Main or sub Main) pvc insulated & pvc sheeted with 4 core copper conductor 600/1000 volts size 16mm <sup>2</sup> .	270	1300.00	P/Mtr	351000.00
<b>Total Amount of Schedule Items</b>					<b>Rs. 4,51,826</b>

(PART-B: ITEM BASED ON OPEN RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	P/F switch 5 amp imported 10 gang make i/c plastic board etc complete.	12		Each	
2	P/F switch 5 amp imported 4 gang make i/c plastic board etc complete	08		Each	
3	P/F call bell ding dong best quality as req.	05		Each	
4	P/F call bell button best quality etc complete,	08		Each	
5	P/F Power Pluge best quality as req.	10		Each	
6	P/F LED Bulb 13watts (Imported) best quality as req.	50		Each	
7	P/F Ceiling Fan sweep (Pak/Royal/Millit)make or equivalent with necessary electric connection/cartage etc complete.	06		Each	
8	P/F wall bracket fan 18" sweep imported make or equalent quality i/c necessary electric connection etc complete.	06		Each	
9	P/F Exhaust fan 10" to 12" sweep metal body/plastic body i/c necessary by the site E.I.	04		Each	
10	P/L TV cable RJ-7 best quality as per req.	180		P/Mtr	
11	P/L inter-net cable cat-6 best quality as per req.	270		P/Mtr	

12	P/F Telephone set imported best quality as per req.	06		Each	
13	P/F Voltage Stabilizer 5000Watts (Universal) as req.	03		Each	
14	P/F Voltage Stabilizer 1000Watts (Universal) as req.	02		Each	
15	P/F Distribution board 20x30.the board will be made with 16SWG.with powder quoted paint the following accessories will be fitted on this board as under:- (a)Circuit bracker 30Amp           03 (b)Circuit bracker 20Amp           08 (c)Circuit bracker 06Amp           06 (d)Circuit bracker 10Amp           10 (e)T . P 200Amp                   01 (f)T . P 100Amp                   01 (g)Phase selector 63Amp           03 (h)Burs Bar 1"                   04 ( i)Indigation lamp               03 ( j )Amper Meter                   01 (k)Volt Meter                       01	01		01Job	
16	P/F LED 40" (Imported) with accessory , loading un-loading etc complete.	02		Each	
17	Providing & Installation of Split AC 1 Ton with iron angle, loading un-loading transportation as per site.	04		Each	
<b>Amount of Open Rate</b>				<b>Rs.</b>	
<b>Total Amount of Schedule and Open Rate</b>				<b>Rs.</b>	

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1 (a)PART-A (Item Based on S/R) amounting Rs. 4,51,826/- \_\_\_\_\_ %  
Above / Below of the S/R .

Rs. \_\_\_\_\_

(b)PART-B Non Schedule

Rs. \_\_\_\_\_

GRAND TOTAL. Rs. \_\_\_\_\_

In figure \_\_\_\_\_ )

2 I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)

3 I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contr \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_