IMPROVEMENT OF ROAD FROM MAIN LIAQUAT ROAD TO MEMON MASJID
VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3

(SCHEDULE “B”)
SR.NO. 29
(PART-A)

Qty | Item of work | Rate | Unit | Amount

1.Preparing base course including supplying and spreading stone metal of approved quality
from approved quarry properly graded to maximum size of 1 %2” and required thickness to
proper camber and grade including supplying and spreading 15 RFT screening and non
plastic quarry fines, filling depressions with stone metal after initial rolling including
watering and compacting modified AASHO specifications. (This includes providing and
using templates, camber plates screen forms as directed). Rate I/Cs all costs of materials T
and P and carriage upto 3 chains.

84900 CFT Rs.7220/14 % CFT Rs.6129902/-

2.Providing two coats of surface dressing on new or existing surface with 55 Ibs of bitumen
of 80/100 penetration and 7.5 CFT crush Bajri of 4”-3/4” inch gauge including cleaning
roads surface and rolling etc complete. Rate includes all coasts of materials T and P and
carriage of three Chain.

162000 SFT Rs.2838/44 % SFT Rs.4598273/-

3. Supplying to laying proper line and grade plant mixed ASPHALT concrete power finished
hyderlic / electric control prepare to specified formula exceeding to job of finishing to proper
line and grade level and camber etc complete rate i/c take coats with bitumen 80/100
penetration and all cost of material from source of supply of plant to site of work 2” thick.

162000 SFT Rs.8690/90 %SFT
Rs.14079252/-
TOTAL Rs.24807427/-
Ded: diff: cost of bitumen 124.60 tons ¢) Rs. 2816708/-

@ Rs.22606/- P.ton

NOTE:- Any error / omission if any, will be correct.

CONTRACTOR EXECUTIVE ENGINEER
PROVL:HIGHWAY DIVISION DADU



NEW DRAIN ALONG IMPROVEMENT OF ROAD FROM MAIN LIAQUAT ROAD TO
MEMON MASJID VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3

(SCHEDULE “B”)

(PART-B)
| Qty | Item of work | Rate | Unit | Amount

1. Excavation in shingle gravel formation rock not requiring blasting undressed
lead upto 100ft

21600 CFT @5747/50  P.%0 CFT Rs.124146/-
2.C.C Brick or stone ballast 1 }2” to 2”” gauge Ratio 1:4:8

5400 CFT @ Rs.9416/28  P.% CFT Rs.508479/-
3. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

28800 SFT @Rs.3127/41 P % SFT Rs. 900694/-

4. Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

10800 CFT @ Rs.14429/25 P.% CFT Rs.1558359/-
5. Construction of standard open drain of concrete block of C.C 1:2:4 in situ to
design profile i/c cost of mould as per drawing applying floating coat of cement 1/32
to the exposed face finshedsmooth curring etc complete

3600 RFT @ Rs.174/- PRFT Rs.626400/-

TOTAL Rs.3718078/-

NOTE:- Error / omission if any, will be corrected.

Fl

CONTRACTOR EXECUTIVE ENGINEER
PROVL:HIGHWAY DIVISION DADU



REISING DRAIN ALONG IMPROVEMENT OF ROAD FROM MAIN LIAQUAT
ROAD TO MEMON MASJID VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3

(SCHEDULE “B”)
(PART-C)
| Qty | Item of work | Rate | Unit | Amount
1. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.
21600 SFT @Rs.3127/41 P % SFT Rs. 675521/-

2. Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

8100 CFT @Rs.14429/25  P.% CFT Rs.1168769/-

TOTAL Rs.1844290/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXEClﬁ%’E’E’T@fNEER

PROVL:HIGHWAY DIVISION DADU



DRAIN CROSS ALONG IMPROVEMENT OF ROAD FROM MAIN LIAQUAT ROAD
TO MEMON MASJID VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3

(SCHEDULE “B”)

(PART-D)
| Qty | Item of work | Rate | Unit | Amount

1. Excavation in shingle gravel formation rock not requiring blasting undressed
lead upto 100ft

6300 CFT @5747/50  P.%0 CFT Rs.36209/-

2.C.C Brick or stone ballast 1 }4” to 2” gauge Ratio 1:4:8

1050 CFT @ Rs.9416/28  P.% CFT Rs.98871/-
3. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

5600 SFT @Rs.3127/41 P % SFT Rs. 175135/-

4. Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

2363 CFT @ Rs.14429/25 P.% CFT Rs.340963/-
5. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)
53.16 CWT @ Rs.5001/70  P.CWT Rs.265890/-
6. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in position in  all
respect.
1428 CFT @ Rs.337/- P % CFT Rs.481236/-
TOTAL Rs.1398305/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECG%EFEI:&INEER

PROVL:HIGHWAY DIVISION DADU



