
Qty       Item of work Rate Unit Amount 
  
 

1.Preparing base course including supplying and spreading stone metal of approved quality 
from approved quarry properly graded to maximum size of 1 ½” and required thickness to 
proper camber and grade including supplying and spreading 15 RFT screening and non 
plastic quarry fines, filling depressions with stone metal after initial rolling including 
watering and compacting modified AASHO specifications. (This includes providing and 
using templates, camber plates screen forms as directed). Rate I/Cs all costs of materials T 
and P and carriage upto 3 chains. 

 
84900 CFT     Rs.7220/14 % CFT 
 

2.Providing two  coats of surface dressing on new or existing surface with   55 lbs of bitumen 
of 80/100 penetration and 7.5 CFT crush Bajri of ½”-3/4” inch gauge including cleaning 
roads surface and rolling etc complete. Rate includes all coasts of materials T and P and 
carriage of three Chain. 

 
162000 SFT     Rs.2838/44 % SFT 
 

3. Supplying to laying proper line and grade plant mixed ASPHALT concrete power finished 
hyderlic / electric control prepare to specified formula exceeding to job of finishing to proper 
line and grade level and camber etc complete rate i/c take coats with bitumen 80/100 
penetration and all cost of material from source of supply of plant to site of work 2” thick. 
 

162000 SFT     Rs.8690/90 %SFT  
 
 
 
 
  Ded: diff: cost of bitumen 124.60 tons  
  @ Rs.22606/- P.ton   
 
 

NOTE:- Any error / omission if any, will be correct. 
 
 

IMPROVEMENT OF ROAD FROM MAIN LIAQUAT ROAD TO MEMON MASJID 
VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3 

 
(SCHEDULE “B”) 

 
(PART-A) 

Rs.4598273/- 

Rs.14079252/- 

Rs.24807427/- TOTAL 

(-) Rs. 2816708/- 

CONTRACTOR EXECUTIVE ENGINEER 
PROVL:HIGHWAY DIVISION DADU 

Rs.6129902/- 

SR.NO. 29 



 

Qty       Item of work Rate Unit Amount 
  

1. Excavation in shingle gravel formation rock not requiring blasting undressed 
lead upto 100ft 

 
21600 CFT     @ 5747/50  P.%0 CFT  

 
2.C.C Brick or stone ballast 1 ½” to 2” gauge Ratio 1:4:8 

 
5400 CFT     @ Rs.9416/28 P.% CFT  

 
3. Errection and removal of centering for R.C.C or C.C Plain work vertical portal 
wood. 

 
28800 SFT     @ Rs.3127/41 P % SFT 

 
4. Cement concrete plan including placing compacting finishing and curing, 
complete (including screening and washing of stone aggregate without shuttering). 

 
10800 CFT     @ Rs.14429/25 P.% CFT  
   

5. Construction of standard open drain of concrete block of C.C 1:2:4 in situ to 
 design profile i/c cost of mould as per drawing applying floating coat of cement 1/32 
 to the exposed face finshedsmooth curring etc complete 

 
3600 RFT     @ Rs.174/- P.RFT  
  
  
  
  
 

NOTE:- Error / omission if any, will be corrected. 
 

 
 
 
 
 

NEW DRAIN ALONG IMPROVEMENT OF ROAD FROM MAIN LIAQUAT ROAD TO 
MEMON MASJID VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3 

 
 (SCHEDULE “B”) 

 
(PART-B) 

CONTRACTOR EXECUTIVE ENGINEER 
PROVL:HIGHWAY DIVISION DADU 

Rs.124146/- 

Rs.3718078/- 

Rs.508479/- 

Rs.1558359/- 

TOTAL 

Rs. 900694/- 

Rs.626400/- 



 

Qty       Item of work Rate Unit Amount 
 
1. Errection and removal of centering for R.C.C or C.C Plain work vertical portal 
wood. 

 
21600 SFT     @ Rs.3127/41 P % SFT 

 
2. Cement concrete plan including placing compacting finishing and curing, 
complete (including screening and washing of stone aggregate without shuttering). 

 
8100 CFT     @ Rs.14429/25 P.% CFT  
    
  
  
 

NOTE:- Error / omission if any, will be corrected. 
 

 
 
 
 
 

REISING DRAIN ALONG IMPROVEMENT OF ROAD FROM MAIN LIAQUAT 
ROAD TO MEMON MASJID VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3 

 
 (SCHEDULE “B”) 

 
(PART-C) 

CONTRACTOR EXECUTIVE ENGINEER 
PROVL:HIGHWAY DIVISION DADU 

Rs.1844290/- 

Rs.1168769/- 

TOTAL 

Rs. 675521/- 



 

Qty       Item of work Rate Unit Amount 
  

1. Excavation in shingle gravel formation rock not requiring blasting undressed 
lead upto 100ft 

 
6300 CFT     @ 5747/50  P.%0 CFT  

 
2.C.C Brick or stone ballast 1 ½” to 2” gauge Ratio 1:4:8 

 
1050 CFT     @ Rs.9416/28 P.% CFT  

 
3. Errection and removal of centering for R.C.C or C.C Plain work vertical portal 
wood. 

 
5600 SFT     @ Rs.3127/41 P % SFT 

 
4. Cement concrete plan including placing compacting finishing and curing, 
complete (including screening and washing of stone aggregate without shuttering). 

 
2363 CFT     @ Rs.14429/25 P.% CFT  
   

5. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in 
 position making joints and fastening i/c cost of binding wire (also includes 
 removal of rust from bars.) 

 
53.16 CWT     @ Rs.5001/70 P.CWT  
  
 6. R.C.C work i/cs all labour and materials except the cost of steel 
 reinforcement for cement concrete i/c bending binding which will be paid 
 sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c 
 screening and rendering the exposed surface R.C.C work roof slab beams 
 lintels rafts columns and other structure member laid in situ laid in position in  all 
 respect. 
 
1428 CFT     @ Rs.337/- P % CFT 
 
  
  
 

NOTE:- Error / omission if any, will be corrected. 
 

 
 
 
 
 

 

DRAIN CROSS ALONG IMPROVEMENT OF ROAD FROM MAIN LIAQUAT ROAD 
TO MEMON MASJID VIA HAJI INTAKHAB HOUSE KOTRI MILE 0/0-1/3 

 
 (SCHEDULE “B”) 

 
(PART-D) 

CONTRACTOR EXECUTIVE ENGINEER 
PROVL:HIGHWAY DIVISION DADU 

Rs.36209/- 

Rs.1398305/- 

Rs.98871/- 

Rs.340963/- 

TOTAL 

Rs. 175135/- 

Rs.265890/- 

Rs.481236/- 


