IMPROVEMENT OF ROAD FROM HAITAM JATOI PHAKKA TO PHULJI STATION

ROAD MILE 4/4-6/7

(SCHEDULE “B”)

(PART-A)

Qty | Item of work | Rate | Unit

| Amount

1.Earth work for road embankment by bulldozers i/c ploughig, Mixing, clod breaking
dressing and compacting with optimum moisture content lead up to 100Ft and lift up to 5-0 Ft
in all types of soil except rock.

Compacting upto 85% Modified AASHO Density without lead

170000 Cft Rs.7723/95 %0 CFT

2.Laying bricks on end edging including supply of 97 4 %5 “ x 3” 1" Class burnt bricks
excavation for laying edging with small side parallel to the road. Rate includes all cost of
materials labour and carriage of 3 chains.

4100 RET Rs.2771/64 % RFT

3.Preparing base course including supJ)lying and spreading stone metal of approved quality
from approved quarry properly graded to maximum size of 1 %2” and required thickness to
proper camber and grade including supplying and spreading 15 RFT screening and non
plastic quarry fines, filling depressions with stone metal after initial rolling including
watering and compacting modified AASHO specifications. (This includes providing and
using templates, camber plates screen forms as directed). Rate I/Cs all costs of materials T
and P and carriage upto 3 chains.

23100 CFT Rs.9480/13 % CFT

4. Providing 1% coats of surface dressing on new or existing surface with 30 Ibs of bitumen
of 80/100 penetration and 4 CFT crush Bajri of 3/4 inch to /2 inch gauge including cleaning
roads surface and rolling etc complete. Rate includes all coasts of materials T and P and
carriage of three Chain.

232500 SFT Rs.1639/17 % SFT

5.Providing 1 1/2” thick consolidated premixed carpet in proper camber and grade including
supply of 15 Cft Bajri 5 CT hill sand of approved quality and gauge and bitumen 931lbs of
80/100 penetration including maxing in machnical mixer in required proportions including
heating the materials and cleaning the road surface. Rate includes all costs of materials T and
P carriage upto site of work.

Rs.1313072/-

Rs.113637/-

Rs.2189911/-

Rs.3811074/-

232500 SFT Rs.6449/76 %SFT Rs.14995701/-
TOTAL Rs.22423395/-
Ded: diff: cost of bitumen 127.67 tons (-) Rs. 2886108/-
@ Rs.22606/- P.ton
NOTE:- Error / omission if any, will be corrected.
CONTRACTOR EXECUTIVE ENGINEER

PROVL:HIGHWAY DIVISION DADU



IMPROVEMENT OF 3’SPAN CULVERTS ROAD FROM HAITAM JATOI PHAKKA
TO PHULJI STATION ROAD MILE 4/4-6/7

(SCHEDULE “B”)

(PART-B)

| Qty | Item of work | Rate | Unit | Amount

1. Excavation in foundation of bridges and other structures i/c deg belling dressing
refilling around the structure with excavated earth watering remaining lead upto
one chain and life upto 5’-0 (in ordinary soil).

1056 CFT @317625  P.%0CFT Rs.3354/-

2.C.C Brick or stone ballast 1 4” to 2”” gauge Ratio 1:4:8

224 CFT @ Rs.9416/28  P.% CFT Rs.21092/-
3. Pacca Brick work in foundation cement sand mortor Ratio 1:4 ’

374 CFT @Rs.12501/41 P/% CFT Rs.46755/-

4. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

109 SFT @Rs.3127/41 P % SFT Rs. 3409/-

5 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).
89 CFT @ Rs.14429/25 P.% CFT Rs.12842/-

6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)

5.67CWT @ Rs.5001/70  P.CWT Rs.28360/-

7. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in position in  all
respect.

92 CFT @ Rs.337/- P % CFT Rs.31004/-
8. Cement Plaster 742" thick 20’ height Ratio 1:3
313 SFT @Rs.2283/93 P % SFT Rs.7149/-

Therefore cost of 02 Nos. 153965x2=307930/- TOTAL Rs.153965/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECUTIVE ENGINEER
PROVL:HIGHWAY DIVISION DADU



CONSTRUCTION OF RETAINING WALL (2680RFT) ALONG HAITAM JATOI
PHAKKA TO PHULJI STATION ROAD MILE 0/0-2/4 (IN PORTIONS)

(SCHEDULE “B”)

(PART-B)
| Qty | Item of work | Rate | Unit | Amount

Excavation in foundation of building bridges and other structure i/c degbelling
dressing around the structures with excavated earth watering lead upto 100ft and and
lift upto 5.0ft in ordinary soil.

65040 CET @ 1479/41 P.%0 CFT Rs.96221/-
2.C.C Brick or stone ballast 1 4” to 2”” gauge Ratio 1:4:8

16260 CFT @ Rs.9416/28  P.% CFT Rs.1531087/-
3. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

48780 SFT @Rs.3127/41 P % SFT Rs. 1525551/-

5 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

77235 CFT @ Rs.14429/25  P.% CFT Rs. 11144431/

TOTAL Rs.14297290/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECU%E‘E\;:I-NEER

PROVL:HIGHWAY DIVISION DADU



