M&R OF ROAD FROM MANGWANI TO MADO MILE 10/0-13/0 I/C M.S

(SCHEDULE “B”)

(PART-A)

Qty | Item of work | Rate | Unit

| Amount

1.Earth work for road embankment by bulldozers i/c ploughig, Mixing, clod breaking
dressing and compacting with optimum moisture content lead up to 100Ft and lift up to 5-0 Ft
in all types of soil except rock.

Compacting upto 85% Modified AASHO Density without lead

476000 Cft Rs.3656/23 %0 CFT

2.Laying bricks on end edging including supply of 97 4 %5 “ x 3” 1" Class burnt bricks
excavation for laying edging with small side parallel to the road. Rate includes all cost of
materials labour and carriage of 3 chains.

15800 RFT Rs.2855/- % RFT

3.Preparing base course including supJ)lying and spreading stone metal of approved quality
from approved quarry properly graded to maximum size of 1 '2” and required thickness to
proper camber and grade including supplying and spreading 15 RFT screening and non
plastic quarry fines, filling depressions with stone metal after initial rolling including
watering and compacting modified AASHO specifications. (This includes providing and
using templates, camber plates screen forms as directed). Rate I/Cs all costs of materials T
and P and carriage upto 3 chains.

35600 CFT Rs.11263/12 % CFT

4. Providing 1% coats of surface dressing on new or existing surface with 30 Ibs of bitumen
of 80/100 penetration and 4 CFT crush Bajri of 3/4 inch to /2 inch gauge including cleaning
roads surface and rolling etc complete. Rate includes all coasts of materials T and P and
carriage of three Chain.

161600 SFT Rs.1692/33 % SFT
5.Providing 1 ” thick consolidated premixed carpet in proper camber and grade including
supply of 10 Cft Bajri 4 CT hill sand of approved quality and gauge and bitumen 67lbs of
80/100 penetration including maxing in machnical mixer in required proportions including
heating the materials and cleaning the road surface. Rate includes all costs of materials T and
P carriage upto site of work.

161600 SFT Rs.4763/78 %SFT

TOTAL

Ded: diff: cost of bitumen 69.98 tons
@ Rs.22606/- P.ton

NOTE:- Error / omission if any, will be corrected.

Rs.1740365/-

Rs.451089/-

Rs.4009670/-

Rs.2734810/-

Rs.7698269/-
Rs.16634204/-

(-) Rs. 1581968/~

g amasl

CONTRACTOR EXECUTIVE ENGINEER
PROVL:HIGHWAY DIVISION DADU



M&R OF 3’SPAN CULVERTS ROAD FROM MANGWANI TO MADO MILE 10/0-13/0
I/C M.S

(SCHEDULE “B”)

(PART-B)

| Qty | Item of work | Rate | Unit | Amount

1. Excavation in foundation of bridges and other structures i/c deg belling dressing
refilling around the structure with excavated earth watering remaining lead upto
one chain and life upto 5’-0 (in ordinary soil).

1056 CFT @317625  P.%0CFT Rs.3354/-
2.C.C Brick or stone ballast 1 4” to 2”” gauge Ratio 1:4:8

224 CFT @ Rs.9416/28  P.% CFT Rs.21092/-
3. Pacca Brick work in foundation cement sand mortor Ratio 1:4 '

374 CFT @Rs.12501/41 P/% CFT Rs.46755/-
4. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

109 SFT @Rs.3127/41 P % SFT Rs. 3409/-
5 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

89 CFT @ Rs.14429/25 P.% CFT Rs.12842/-
6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)

5.67 CWT @ Rs.5001/70  P.CWT Rs.28360/-
7. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in position in  all
respect.

92 CFT @ Rs.337/- P % CFT Rs.31004/-
8. Cement Plaster 742" thick 20’ height Ratio 1:3

185 SET @Rs.2283/93 P % SFT Rs.4225/-
Therefore cost of 03 Nos. 151042x3=453126/- TOTAL Rs.151042/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECUTIVE ENGINEER

PROVL:HIGHWAY DIVISION DADU



REPAIR OF 10° BRIDGE ALONG M&R ROAD FROM BAHAWALPUR TO F.P BUND
MILE 0/0-4/0

(SCHEDULE “B”)

(PART-C)

| Qty | Item of work | Rate | Unit | Amount

1. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

98 SFT @Rs.3127/41 P % SFT Rs. 3065/-

2 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

135 CFT @ Rs.14429/25 P.% CFT Rs.19479/-
3. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)
20.85 CWT @ Rs.5001/70 P.CWT Rs.104285/-
4. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in position in  all
respect.
341 CFT @ Rs.337/- P % CFT Rs.114917/-
5. Cement Plaster 74" thick 20’ height Ratio 1:3
357 SFT @Rs.2283/93 P % SFT Rs.8154/-
TOTAL Rs.249900/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECUTIVE ENGINEER
PROVL:HIGHWAY DIVISION DADU



