M&R OF 3’SPAN CULVERTS ALONG ROAD FROM HABKAN TO DAMACH
MILE 0/0-4/0 TALUKA BULA KHAN

(SCHEDULE “B”)
(PART-A)
| Qty | Item of work | Rate | Unit | Amount
1. Excavation in foundation of bridges and other structures i/c deg belling dressing

refilling around the structure with excavated earth watering remaining lead upto one
chain and life upto 5°-0 (in ordinary soil).

950 CFT @317625  P.%0CFT Rs.3017/-
2.C.C Brick or stone ballast 1 % to 2” gauge Ratio 1:4:8

224 CFT @ Rs.9416/28  P.% CFT Rs.21092/-
3. Coursed Rubble Masonry i/c hammer dressed in cement sand ratio (1:4) '

374 CFT @ Rs.26475/-  P/% CFT Rs.99017/-
4. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

109 SFT @Rs.3127/41 P % SFT Rs. 3409/-
5 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

89 CFT @ Rs.14429/25 P.% CFT Rs.12842/-
6. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)

5.67CWT @ Rs.4820/20 P.CWT Rs.27331/-
7. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in positionin  all
respect.

92 CFT @ Rs.337/- P % CFT Rs.31004/-
8. Pointing flash on stone work raised (Ratio 1:3)

185 SET @Rs.1758/08 P % SFT Rs.3252/-
Therefore cost of 03 Nos. 200964x3=602892/- TOTAL Rs.200964/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECUTIVE ENGINEER

PROVL:HIGHWAY DIVISION DADU



REPAIR OF 3’SPAN CULVERTS ALONG ROAD FROM HABKAN TO DAMACH
MILE 0/0-4/0 TALUKA BULA KHAN
(SCHEDULE “B”)

(PART-B)

| Qty | Item of work | Rate | Unit | Amount

1. Errection and removal of centering for R.C.C or C.C Plain work vertical portal
wood.

109 SFT @Rs.3127/41 P % SFT Rs. 3034/-

2 Cement concrete plan including placing compacting finishing and curing,
complete (including screening and washing of stone aggregate without shuttering).

89 CFT @ Rs.14429/25 P.% CFT Rs.12842/-
3. Fabrication of mild steel reinforcement concrete i/c cutting bending laying  in
position making joints and fastening i/c cost of binding wire (also includes
removal of rust from bars.)

5.67 CWT @ Rs.4820/20 P.CWT Rs.27331/-
4. R.C.C work i/cs all labour and materials except the cost of steel
reinforcement for cement concrete i/c bending binding which will be paid
sepretly. This rate also i/c kind of forms mould lifting shuttering curring i/c
screening and rendering the exposed surface R.C.C work roof slab beams
lintels rafts columns and other structure member laid in situ laid in position in  all
respect.

92 CFT @ Rs.337/- P % CFT Rs.31004/-
5. Pointing flash on stone work raised ratio (1:3)

185 SFT @Rs.1758/08 P % SFT Rs.3252/-
Therefore cost of 05 Nos. 77838x5=389190/- TOTAL Rs.77838/-

NOTE:- Error / omission if any, will be corrected.

CONTRACTOR EXECUTIVE ENGINEER

PROVL:HIGHWAY DIVISION DADU



