KARACHI WATER AND SEWERAGE BOA RD
OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) MALIR TOWR

NOTICE INVITING TENDER THROUGH AUTHORITY WEBSITE

L. (KW&SB) invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis from
interested Contractors/firms.

List of Works
S. No.| Name of Work Estimated | Bid _T Tender | Time of
Cost (in Security | Fee Completion
Rs,in
Million
1- EMERGENT REPLACEMENT OF 12” DIA
& 8” DIA RCC PIPE LINE AT “H” AREA
MASJID AQSA AND “H” AREA UC-04 2% offer
MALIR TOWN Rs,9,80,388 | Rate Rs,1000 | 10 Days
2. Eligibility:- Valid Registration with income Tax, SRB.
3. Method of Procurement:- Single Stage Single Envelope.
4. Bidding / Tender Documents:-

(i) Issuance: Documents will be issued 1 day of hosting / uploading NIT on authority
website to 2&-0/-20/8 from the office of the Accounts Officer Revenue situated at 1%
Floor KW&SB Head Office near Civic Center Gulshan-E-Igbal Karachi.

(i) Submission Date:- 29 -0/-20/¢ 2:00P.M

(iii) Opening Date:- 2 -o0/-Yo!§ 2:30PM

(iv) Place of Opening;:- the tender will be opening by procurement Committee-1 at office of the
Director Design & Estimate Situated at Block-17 Gulshan-e-Igbal Near COD Filter Plant
Karachi.

(v)Un-responded tenders will be again issued/Submitted/opened on following dates:-
2™ Attempt:- (a) Issue date 30-0/- 2028 to /3-02-20/8 : (b) Submission & opening
date /¥~ 02-20)8 .

Source of Funding:- KW&SB Own Funded

Terms Conditions:-

(a) Under Following Terms Conditions:-

o o

e Tender and bidding documents can be seen & download from SPPRA website
http://www.pprassindh.gov. k

e The participants must quote the rates both in words and figures, along with Telephone
Numbers, Mobile Numbers, postal address, Fax number must be mentioned in bids.

e If any inconvenient situation created in the city or Govt. will announce any holiday on
opening date of tender shall be submitted / opened on the next working day at same
time & same venue.

e Conditional tender or tenders from debarred Contractor shell not be accepted and shell
be treated as rejected and invalid then & there.

e Offer should be received in sealed cover.

e Bid must be in sealed cover.

 In case of any required information work to the concerned officer as per item No.2 may
be contact to undersigned or may be visited.

(b) Bid validity Period:- (90) Days
(c) Procuring Agency reserves the rights to reject all or any bids subject to relevant
provision of SPPRA Rules-2010 (Amended-2017).
(d) Responsive Bidder is required to submit following documents with bid:
(1) List of similar assignments at least 2 Nos. work order required with

) sixpi_lar cost and nature of the above work for the last 3 years.
(i1) Minimum Turnover last three years at least Rs, 01 Million
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cvuns KARACHI WATER & SEWERAGE BOARD
% HUMAN RIESOURGES DEVELOPMENT AND ADMINISTRATION DEPARTMENT ,
H.TY‘ PHONE NO. 021 - 99231464 - 021 -+ 99231463 ; \
/”am“‘/ }
No. KW&SB/D.M. D/HRDA/ 259 Dated: 23" November, 2016 ;
CORRIGENDUM
In pursuance of office order No. KWESR/D.M.D/HRD&A/S19, dated 1
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum  No. ‘
KWESB/HRDEA/D.M D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., AG. Siadh may be read as Mcmber instead of Sr. Director (HRM),
KMC as Member, z
’ This issues with m dpprovdl of Ivldnagmj Director, KW&SB.
v %
[ 72k
< g 11 W—é }
Dy. Managlng Director ( |R}D&)<) :
KW&SB *
RISTRIBUTION - |
. Dy. Managing Direclor (TS) KWE&ESI
2. Dy. Managing Director (Planning) KW&SB _ ;
3. Sr. Directer (Finance), KW&SB / Convener Committee. _ E
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. %
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. '
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (') KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB
14.A0 (ESTT) KW&SB

i
L"‘

. Office Copy.
.Master File.

>

e o Monaging Director, KWE&SH
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QrrIcE ORPRER

The Procurement Committee-! is re-constiluted as per Rule-07 of Smdl
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rules ibid for the works for which cvaluation report required to be
hoisted on Sindh Public Procurement Authority 25 under:

-~

Chif Enginear fwae] oF | OTEE psition in P.C

. . !(‘Mt"ié-&g ('\"\'&3) No. : . L
e to . 5§72 Lol | Director Design & Estimate _ ~ " | Convener ! Chairman
Sttt Now "y r.2 Superintending Engineer (Concerned) Member

n.)':eu;-—-—.-/gfw/rt_. 3. | Representative of D.G. (TS), KMC _ ___ | Member

O

4. ' Representative of Finance Advisor, KMC | Member

5. 1 AO./D.AQC. T AAQ. (Concerncd] " '{ MemberiSccretary
The office of the Director Design shall be headguarter for Procurement
Commiitee-. .

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues -on 'lhé recommendation éibhlﬁf Enginear (IPD)/D M D)

{(Flainng) ny¥&OE aid Wil o atproval of fatiaalivg. Dirsator_1TWESH vitde
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o jw«s - " SR. DIRECTOR (HR:
g j ; o g oY KW&SB .
DISTRIBUTION (s f %i 197 V&T 4 cE WIS

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB

2. Dy. Managing Director. {Planning) / C.E. (IPD) KW&SB :
\3—Chief Engineer (W/S) KW&SB : ‘
Director Design & Estimate/Gonvener / Chairman Commitlee.
All Members of the Committee.
St. Director (Finance) KW&SB My . Me

Director (IT) KW&SB .
Director (1&C) M.D Sectt: KW&SB ot ™
. Staff Officer to Vice Chairman, KW&SB : wa i
. 10.AD (LFA) KW&SB :
11.AO (ESTT) KW&SB ; g v
! 12.AO (Budget; KW&SB _ DY T S i
' 13.1A0-Il KWESB o R
a } 14. Office Copy.
:  15.Master File.
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‘ i ¢.c. to Managing Directar, KW&SE
00-2016 :
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018
DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B
g Description of Procurement , Quantity | Estimated | Estimated | Funds | Sources of Funds | Proposed | Timing of Procurement 2017-
| | (where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP wnaﬁ__aama | 2018
[ Applicabl | (where | (in | Millions) | | Method | W_
= w e) _ Applicable) ﬁ Millions) | [ m ‘l__
| ; _ _ 1 |
1 | Head of A/C-PO23-11 | | | ! L a1 | 2 | @ | a4 |
| . | . | | ! , |
Supply Of Consumable Material Nil _ Nil [ Nil M 0.10 Million ﬁ NON (ADP) ! Nil | Nil | 0.10 W Nil w Nil
2 head of A/CP023-13 ” ~ w 0.50 Million w ) w J
SUPPLY OF BAMBOOS | m M Nil | 050 | Nl | NI |
3 | Head of A/CPOZ317 w — (M) | |
10.25 Million | w m,
REPLACEMENT OF OoLD ‘ _
DAMAGED LINES AND REPAIRING
OF LEAKAGES
(i) Emergent Desilting Of 30” Dia
Sewerage Line By Winching
Machine From Malir City To List List Oct Feb Apr
Khumaini Hospital For Area Of | Attached | Attached | 0.990 (M) NON (ADP) SSE Nil 0.990 | 5.50 3.76
Jaffer Tayyar & Other Immam (M) (M) (M)
Bargh Procession Routs For
Muharram-Ul-Harram Malir Town
(ii) Emergent Desilting Of 30 Dia
Sewerage Line By Winching
Machine From Nade Ali To Urdu List List Oct Apr
Nagar For Area Of Ammar Yasir | Attached | Attached | 0.987 (M) NON (ADP) SSE Nil 1977 Feb 3273
Immamia Immam Bargh & Other (M) 5.00 M)
Immam Bargh Procession Routs (M)
For Muharram-Ul-Harram Malir
Town
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B

' | Description of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed [ Timing of Procurement 2017-
| (where UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
. _ Applicabl | (where (in Millions) Method
'\\.lwll e) Applicable) | Millions) J.l.ﬂlj P! a3 RY)
1 | Head of A/C-P023-11 . .
| Supply Of Consumable Material Nil Nil Nil | 0.10 Million NON (ADP) Nil Nil | 010 | Nil Nil
M (M)
|
2 | Head of A/C-P023-13 0.50 Million : :
SUPPLY OF BAMBOOS Nil 0.50 Nil Nil
(M)
3 Head of A/C-P023-17 10.25 Million
REPLACEMENT OF OLD
DAMAGED LINES AND REPAIRING
OF LEAKAGES
(i) Emergent Desilting Of 30” Dia
Sewerage Line By Winching
Machine From Malir City To List List Oct Feb Apr
Khumaini Hospital For Area Of | Attached | Attached | 0.990 (M) NON (ADP) SSE Nil 0.990 | 5.50 3.76
Jaffer Tayyar & Other Immam (M) (M) (M)
Bargh Procession Routs For
Muharram-Ul-Harram Malir Town
(ii) Emergent Desilting Of 30" Dia
Sewerage Line By Winching
Machine From Nade Ali To Urdu List List Oct Apr
Nagar For Area Of Ammar Yasir | Attached | Attached | 0.987 (M) NON (ADP) SSE Nil | 1977 | TP | 3273
Immamia Immam Bargh & Other (M) m_.,wo (M)
Immam Bargh Procession Routs (M)
For Muharram-Ul-Harram Malir
Town
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RENISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEFPASTMIENT:- MALIR TOWN SEWERAGE K.W.& S.B

. Descmgon of Procurement Quantity  tstimated | Estimated | Funds | Sources of Funds | Proposed Timing of Procurement 2017-
(whare  UnaCost | TotalCost | Allocated (in | (ADP/No-ADP Procurement | 2018
2ophcadl | (where | (in | Milfions) Method
2) Apphcabie) | Millions) |
w , | a Q2 | a3 Q4
fmepam  Dessitmg Through |
wWmchmg OF 18T K 227 Da !
rmmar Yasr Phass-l  And Lt List [ Oct fED i
Syumdrz OF Mmmam Bagh  Amached | Amached | 0983 (M) | NON (ADP) SSE Nil | 294 | 5.00 | 231
2nd Waries mam Sargh Of Jaffer (M) M) (M)
Tawwar Prooession Rowls FOf i
Wutamam-U-=Sarmam Walir Town
DESLTING OF 307 & 22" Dia | |
STWTRAGET LINE SY WINCHING AT | ! w Feb
URDU NAGER AND LAQUAT | Lst |  Lst | Oct || 500 | Apr
WARKET AREAS, MALURTOWN | Attached | Attached | 0.930 (M) NON (ADP) SSE Nil | 3.87 | (M) | 138
| “ | (M) (M)
| Head of A/CP023-18 “, _ 20.50 Million
REPAIR & REPLACEMENT OF | “,
SEWERAGE UNES m “
Emergent Repiacement OF 127 & | ‘
8" Diz Sunk Down / Damaged & | Oct Feb Apr
' Chocked Different Portion At | ust List 0.969 | 10.00 | 9.531
. Indus Mehran Pak Kusar Town _h Attached | Attached 0.969 (M) NON (ADP) SSE Nil (M) (M) (M)
UC-2 Malir Town | ‘
| EMERGENT DESILTING OF 24" DIA |
| SEWERAGE LINE BY WINCHING AT | Oct Feb Apr
|KDA MOR TO DHAKHANA |  List List 1.535 | 9.434 | 9.531
| SHAHEED CHOWK UC NO.04 | Attached | Attached 1.535 (M) NON (ADP) SSE Nil (M) (M) (M)

MALIR TOWN
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ription of Procurement Quantity mm»._,:a»ma Estimated | Funds Sources of Funds | Proposed | Timing of Procurement 2017-
| (where Unit Cost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
_ Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
Ql Q2 Q3 Qa
(i) | EMERGENT DESILTING OF 157 DIA
' & 18" DIA SEWERAGE LINE BY oct | Feb | Apr
. WINCHING AT JINNAH SQUARE List List 3.056 | 8.540 | 8.904
| TO AMMAR YASIR PHASE-1 & 2 | Attached | Attached | 1.521 (M) NON (ADP) SSE Nil (M) (M) (M)
UC NO.05 & UC-11 MALIR TOWN |
(v) | Emergent Replacement of 30" Dia ﬁ —
' Sunk Down Portion at Liaquat Feb
| Square and Replacement of 12" & List List Oct | 9.468 | Apr
| 8" Dia Damaged & Chocked RCC | Attached | Attached | 0.976 (M) NON (ADP) SSE Nil | 4032 | (M) | 7.00
| Sewerage Line at Malir Town (M) (M)
v) EMERGENT REPLACEMENT OF 12"
& 8” DIA DAMAGED & CHOCKED
RCC PIPE LINE AT MOHAMMADI List List Oct Feb Apr
DEERA IMAM BARGAH UC-06 | Attached | Attached | 0.949 (M) NON (ADP) SSE Nil 4981 | 10.00 | 5.519
AND PROCESSION ROUTS OF | (M) (M) (M)
MUHARRAM UL HARRAM MALIR
TOWN
(vi) EMERGENT REPLACEMENT OF 12
& 8" DIA DAMAGED & CHOCKED
RCC PIPE UNE AT CRYSTAL List List Oct Feb Apr
BANGLOWS MODEL COLONY UC- | Attached Attached | 0.976 (M) NON (ADP) SSE Nil 5.957 | 9.50 | 5.043
02, PROCESSION ROUTS OF (M) | (M) | (M)
MUHARRAM UL HARRAM MALIR
TOWN 4 —
(vi) EMERGENT REPLACEMENT OF 30” Feb
DIA RCC MAIN TRUNK SEWER Oct Apr
UNE AT MALIR HUALT BRIDGE TO List List 6.913 950 | 4 o7
HASCOL PUMP MALIR TOWN Attached | Attached | 0.956 (M) NON (ADP) SSE Nil (M) (M) (M)
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= |
cription of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017- |
(where Unit Cost Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018 w
Applicabl | (where (in Millions) Method m
e Applicable) | Millions |
) PP ) ) _ T = T & [ o
m m
EMERGENT REPLACEMENT OF 12” oc | Feb ' por |
DIA & 8” DIA RCC PIPE LINE AT ;893 _ 9.50 | 3107 h
“H” AREA MASJID AQSA AND “H” List List Nil ?: _ (M) ?3 w
AREA UC-04 MALIR TOWN Attached Attached 0.980 (M) NON (ADP) SSE ! !
—_—
Muhzammad Usman
Executive £nzinser (Sew)
talir Town KW & SB
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