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TICE INVITING TENDERS | =
NO Sealed Tenders are invited on SPPRA Standard Bidding Documents from the eligible bidders

registered with Pakistan Engineering Council (PEC) in relevant cptagory (CELST Weviag experienca of simier
e below mentioned work as per Sindh Public Procurement Regularity Authority (SPPRA)

nature of works for th

Rules 2010. |
“Separate Tender Sheet Attached”

1. Bidding documents can be purchased by the interested bidders on subnission of written application to
the undersigned during office hours on any working day from appeararce of N.J.T in the Newspapers/
Website upto 25-01-2018 on payment of tender fee cash (Non-Refundabt) specified against each work

ey

2. Sealed tenders will be received back on 26-01-2018 upto 1.00 pm in theffice of undersigned along with
specified bid security in the shape of catideposit from any schedule bank favoyr of Executive Engineer
Public Health Engg: Division Shaheed Benazir Abad and will be openton same day at 2,00 i
presence of tender opening/ evaluation committee & bidders or their authzeq represematwes- Whp . in
to be present. 0 wish

3. If the undersigned is out of headquarter or tenders found un-responded; next

X date of j
12-02-2018 and received back on 13-02-2018 at 1.00 pm and will be opergn Of Issuance upto

Same day at 2.0¢ pm.

4, The bidders who will provide following documents/ information are eligibl partici
Rules 2010. Pate as per SPPRA

(i) Registration with Pakistan Engineering Couhcil (PEC) in the rel

f t field T,
work & to the extent of tender limit against each work. of Specialization of

(ii) Full name, permanent address, telephone and fax number, e-

M ¢ -
structure. he organization with

(iii) Bio-data of Engineers & Technical Staff woli'king with Firm/ Agency.

(iv) Details of works executed of same nature during last 5 years mc:lucmﬁcat _
completion of works by relevant procuring agency. e of Satlsfactory

(v) List of works in progress indicating cost, ail-vard of works of same natt

(vi) List of machinery and equipment availat‘lsle with documentary evideits )
statement showing Financial stability/ credit worthiness about 25% < rko“’”e"ShfP. bank

the date of tendring. ' Cost applied on

(vi)  Appionted Engineer of the Company/ | Firm/ Conractor should be .
undersigned on the date of tending and during execution of works. In the office of

(viii)  No Tender without bid security will be considered.
|
(ix) Registration with Income Tax Departrneht (NTN Certificate) latest and ci

Affidavit in which the bidder undertakes that, it is not involved in any litig:

—
>
—
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(xi) Affidavit in which it should be undertaken that, the infoirmation provided is true and correct.

(xii) Affidavit that, the bidders has not been black Its!eg by any Government/ Semi Government/
Autonomous body.

(xiii) Registration Certificate of Sindh Revenue Board.

If Firm/ Partner involved in partnership deed, then complete detalls:‘ instructions and power of attorney will
be submitted on affidavit by the Proprietor. |

Conditional & telegraphic tenders will not be entertained.

The procuring Agency may reject all or any bid subject to the relevant provisions of SPP Rules 2010
(Amended 2017).

The Chief Engineer PHED Govt: of Sindh Sukkur for favour of his kind information.

The Director information, Block No. 96 Sindh Sindh Secretariat No. 4-B Govt: of Sindh Karachi for
information and publication in at least three languages (English, Urdu & Sindhi) leading Newspapers.

The Secretary to Government of Sindh Information Technology Department 1% Floor, Sindh
Secretariat No. 6 Karachi for display on the Sindh Government website.

The Director (C.B), Sindh Public Procurement Regulatory Authority (SPPRA), Government of Sindh,
Barrack No. 8 Secretariat No. 4 A, Court Road Karachi for kind information.

The Deputy Commissioner Shaheed Benazir Abad for favour of his kind information.

The Superintending Engineer Public Health Engineering Circle Sukkur for his kind information.

/

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
SHAHEED BENAZIR ABAD

Notice Board.




' LIST OF TENDERS

[

Description

S. Estimated Earnest Tender | Completion
No Cost Money 5% Fee Period
COMMUNITY DEVELOPMENT PROGRAMME 2017-18

1. | Construction Of C.C Topping For Village Karam Ali | 1,980,000/- 100,000/- 2,000/- (4 Months)
Jamali U.C Ghandtar Taluka Nawabshah

2. | Construction Of C.C Topping For Goth Major Ghulam | 985,000/- 50,000/- 1,000/- (3 Months)
Nabi U.C Sakhi Umed Ali Taluka Nawabshah

3. | Construction Of Brick Pavement In Various Villages Of | 2,270,000/- 114,000/- 2,000/- (4 Months)
U.C Sakhi Umed Ali Taluka Nawabshah

4. | Construction Of Brick Pavement In Various Villages Of | 1,975,000/- 100,000/- 2,000/- (4 Months)
U.C Gupchani Taluka Daur

5. | Water Tank For Village Morio Gupchani U.C Gupchani | 910,000/- 46,000/- 1,000/- (3 Months)
Taluka Daur

6. | Water Tank For Village Muhabat Khaskheli U.C | g10,000/- 46,000/- 1,000/~ (3 Months)
Gupchani Taluka Daur

7. | Construction Of Surface Drains I/C C.C Topping In Uc- | 990,000/- 50,000/- 1,000/- (3 Months)
5 Nawabshah Taluka Nawabshah

8. | Water Tank For Village Aijaz Ali Deh 28 Dad U.C Khair | 900,000/- 45,000/- 1,000/- (3 Months)
Shah Taluka Nawabshah

9. | Repair Of Civil Structure & Construction Of Pump | 3 715.000/- 186,000/- 3,000/- (4 Months)
House For Rehabilitation Of Rural Water Supply
Scheme Village Ali Bux Khokhar & Adjoining Villages
Taluka Daur

10. | Providing, Laying, Jointing & Testing P.E Pipe Trunk | 7,400,000/~ 370,000/- 3,000/- (5 Mionths)
Main 6" Dia For Rehabilitation Of Rural Water Supply
Scheme Village Ali Bux Khokhar & Adjoining Villages
Taluka Daur

11. | Providing, Laying, Jointing & Testing P.E Pipe | 4,125,000/ 210,000/- 3,000/- (4 Months)
Distribution System 6".4" & 3" Dia For Rehabilitation Of |
Rural Water Supply Scheme Village Ali Bux Khokhar &
Adjoining Villages Taluka Daur

12. | Supplying, Installing & Testing Pumping Machinery 20 | 1,900,000/- 95,000/- 2,000/- (4 Months)
Bhp (2 Sets) & 15 Bhp (2 Sets) For Rehabilitation Of |
Rural Water Supply Scheme Village Ali Bux Khokhar &
Adjoining Villages Taluka Daur

13. | Providing C.C Block In Village Syed Aftkhar Shah | 1,980,000/- 100,000/- 2,000/- (4 Months)
U.C Buchery Taluka Daur

14. | Construction Of C.C Topping In Village Habib Jat Baie | 2,970,000/- 149,000/- 3,000/~ (4 Months)
Je Goth U.C Daur Taluka Daur

15. | Construction Of C.C Topping In Layari Mohlla Javed | 2,970,000/ 149,000/- 3,000/- (4 Months)
Shah U.C Jamal Shah Taluka Daur |

16. | Construction Of Surface Drains I/C C.C Block In Village | 1,976,000/ 100,000/~ 2,000/- (4 Months)
Maher Din M U.C Jamal Shah Taluka Daur

17. | Providing C.C Block In Village Naveed Abbasi | 1,980,000/- 100,000/- 2,000/- (4 Months)
U.C Buchery Taluka Daur

18. | Providing C.C Block In Village Asghar Abad U.C Jamal | 2,970,000/~ 149,000/~ 3,000/- (4 Months)

Shah Taluka Daur




Construction Of Brick Soling At Village #aji Abdul

19. 890,000/- 44,500/- 1,000/- (3 Months)
Razaq Dahri U.C Sunn Taluka Kazi» ‘

20. | Construction Of Brick Soling At Village Ali Ghulam | 1,485,000/- 75,000/- 2,000/- (4 Months)
Kanhio U.C Chanessar-| Taluka Nawabshah

21. | Providing C.C Block In Village Ali Nawaz Magsi | 1,980,000/- 100,000/- 2,000/- (4 Months)
U.C Chanessar-| Taluka Nawabshah |

22. | Providing C.C Block In Village Bacho Rahu 1,975‘000i-| 100,000/- 2,000/- (4 Months)
U.C Charero Taluka Kazi Ahmed |

23. | Construction Of Brick Soling At Village Bajhi Khan | 1,185,000/- 60,000/- 2,000/~ (4 Months)
Lashari U.C Manharo Taluka Kazi Ahmed

24. | Providing C.C Block In Village Amjed Hyder Shah U.C | 1,980,000/- 100,000/- 2,000/- (4 Months)
Chanessar-I Taluka Nawabshah

25. | Construction Of Surface Drains I/C C.C Block In Village | 1,480,000/- 75,000/- 2,000/- (4 Months)
Manzoor Kanhio U.C Chanessar-| Taluka Nawabshah

26. | Construction Of C.C Block In Village Mitha Khan Jokhio | 2,970,000/- 149,000/- 2,000/- (4 Months)
U.C Charero Taluka Kazi Ahmed

27. | Providing C.C Block In Village Syed Fahed Ahmed U.C | 2,970,000/- 149,000/- 2,000/- (4 Months)
Khair Shah Taluka Nawabshah

28. | Providing C.C Block In Village Zaker Hussain Zardari 1.980.000;‘-' 100,000/- 2,000/- (4 Months)
U.C Khair Shah Taluka Nawabshah

C.M DIRECTIVES

28. | Providing, Laying, Jointing & Testing P.E Pipe | 5,375,000/~ 270,000/- 3,000/- (6 Months)
Distribution System 6", 4" & 3" Dia In Uc-12, & 3
Nawabshah For Providing Water Supply Lines In Ps-24
Taluka Nawabshah |

|

30. | Providing, Laying, Jointing & Testing P.E Pipe | 5,300,000/ 265,000/- 3,000/- (6 Months)
Distribution System 6", 4" & 3" Dia In Uc-4,5 & 8
Nawabshah For Providing Water Supply Lines In Ps-24
Taluka Nawabshah

31. | Providing, Laying, Jointing & Testing P.E Pipe | 14,100,000/- 705,000/~ 3,000/- (8 Months)
Distribution System 6", 4" & 3" Dia In Uc-6,7, & 9
Nawabshah For Providing Water Supply Lines In Ps-24
Taluka Nawabshah |

32. | Providing, Laying, Jointing & Testing Rcc Sewer 24", | 30,000,000/ | 1,500,000/ 3,000/~ | (12 Months)
18", 156" & 12" Dia For Providing Sewerage Lines In
Ps-24 Nawabshah

33. | Providing, Laying, Jointing & Testing Rcc Sewer 18", | 830,000/~ | 342,000/~ 3,000/- | (6 Months)
15" & 12" Dia For Providing Sewerage Lines In Ps-24
Nawabshah |

34. | Providing, Laying, Jointing & Testing Rcc Sewer 12" | 4.650,000/- 233.000/- 3,000/- (6 Months)
Dia For Providing Sewerage Lines In Ps-24 '
Nawabshah

35. | Construction Of C/Tank, S/Chamber, Pump House & | 1,670,000/- 84,000/~ 2,000/- (6 Months)
Compound Wall For Drainage Scheme Village Ali Jan
Brohi Taluka Daur |

36. | Supplying, Installing & Testing Pumping Machinery 5.5 | 1 100,000/- 55,000/ 1,000/~ | (6 Months)

Bhp (1 Set) & Diesel Engine 16 Bhp (1 Set) I/C Suction
& Delivery For Drainage Scheme Village Ali Jan Brohi
Taluka Daur




Construction Of Surface Drains Type-l &«li I/C C.C

; : J 10,900,000/~ 545,000/- 3,000/- (7 Months)
Topping For Drainage Scheme Village Ali Jan Brohi ‘ ¢
Taluka Daur v
Providing, Laying, Jointing & Testing F.C Rising Main | 1,600,000/- 80,000/- 2,000/- (6 Months)
4" Dia & Construction Of Oxidation Ponds For Drainage
Scheme Village Ali Jan Brohi Taluka Daur |
|
Providing Solar Energy System For Drainage Scheme | 1,185,000/- 60,000/- 2,000/- (6 Months)
Village Ali Jan Brohi Taluka Daur
PROVINCIAL ADP 2017-18
40. | Construction Of Surface Drains Type-l & li I/C C.C | 13,000,000/~ | 650,000/- 3,000/- (6 Months)
Topping, Providing, Laying, Jointing & Testing Rcc |
Sewer For Rehabiltation Of Rural Drainage Scheme )
Village Mian Shora Taluka Sakrand ‘
41. | Repair Of Government Jeep Under Rural Drainage 15,000/- 1,000/- (1 Month)

Scheme Mureed Khan Zardari/ Ali Hassan Zardari

Taluka Nawabshah

300,000/- ‘
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