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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION UMERKOT 
NO: XEN (E.W) TC/G-55/ 11 / UMERKOT OF 2017, DATED. 08 / 01 / 2018. 

NOTICE INVITING TENDERS 

All thc interested contractors/firms/parties meeting the eligibility criteria under Sindh Procurement Regulatory Authority Rules are 

invited to participate, in the tenders of works detailed bclow:- 

S.No Itame ofY/ork laluka teudet Bid !eiukr iiie to 

( ost Seen ritv Fee (ontllil Oil 

LIST ATTACHED--- 

Tender documents can be had from office of the Executive Engineer Education Works Division Umerkot situated in the premises of 
Near Government Boys High School No.01 on production of tender fee as shown against each work (Non- Refundable), from the date 
of publication of tenders in Daily News papers I hosted on SPPRA website till2CO1.2018 

• Tenders will be received back in sealed envelopes along with call deposit in the name of Executive Engineer Education Works Division 
Umerkot of schedule bank oi,01.20I8 Upto 1:00 p.m and will be opened in the presence of tender opening / evaluation committee 
onZo1.2o1s at 2:00 p.m in the presence of contractors or their authorized agents in the office of the Executive Engineer Education 
Works Division Umerkot if available in the Head-Quarter other-wise on the next working day same lime. 

The Procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules. 
* EligibilIty Criteria:- 

L NTN Certificate &Rcgistration with Sinclh Revenue Board (SRB). 

c. Annual turnover duly supported by the Bank Statement (last 3 years). 

d. Proof and details of works executed/being executed since last five years indicating the name of project/scheme/works with cost, date of 
commencement/completion. 

e. Affidavit / Undertaking regarding Firm neither been black neither listed NOR involved in any Court Case/Litigation with any 
Government/Scm i Government Department. 
In case any of works remain un-responded the dates of issues & receipts will be as under:-. 

Particular In case of Un-Responded work 

Date of Issue & Receipt, Opening of Tenders (Receipts up to 1:00 PM 
PM). 

& Opening 02:00 14.02.2018 

EXECUTIVE ENGINEER 

EDUCATION WORKS DIVISION 
UMERKOT 

I. The Secretary Information Technology, Government of Sindh Secretariat No. 6 © Karachi along-with copies of NI.T for favor of 
information and placing them on the Web Site of Sindh Government. 

oov forwarded with compliments for Information to: - 

The Chief Engineer Education Works Hyderabad. 
The Director SPPRA Karachi for placing them on the web site of www.pprasindh.gov.pk . 
The Deputy Commissioner Umerkot. 

5 The Superintending Engineer Education Works Circle Mirpurkhas. 
6 The District Education Officer (Primary) Umerkot. 
7 The Assistant Engineer (Education Works Sub-Division) Umerkot. 
8 The Assistant Engineer Public Health Engineering Umerkot. 

• 9 Copy Notice Board / Draftsman / Head Clerk I Tender Clerk. 
10 0111cc Order file. 
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LIST OF WORK 

S.No Name ofVork Taluka Tender 
Cost 

Bid 

Security 

Tender 

Fee 

Time for 
Completion 

(I). Construction / Addition one class room in Primary School in District 
Umerkot under District ADP 2017-18 Program (10 Units) 

I GOt'S Dodo Ramzan Samejo Umerkot 0.880 44000 500 24 Months 

2 GPS New Kunbhar Colony Umerkot 0.880 44000 500 24 Months 

3 GPS Alam Samejo Umerkot 0.880 44000 500 24 Months 

4 GPS Alam Bilal Sekhro Umerkot 0.880 44000 500 24 Months 

5 0BPS Budho Bheel UC Chhor Umerkot 0.880 44000 500 24 Months 

6 0BPS Luluf All Banglani UC Satriyoon Samaro 0.880 44000 500 24 Months 

7 OHMS Rawatani Paro Kerlo Umerkot 0.880 44000 500 24 Months 

8 0BPS Hero KoIhi UC Nabisar Kunri 0.880 44000 500 24 Months 

9 GBPS Abdullah Khan Chandlo UC Taihi Kunri 0.880 44000 500 24 Months 

10 GGPS Khamiso Bhatti Pithoro 0.880 44000 500 24 Months 

(2). Reliabilittition & Renovation of Primary Schools in District 

Umerkot tlmider Distritct Al)P 2017-18 Programme (16 Units) 

I OPS Amir 13ux Man UC Khroro Syed Umerkot 0.650 32500 500 24 Months 

2 GPS Mehboob Jo Par UC Khokharapar Umerkot 0.650 32500 500 24 Months 

3 GPS flandio Soonira UC Khokharapar Umerkot 0.950 47500 500 24 Months 

4 0BPS Jaitheio (R/Work) . Umerkot 0.650 32500 500 24 Months 

S 0BPS Aittir Sultan Chandio Kunri 0.950 47500 500 24 Months 

6 0BPS Ismail Chandio UC Sher Khan Chandio Kunri 0.950 47500 500 24 Months 

7 GBPS Umer Bhambhro UC Shadi Path Pithoro 0.850 42500 500 24 Months 

8 0BPS Inaynt Bhurgari UC shadi Palli Pithoro 0.880 44000 500 24 Months 

9 0BPS Mohammad Hashim Nohri Pithoro 0.550 27500 500 24 Months 

10 (iBPS Long Mangnio UC Chhor Umerkot 0.750 37500 500 24 Months 

11 0BPS Arninabad UC Chhore Umerkot 0.500 25000 500 24 Months 

(3). Construction of shelterless / addition one class room in existing 

primary schools in Taluka & District Umerkot (06 unIts) under 

Comiiuiimily development program for sustainable development 

Goals 2017-18 (PS-70 

I 0BPS Vasoomal Malhi Urnerkot 0.945 47250 500 06 Months 

2 GI3PS llaji Muhammad l3achal Bajir Umerkot 0.945 47250 500 06 Months 

3 0BPS Lakhji Thakur Umerkot 0.945 47250 500 06 Months 

4 0BPS Rheel Koihi Paro Ward No.11 Umerkot 0.945 47250 500 06 Months 

5 0BPS Muhammad Hassan Samoon Dabhi Umerkot 0.945 47250 500 06 Months 

6 0BPS Muhammad Usman Shahni Umerkot 0.945 47250 500 06 Months 

(4). Construction of Compound wall in Existing Primary Schools in 

Taliik;i & District Umerkot (09 units) 2017-18 Programme Under 

Continunily l)evelopment l'rogram for Sustainable Development 

Coals (l'S-70) 
I OPS Mahar All Sarnejo Urncrkot 0.685 34250 500 06 Months 

2 0BPS Abdul Majeed Ohulaniani Umcrkot 0.685 34250 500 06 Months 

3 OPS Lakhji Thakur Unterkot 0.685 34250 500 06 Months 

4 0BPS Syed All Mohanmtad Shah Cheel Umerkot 0.685 34250 500 06 Months 

S GPS Khalrai l3hainbhra Umcrkot 0.685 34250 500 06 Months 

6 GPS Abdul RaufSanuo Umerkot 0.685 34250 500 06 Months 

7 0BPS Molvi NI. Ishaque Umerkot 0.685 34250 500 06 Months 

8 GOPS Kanbeer Fazal Umerkot 0.685 34250 500 06 Months 

9 OPS New Kumbhar Colony (Shamir Kumbhar) Umcrkot 0.685 34250 500 06 Months 

(5). Reli a bil it it ion & Renovn lion of Elemen Ia ry / Secondary Schools in 
Taltika & District Umerkot 2017-18 l'rogramme Under Community 
Development Programme for Sustainable Development Goals 
(Cniictittirmiry PS-7(fl.. 

I 0BPS llcer Abad Umerkot 0.800 40000 500 06 Months 

2 0BPS GuI Mohammad I'alli Umerkot 0.695 34750 500 06 Months 

3 OBI'S I laji Muhammad Ilashim Palli Unierkot 0.550 27500 500 06 Months 
4 0BPS KIte ran Hakim Shalt Umerkot 0.660 33000 500 06 Months 
S 0BPS Jhamrari Urnerkot 0.295 14750 500 06 Months 



6 GBPS Kunbhar Badha Umerkot 0.6 10 30500 500 06 Months 

7 0BPS Khejrari Kunbhar Parra Umerkot 0.850 42500 500 06 Months 

8 GBPS Luqman Palli Har Umerkot 0.600 30000 500 06 Months 

9 0BPS Mir Muhammad Pato Umerkot 0.560 28000 500 06 Months 

10 0BPS Moro Man Umerkot 0.630 31500 500 06 Months 

I I 0BPS Muneem Paul Umerkot 0.830 41500 500 06 Months 

12 0BPS Otaque Noor All Shah Umerkot 0.995 49750 500 06 Months 

13 OPS Saleh Mangrio Umerkot 0.540 27000 500 06 Months 

14 OPS Walidad PaUl Umerkot 0.790 39500 500 06 Months 

15 GBPS Yaniin Sanioon Umerkot 0.450 22500 500 06 Months 

(6). Rehabilitation & Renovation of Elementary I  Secondary Schools in 
District Umerkot 2017-18 ProEramme Under Community 
Development l'roramme for Sustainable Development Goals 
Constituency I'S-69. 

I 0BPS Sawan Dal Samaro 0.500 25000 500 06 Months 

2 0BPS Manzoor Ahmed Chema Samaro 0.345 17250 500 06 Months 

3 0BPS All Muhammad Rahu Samaro 0.690 34500 500 06 Months 

4 0BPS Nazir Ahmed Bhurgri Samaro 0.395 19750 500 06 Months 

5 0BPS 0taq Ghulani Hyder Shah Pithoro 0.995 49750 500 06 Months 

6 0BPS Fazal Chopan Umerkot 0.350 17500 500 06 Months 

7 0BPS Long Mangrio Umerkot 0.800 40000 500 06 Months 

8 OMS Haji Mureed Khaskheli Samaro 0.995 49750 500 06 Months 

9 0BPS Sved Zulfqar All Shah Samaro 0.520 26000 500 06 Months 

10 0BPS Deh 207 Kharoro Samaro 0.800 40000 500 06 Months 

II 0BPS Sada Bux Bhurgri Samaro 0.800 40000 500 06 Months 

12 0BPS Muhammad Rahim Kalroo Saniaro 0.770 38500 500 06 Months 

13 0BPS Ram Chand Malhi Samaro 0.800 40000 500 06 Months 

14 0BPS 0ah1 Khan Gehiro Samaro 0.600 30000 500 06 Months 

IS 0BPS Edal Nakherech Samaro 0.460 23000 500 06 Months 

16 0BPS Yar Muhammad Shah Samaro 0.810 40500 500 06 Months 

17 0BPS Muhammad Ismail Rind Pithoro 0.520 26000 500 06 Months 

18 GGPS Ismail Rind Pithoro 0.840 42000 500 06 Months 

19 0BPS Sooli Faqir Umerkot 0.930 46500 500 06 Months 

20 0BPS Natha Singh Umerkot 0.870 43500 500 06 Months 

21 GBLSS Natha Singh Umerkot 0.995 49750 500 06 Months 

22 0BPS Valhet Mian Flabib Ullah Umerkot 0.800 40000 500 06 Months 

23 GBHSS Dhoro Naro Umerkot 0.69/ ' 34750 500 06 Months 

24 0BPS Qabool Ahined Soomro Umerkot 0.40 23000 500 06 Months 

UTIVE ENGINEER 
EDUCA ION WORKS DIVISION 

UMERKOT 



1. Al! Members of Ute Committee. 
2. The P. to Se&èw M1nister Education 4 Uterucy Dpaztment, Govt. Of Siudh, 
3 The P.S co Sccratary Education & Litcy Dpartrnent 
4. The P.S to Secretary. Local Government Public Health Engine 
. Office OrderFile 

3JwDCAIO$. I mw  
DEP 

GO(ERTMZNT QF SIND 
£DUCATIQNi LrtttAcY DP 

Kaach1, date the 28-04- 

NOTIFiCATION  
NO.SO(0) EDU/EèA/PRO-EWfl4..15: In suance of Rule 7 of the Sindb Pulil1c Pmoremen lu2e, 
2OlO a Dc,iutinxtu1 ?rocwtarDent Co ,mit eoniprbingof following Officers for rocuietnent of 
works for .varlous EdaionaI '1ns*xtas I Offices / t,Ine Dpa*tment, wâkh n4ej Adinlniatrative 
Cnrrl uf Educetion 8 Litacy Departind to be pnx*wcd und AJ)P / Regular Bidgci / SNE of 
F4utntian Depvtiflvtit i contiturid * undor- - 

I. I3xecutivc EziØnecr (Education Works) 
Corcemo4 ducation Works Division 
Ed-.scatiou & tttañcy Depaimit 

2. ASsistant Engineer 4cnbcr 
Local Goveinmd Public 11ea1th Engineering tepartoieat 

3. AñstaJ&tEnglnr.zr (P4ncation Works) of Head9imrter fember 
C.00cerned ducetiop Works sub Division 
Education & Literacy Dépatno,d 

• Proposing bidding documents; 
• CarryIng out technical well as fiwwciàl evnivaUoi Qf the bids: 
• reparing evaluation report as proyidcd in Ride 45 of SPERA 2OlO 
• Ma)dngrcconimendations for the award fcotract to the coz pctti4 iuthority; and 
• Prfonn any othar flmc1ior ancillary and incidotaI to the ttbovç. 

- Dit FAZLULLAH?EC thO - 

NO.iO(G) EfX!2&AFPRO-EWfI4-lS: Karachi, date the 2ath  May, 2015 

'. opyis finiodcd tot lufotmarioo 8c mccsslry action to:- -' 

Id &ZS:t GO •;0  .; 
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1.1 ON—UCEKS—SBA--R FAX NO. 024493?u 1.61 23 Dec. 2015 4:24pI'1 P2 

GOVErJMELTr OF SJNDH 
UCM1O4 & JT!RACY I3EPARTMENT 
K4rC1I. cjHza th 2S-04-2015 

NOTIFICATION  
NO.30(0) EDU/E&A/PP.O-BW(CRc)'14-13: In ptsuance of Rule —31 o t-Th PubU rocurcn 
Ruks, 2010 ' Dcp..rtmcnW CopIslnt1adzsssI CommiUoe eomptismgof following Offczs 
c.onstituted s und&* to resolve cgmpIslthofaievedbidd. 

Sntx4eig Engiu .(Educfion Works) Chairmnn 
ofoncerned Educatton Wod Circle 
EJtieatiii & Litsmcy Dejrtzpent 

2. Kepren1ative of D4siñe AcoouDt Ofcer / Member 
AccotuiLnt General, Si,xlh 

3. R.epresetaiive of Htad otpniiziug Agzy Mmber 
P-,ssizal 1nm relevant fleW coLjoernng) 

To peiiorzn according to Rule —31 of SPPRA, 2010; 
Perfonn any other fonction ancillaxy and incbJentol to the above. 

NO.SO(G) 1DU/E&PRO.EJ(CRCy14-15: 

SEC1UL'TAO( EDUCAflON 
o coyr. oi siou 

Kaach1, date the 23 May; 2033 

A copy i forwarded for 0fbm3at1on & Deccaary ucinn to;- 

1. ALl 1entbcrs of thà Coinrniuze. 
2. lbs t.S o Secrety, Educedon Uteicy i)epuzrmU. 

. 
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ANNUAL PROCUREMENT PLAN FOR TIlE 1'EAR 2017-18 IN RESPECT OF EXECUTIVE ENGINEER EDUCATION WORKS DIVISION UMERKOT  

SCHOOL EDUCATION DEPARTM ENT GOVERNMENT OF SINDH.  

S.N 

0 
Description of procurement 

Quantity 
(where 

applicable) 

F's(imated 

Unit cost 
(where 

applicable 

Estimated total 

cost (In Million 
Its.) 

Funds 
allocated (in 

Million Rs.) 

Source of Funds 

(A DPI 

Non-Al)P) 

Project 
procurement 

method 

Timing of 'rocurcmen( 

1st QTR 2nd QTR3rd QTR 4th QTR 

I 2 3 4 5 6 7 8 9 10 II 12 

I Establishment of Govt Degree College at Sainaro, District 

Umerkot (ADP No. 494 of 2017-18) (Remaining Work) 

37.500 (M) 37.500 (M) 37.500 (M) Provincial ADP Single stage one 

envelope. 

Yes 

2 Establishment of Governmcnt Elementary College of Education 55.650(M) 55.650(M) 55.650(M) II II II 

(Male I Female) in District Umcrkot (Provincial ADP No.427 of 

2017-18) 

(3). Construction I Addition one class room in Primary School in District ADP II II 

District Umerkot under District ADP 20t7-18 Program (10 

Units) 

I GGPS Dodo Ramzan Samcjo 0.880(M) 0.880(M) 0.880(M) 

2 GPS New Kunbhar Colony 0.880(M) 0.880(M) 0.880(M) 

3 GPS Alam Samejo 0.880(M) 0.880(M) 0.880(M) 

4 GPS Alarn Bilal Sckhro 0.880(M) 0.880(M) 0.880(M) 

5 GBPS Budho l3hecl UC Chhor 0.880(M) 0.880(M) 0.880(M) 

6 GBPS LutufAli Banglani UC Satriyoon 0.880(M) 0.880(M) 0.880(M) 

7 GBMS Rawatani Paro Kerlo 0.880(M) 0.880(M) 0.880(M) 

8 GBPS Hero KoIhi UC Nabisar 0.880(M) 0.880(M) 0.880(M) 

9 GBPS Abdullah Khan Chandio UC Taihi 0.880(M) 0.880(M) 0.880(M) 

10 GGPS Khamiso Bhatti 0.880(M) 0.880(M) 0.880(M) 

(4). Rehabilitation & Renovation of Priniary Schools in District District ADP II II 

Unierkot Under Distritet ADP 2017-18 Progranune (16 Units) 

I GPS Amir Bux Marl UC Khroro Syed 0.650(M) 0.650(M) 0.650(M) 

2 GPS Mehboob Jo Par UC Khokharapar 0.650(M) 0.650(M) 0.650(M) 

3 GPS Bandio Soomra UC Khokharapar 0.950(M) 0.950(M) 0.950(M) 

4 GBPS Janhero (RlWork) 0.650(M) 0.650(M) 0.650(M) 

5 GBPS Amir Sultan Chandio 0.950(M) 0.950(M) 0.950(M) 
6 GBPS Ismail Chandlo UC Sher Khan Chandio 0.950(M) 0.950(M) 0.950(M) 

7 GBPS Umer Bhambhro UC Shadi Palli 0.850(M) 0.850(M) 0.850(M) 

8 GBPS lnayat l3hurgari UC shadi Palli 0.880(M) 0.880(M) 0.880(M) 

9 GBPS Mohammad Hashins Nohri 0.550(M) 0.550(M) 0.550(M) 

10 GBPS Long Mangrio UC Chhor 0.750(M) 0.750(M) 0.750(M) 

II GI3PS Aminabad UC Chhorc 0.500(M) 0.500(M) 0.500(M) 

(5). Construction of shelterless I addition one class room in existing Community II Yes 

primary schools in Taluka & District Umerkot (06 units) under Development Progra 

Community development program for sustainable 

development Goals 2017-18 (PS-70 
I GBPS Vasoomal Malhi 0.945(M) 0.945(M) 0.945(M) 

2 (113PS I laji Muhammad l3achal Bajir 0.945(M) 0.945(M) 0.945(M) 
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S.N 

0 
Description of ploctlrelllellt 

Quantity 

(where 
applical)le) 

Estimated 

Unit cost 

( here 

applicable 

Estimated total 
cost (In Million 

Rs.) 

Funds 

allocated (in 
Million Ks.) 

Source of Funds 
(Al)Pf 

Non-At)I') 

Project 
procurement 

method 

Timing of Procurement - 

1st QTR 2nd QTR 3rd QTR 4th QTR 

1 2 3 4 5 6 7 8 9 10 II 12 

3 (HIPS Lakhji Thakur 0.945(M) 0.945(M) 0.945(M) 

4 (3BPS Bheel Kolhi Paro Ward No.11 0.945(M) 0.945(M) 0.945(M) 

5 (3BPS Muhammad Hassan Samoon Dabhi 0.945(M) 0.945(M) 0.945(M) 

6 (3BPS Muhammad Usman Shahni 0.945(M) 0.945(M) 0.945(M) 

(6). Construction of Compound wall in Existing Primary Schools 

in Taluka & I)istrict Umerkot (09 units) 2017-18 Programme 

Community 

Development Progra 

II Yes 

Under Community Development Program for Sustainable 

Development Coals (I'S-70) 

I GPS Mahar All Samejo 0.685(M) 0.685(M) 0.685(M) 

2 (3BPS Abdul Majeed Ghulamani 0.685(M) 0.685(M) 0.685(M) 

3 GPS Lakhji Thakur 0.685(M) 0.685(M) 0.685(M) 

4 (3BPS Syed All Mohammad Shah Cheel 0.685(M) 0.685(M) 0.685(M) 

5 GPS Khalrai Bhambhra 0.685(M) 0.685(M) 0.685(M) 

6 GPS Abdul RaufSamejo 0.685(M) 0.685(M) 0.685(M) 

7 (3BPS Molvi M. Ishaque 0.685(M) 0.685(M) 0.685(M) 

8 G(3PS Kanbccr Fazal 0.685(M) 0.685(M) 0.685(M) 

9 GPS New Kumbhar Colony (Shamir Kumbhar) 0.685(M) 0.685(M) 0.685(M) 

(7). Rehabilitation & Renovation of Elementary / Secondary Community II Yes 

Schools in Taluka & l)is(rict tlnierkot 2017-18 Programme Development l'rogra 

Under Community Development Programme for Sustainable 

Development Coals (Constituency PS-70). 

1 (3BPS Heer Abad 0.800(M) 0.800(M) 0.800(M) 

2 Gill'S Gui Mohammad Palli 0.695(M) 0.695(M) 0.695(M) 

3 (3BPS llaji Muhammad Hashim Palli 0.550(M) 0.550(M) 0.550(M) 

4 (3BPS Khejran Hakim Shah 0.660(M) 0.660(M) 0.660(M) 

5 (3BPSJhamrari 0.295(M) 0.295(M) 0.295(M) 

6 (3BPS Kunbhar Badha 0.610(M) 0.610(M) 0.610(M) 

7 (3BPS Khejrari Kunbhar Parra 0.850(M) 0.850(M) 0.850(M) 

8 (3BPS Luqman Paul Har 0.600(M) 0.600(M) 0.600(M) 

9 (313PS Mir Muhammad Palo 0.560(M) 0.560(M) 0.560(M) 

10 (3BPS Moro Marl 0.630(M) 0.630(M) 0.630(M) 

II (3BPS Muncem Palli 0.830(M) 0.830(M) 0.830(M) 

12 GI3PS Otaquc Noor All Shah 0.995(M) 0.995(M) 0.995(M) 

13 GPS Saich Mangrio 0.540(M) 0.540(M) 0.540(M) 

14 GPS Walidad Paul 0.790(M) 0.790(M) 0.790(M) 

IS (3BPS Yamin Samoon 0.450(M) 0.450(M) 0.450(M) 

(8). Rehabilitation & Renovation of Elementary I Secondary Community II Yes 

Schools in District Umcrkot 2017-18 Programme Under Development Progra 

Community Development Programme for Sustainable 

Development Goals Constituency PS-69. 

I (3131'S Sawan Dal 0.500(M) 0.500(M) 0.500(M) 

2 (3PS Mansoor Ahmed Chccnia 0.345(M) 0.345(M) 0.345(M) 

3 (3BPS All Mohammad Rahoo 0.690(M) 0.690(M) 0.690(M) 

4 (3131'S Nazccr Ahmed Bhurgari 0.395(M) 0.395(M) 0.395(M) 



0.995(M) 0.995(M) 
0.350(M) 0.350(M) 
0.800(M) 0.800(M) 
0.995(M) 0.995(M) 
0.520(M) 0.520(M) 
0.800(M) 0.800(M) 
0.800(M) 0.800(M) 
0.770(M) 0.770(M) 
0.800(M) 0.800(M) 
0.600(M) 0.600(M) 
0.460(M) 0.460(M) 
0.810(M) 0.810(M) 
0.520(M) 0.520(M) 
0.840(M) 0.840(M) 
0.930(M) 0.930(M) 
0.870(M) 0.870(M) 
0.995(M) 0.995(M) 
0.800(M) 0.800(M) 
0.695(M) 0.695(M) 
0.460(M) 0.460(M) 

1.625(M) 1.625(M) 

1.200(M) 1.200(M) 
1.990(M) 1.990(M) 
1.650(M) 1.650(M) 
1.300(M) 1.300(M) 
1.100(M) 1.100(M) 

0.995(M) 
0.350(M) 
0.800(M) 
0.995(M) 
0.520(M) 
0.800(M) 
0.800(M) 
0.770(M) 
0.800(M) 
0.600(M) 
0.460(M) 
0.810(M) 
0.520(M) 
0.840(M) 
0.930(M) 
0.870(M) 
0.995(M) 
0.800(M) 
0.695(M) 
0.460(M) 

1.625(M) 

1.200(M) 
1.990(M) 
1.650(M) 
1.300(M) 
1.100(M) 

District AI)P 

District ADI' 

1.290(M) 1.290(M) 1.290(M) 

II I, 

II II 

Yes Community II 
Development Progra 

IVE ENGINEER 
EDUCA ON WORKS DIVISION 

UMERKOT 

Page 3 

() l)tcription of l)roclilclltcrlt 

Quantity 
(where 

applicable) 

Estimated 
Unit cost 
(where 

applicable 

Estimated total 
cost (In Million 

Funds 
allocated (in 
Million Rs.) 

Source of Funds 
(ADP/ 

Non-ADP) 

Project 
procurement 

method 

- Timing of Procurement 

1st QTR 2nd QTI 3rd QTR 4th QTR 

2 3 4 5 6 7 8 9 10 II 12 

5 GI3PS Otaq Ohulam Hyder Shah 
6 0BPS Fazal Chopan 
7 0BPS Long Mangrio 
8 GMS Haji Mureed Khaskheli 
9 0BPS Syed Zulfqar Ali Shah 
10 GBPS Deh 207 Kharoro 
II 0BPS Sada Bux Bhurgn 
12 0BPS Muhammad Rahim Kalroo 
13 0BPS Ram Chand Malbi 
14 GBPS Gahi Khan Gthlro 
15 0BPS Edal Nakhetech 
l6 GBPS Yar Muhammad Shah 
17 6BPS Muhammad Ismail Rind 
l8 GGPS Ismail Rind 
19 GBPS Soofi Faqir 
20 0BPS Natha Singh 
21 GBLSSNathaSingh 
22 0BPS Valhet Mian Habib Ullah 
23 GBHSS Dhoro Naro 
24 0BPS Qabool Ahmcd Soomro 
(9). Construction of Shulterless two room under District ADP 

Program 2017-18 ® GPS Eharnial UC Ghutam Nabi Shah 
Taluka Pithoro  

(10). Rehabilitation & Renovation of Primary Schools in District 
Umerkot Under Distritet ADP 2017-IS Programme (16 Units) 

1 0BPS Rehmtullah Jhanjhi 
2 GGPS Nusrat Kunri (TEO Female Kunri) 
3 GPS Daro Kothi Umerkot 
4 0BPS Bhoomo Kolhi UC Shadi Palli 
5 0BPS Fakir Muhammad Palli UC Shadi Palli 

(If). Rehabilitation & Renovation of Elementary / Secondary 
Schools in District Umerkot 2017-18 Programme Under 
Community Development Programme for Sustainable 
Development Goals Constituency PS-69  

I GBMS Gui Mohammad Palii 
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