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OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION UMERKOT
NO: XEN (E.W) TC/G-55/ 11 / UMERKOT OF 2017, DATED. 08 / 01 /2018.

NOTICE INVITING TENDERS

All the interested contractors/firms/parties meeting the eligibility criterin under Sindh Procurement Regulatory Authority Rules are
invited to participate, in the tenders of works detailed below:-

S.No Name of Work Taluka | Tender Bid Tender Time for
Cost | Security Fee Completion

- LIST ATTACHED---

Tender documents can be had from office of the Executive Engineer Education Works Division Umerkot situated in the premises of
Near Government Boys High School No.01 on production of tender fee as 511{‘)‘\»'-1 against each work (Non- Refundable), from the date
of publication of tenders in Daily News papers / hosted on SPPRA website til]‘ﬂl.lﬂls

Tenders will be received back in <ealed envelopes along with call deposit in the name of Executive Engineer Education Works Division
Umerkot of schedule bank Ul'aé .01.2018 Upto 1:00 p.m and will be opened in the presence of tender opening / evaluation committee
on26'0l.2018 at 2:00 p.m in the presence of contractors or their authorized agents in the office of the Executive Engineer Education
Works Division Umerkot if available in the Head-Quarter other-wise on the next working day same time.

The Procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.

*  Eligibility Criteria:-

a NTN Certificate &Registration with Sindh Revenue Board (SRB).

¢. Annual tunover duly supported by the Bank Statement (last 3 years).

d. Proof and details of works executed/being executed since last five years indicating the name of project/scheme/works with cost, date of
commencement/completion.

e. Affidavit / Undertaking regarding Firm neither been black neither listed NOR involved in any Court Case/Litigation with any
Government/Semi Government Department.
In case any of works remain un-responded the dates of issues & receipts will be as under: -,

Particular In case of Un-Responded work

Date of Issue & Receipt, Opening of Tenders (Receipts up to 1:00 PM & Opening 02:00 14.02,2018

PM).

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
UMERKOT

The Secretary Information Technology, Government of Sindh Secretariat No. 6 @ Karachi along-with copies of N.LT for favor of
information and placing them on the Web site of Sindh Government.
‘opy forwarded with compliments for information to: -
The Chief Engineer Education Works Hyderabad.
The Director SPPRA Karachi for placing them on the web site of www.pprasindh.gov.pk .
The Deputy Commissioner Umerkot.
The Superintending Engineer Education Works Circle Mirpurkhas.
The District Education Officer (Primary) Umerkot.
The Assistant Engineer (Education Works Sub-Division) Umerkot.
The Assistant Engineer Public Health Engineering Umerkot.
Copy Notice Board / Draftsman / Head Clerk / Tender Clerk.
Office Order file.
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Page No. 01
LIST OF WORK
S.No Name of Work Taluka | Tender Bid| Tender| Time for
Cost| Security Fee| Completion
(1). |Construction / Addition one class room in Primary School in District
Umerkot under District ADP 2017-18 Program (10 Units)
| GGPS Dodo Ramzan Samejo Umerkot 0.880 44000 500 24 Months
2 |GPS New Kunbhar Colony Umerkot 0.880 44000 500| 24 Months
3 |GPS Alam Samejo Umerkot 0.880 44000 500| 24 Months
4 GPS Alam Bilal Sekhro Umerkot 0.880 44000 500 24 Months
5 |GBPS Budho Bheel UC Chhor Umerkot 0.880 44000 5001 24 Months
6 |GBPS Lutuf Ali Banglani UC Satriyoon Samaro 0.880 44000 500 24 Months
7  |GBMS Rawatani Paro Kerlo Umerkot 0.880 44000 500| 24 Months
8 |GBPS Hero Kolhi UC Nabisar Kunri 0.880 44000 500| 24 Months
9 |GBPS Abdullah Khan Chandio UC Talhi Kunri 0.880 44000 500 24 Months
10 |GGPS Khamiso Bhatti Pithoro 0.880 44000 500{ 24 Months
(2). [Rehabilitation & Renovation of Primary Schools in District
Umerkot Under Distritet ADP 2017-18 Programme (16 Units)
1 |GPS Amir Bux Mari UC Khroro Syed Umerkot 0.650 32500 500 24 Months
2 |GPS Mehboob Jo Par UC Khokharapar Umerkot 0.650 32500 500] 24 Months
3 |GPS Bandio Soomra UC Khokharapar Umerkot 0.950 47500 500] 24 Months
4 |GBPS Janhero (R/Work) Umerkot 0.650 32500 500 24 Months
5 |GBPS Amir Sultan Chandio Kunri 0.950 47500 500{ 24 Months
6 |GBPS Ismail Chandio UC Sher Khan Chandio Kunri 0.950 47500 500 24 Months
7 |GBPS Umer Bhambhro UC Shadi Palli Pithoro 0.850 42500 500] 24 Months
8 |GBPS Inayat Bhurgari UC shadi Palli Pithoro 0.880 44000 500 24 Months
9 |GBPS Mohammad Hashim Nohri Pithoro 0.550 27500 500 24 Months
10 |GBPS Long Mangrio UC Chhor Umerkot 0.750 37500 5001 24 Months
11 |GBPS Aminabad UC Chhore Umerkot 0.500 25000 500 24 Months
(3). |Construction of shelterless / addition one class room in existing
primary schools in Taluka & District Umerkot (06 units) under
Community development program for sustainable development
Goals 2017-18 (PS-70
1 |GBPS Vasoomal Malhi Umerkot 0.945 47250 500] 06 Months
2 |GBPS Haji Muhammad Bachal Bajir Umerkot 0.945 47250 500] 06 Months
3 |GBPS Lakhji Thakur Umerkot 0.945 47250 500 06 Months
4 |[GBPS Bheel Kolhi Paro Ward No.11 Umerkot 0.945 47250 500{ 06 Months
5 |GBPS Muhammad Hassan Samoon Dabhi Umerkot 0.945 47250 500| 06 Months
6 |GBPS Muhammad Usman Shahni Umerkot 0.945 47250 500 06 Months
(4). |Construction of Compound wall in Existing Primary Schools in
Taluka & District Umerkot (09 units) 2017-18 Programme Under
Community Development Program for Sustainable Development
Guoals (PS-70)
I |GPS Mahar Ali Samejo Umerkot 0.685 34250 500 06 Months
2 |GBPS Abdul Majeed Ghulamani Umerkot |  0.685 34250 500] 06 Months
3 GPS Lakhji Thakur Umerkot 0.685 34250 5001 06 Months
4 |GBPS Syed Ali Mohammad Shah Cheel Umerkot 0.685 34250 500 06 Months
5 |GPS Khalrai Bhambhra Umerkot 0.685 34250 5001 06 Months
6 |GPS Abdul Rauf Samejo Umerkot 0.685 34250 500{ 06 Months
7__|GBPS Molvi M. Ishaque Umerkot |  0.685 34250 500] 06 Months
8 |GGPS Kanbeer Fazal Umerkot |  0.685 34250 500] 06 Months
9 |GPS New Kumbhar Colony (Shamir Kumbhar) Umerkot |  0.685 34250 500] 06 Months
(5). [Rehabilitation & Renovation of Elementary / Secondary Schools in
Taluka & District Umerkot 2017-18 Programme Under Community
Development Programme for Sustainable Development Goals
I‘_('mniinlrnr\' PS-70)
1 |GBPS Heer Abad Umerkot 0.800 40000 500 06 Months
2 |GBPS Gul Mohammad Palli Umerkot 0.695 34750 5001 06 Months
3 [GBPS Haji Muhammad Hashim Palli Umerkot 0.550 27500 500 06 Months
4 [GBPS Khejrari Hakim Shah Umerkot 0.660 33000 500] 06 Months
5 |GBPS Jhamrari Umerkot 0.295 14750 5001 06 Months
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6 GBPS Kunbhar Badha Umerkot 0.610 30500 500f 06 Months
7  |GBPS Khejrari Kunbhar Parra Umerkot 0.850 42500 500| 06 Months
8 |GBPS Lugman Palli Har Umerkot 0.600 30000 500 06 Months
9  |GBPS Mir Muhammad Pato Umerkot 0.560 28000 500 06 Months
10 |GBPS Moro Mari Umerkot 0.630 31500 500 06 Months
11 |GBPS Muneem Palli Umerkot 0.830 41500 500( 06 Months
12 |GBPS Otaque Noor Ali Shah Umerkot 0.995 49750 500| 06 Months
13 |GPS Saleh Mangrio Umerkot 0.540 27000 500{ 06 Months
14 |GPS Walidad Palli Umerkot 0.790 39500 500] 06 Months
15 |GBPS Yamin Samoon Umerkot 0.450 22500 500] 06 Months
(6). |Rehabilitation & Renovation of Elementary / Secondary Schools in
District Umerkot 2017-18 Programme Under Community
Development Programme for Sustainable Development Goals
Constituency PS-69.
| GBPS Sawan Dal Samaro 0.500 25000 500 06 Months
2 |GBPS Manzoor Ahmed Chema Samaro 0.345 17250 500{ 06 Months
3 |GBPS Ali Muhammad Rahu Samaro 0.690 34500 500| 06 Months
4 |GBPS Nazir Ahmed Bhurgri Samaro 0.395 19750 500{ 06 Months
5 |GBPS Otaq Ghulam Hyder Shah Pithoro 0.995 49750 500] 06 Months
6 |GBPS Fazal Chopan Umerkot |  0.350 17500 500[ 06 Months
7 |GBPS Long Mangrio Umerkot | 0.800 40000 500{ 06 Months
8  |GMS Haji Mureed Khaskheli Samaro 0.995 49750 500| 06 Months
9 |GBPS Syed Zulfgar Ali Shah Samaro 0.520 26000 500| 06 Months
10 |GBPS Deh 207 Kharoro Samaro 0.800 40000 500] 06 Months
11 |GBPS Sada Bux Bhurgri Samaro 0.800 40000 500 06 Months
12 |GBPS Muhammad Rahim Kalroo Samaro 0.770 38500 5001 06 Months
13 |GBPS Ram Chand Malhi Samaro 0.800 40000 500 06 Months
14 |GBPS Gahi Khan Gehlro Samaro 0.600 30000 500| 06 Months
|15 |GBPS Edal Nakherech Samaro 0.460 23000 500| 06 Months
16 |GBPS Yar Muhammad Shah Samaro 0.810 40500 500| 06 Months
17 |GBPS Muhammad Ismail Rind Pithoro 0.520 26000 500| 06 Months
18 |GGPS Ismail Rind Pithoro 0.840 42000 500] 06 Months
19 |GBPS Soofi Fagir Umerkot | 0.930 46500 500] 06 Months
20 |GBPS Natha Singh Umerkot 0.870 43500 500 06 Months
21 |GBLSS Natha Singh Umerkot 0.995 49750 500 06 Months
22 |GBPS Valhet Mian Habib Ullah Umerkot 0.800 40000 500{ 06 Months
23 |GBHSS Dhoro Naro Umerkot 0.69 Ja 34750 5001 06 Months
24 |GBPS Qabool Ahmed Soomro Umerkot 0.4604 | 23000 500{ 06 Months
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NOTIFICATION %

NO.SO(O) EDUIE&A!PRO-EW/IHS Ia pursuance of Rule = 7 of the Sindh Puhlic Procurement Rules,
: 2010, @ Depatmental Procurement Committee comprising of following” Officers for procurement of
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l.  Dxecutivc Engineer (Education Works) CLumAn
Concorned Education Works Division )
Edcation & Literacy Dcpartumt :

2. Assistant Engineer - § *d:mbu
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=  Preparing bidding documents;

. Carrying out teclhmical s well as finmncidl evaluation of the bids

’ Preparing evaluation report a5 provided in Rule 45 of SPPRA 2010;
v Making recorsmendations for the award ofmmacttothecompcmrmbonty.

Perform eny other function ancillary and incidental to the ubove.

-DR. m::,mm?mcﬁ!rmo.

NO.SO(G) ELU/E&APRO-EW/14-1 sQ Karachl, date thc 28" May, 2015
n -opywﬁwwdadthrlnfwm:ﬂon&mﬂqwﬂmto- v I ‘

All Members of the Conumittee,
" The P.8. to Sealor Minister, Educalion & Literuty Department, Govt, of Sindh, Knmx:bi.

The P.$ t0.8ccratary, Bducetion & Literacy Department.

The P.8 to Secretary, Local Govermment Public Health Engine

Office Order File
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. GOVERNMENT OF SINDH
. SDUCATIONM & LITERACY DEPARTMENT

' r Karachl, dais the 28-04-2015
NOTIFICATI

NO.SO(U) EDU/E&A/PRO-BW(CRCY14-15: Tn pissuance of Rulé ~ 31 of a2 Stada Public Procuremc
Rules, 2010 a Departmental Complaint Redressel Commitios comprising of fullo\mg Officers
constitufed as under to resolve complaint’s of ag aggucwd bidders:-

L Snpennlmdem Engivesr (Ednnhun Works) Chairman

of concerned Education Works Circle
Bducation & Literacy Department
2 Represeniative ' of Disiet Account Officr /  Member
- Accountant General, Sindh i
). ‘ Representative of Head of procuring Agency Member
. iP-clsssivial from relevant field concerning)
ToRs

9 To periorm according to Rule - 31 of SPPRA, 2010;
@ Perform any other fonction aneillary and mntdcml to the above.

' SECRETARXY EDUCATION
10 GOVT. OF SINDH

NO.SO(G) EDU/ELA/PRO-EW(CRCY14-15: Karuchi, dute the 28™ May; 2015

o

. O ce Order File

A copy is forwarded for lnformation & pecessary action i~

-

" All'Mesribecs of the Comunittee,

Tbe 2.5 10 Secretary, Education & Literucy nnpnu:nm:.
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ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18 IN RESPECT OF EXECUTIVE ENGINEER EDUCATION WORKS DIVISION UMERKOT

SCHOOL EDUCATION DEPARTMENT GOVERNMENT OF SINDH.

Estimated

SN Quantity Unit cost Estimated total Funds Source of Funds Project Timing of Procurement
(.) Deseription of procurement (where (where cost (In Million | allocated (in (ADP/ procurement IJ
applicable) applicable Rs.) Million Rs.) Non-ADP) method 1st QTR{2nd QTR3rd QTR| 4th QTR
1 2 3 4 5 6 7 8 9 10 11 12
| Establishment of Govt. Degree College at Samaro, District - 37.500 (M) 37.500 (M) 37.500 (M) Provincial ADP Single stage one - Yes - -
Umerkot (ADP No. 494 of 2017-18) (Remaining Work) envelope.
2 Establishment of Government Elementary College of Education - 55.650(M)  55.650(M) 55.650(M) /M i - I - -
(Male / Female) in District Umerkot (Provincial ADP No.427 of
2017-18)
(3). Construction / Addition one class room in Primary School in - District ADP /] - i - -
District Umerkot under District ADP 2017-18 Program (10
Units)
1 GGPS Dodo Ramzan Samejo 0.880(M) 0.880(M) 0.880(M)
2 GPS New Kunbhar Colony 0.880(M) 0.880(M) 0.880(M)
3 GPS Alam Samejo 0.880(M) 0.880(M) 0.880(M)
4 GPS Alam Bilal Sekhro 0.880(M) 0.880(M) 0.880(M)
5 GBPS Budho Bheel UC Chhor 0.880(M) 0.880(M) 0.880(M)
6 GBPS Lutuf Ali Banglani UC Satriyoon 0.880(M) 0.880(M) 0.880(M)
7 GBMS Rawatani Paro Kerlo 0.880(M) 0.880(M) 0.880(M)
8 GBPS Hero Kolhi UC Nabisar 0.880(M) 0.880(M) 0.880(M)
9 GBPS Abdullah Khan Chandio UC Talhi 0.880(M) 0.880(M) 0.880(M)
10 GGPS Khamiso Bhatti 0.880(M) 0.880(M) 0.880(M)
(4). Rehabilitation & Renovation of Primary Schools in District District ADP i - Il - -
Umerkot Under Distritct ADP 2017-18 Programme (16 Units)
1 GPS Amir Bux Mari UC Khroro Syed 0.650(M) 0.650(M) 0.650(M)
2 GPS Mehboob Jo Par UC Khokharapar 0.650(M) 0.650(M) 0.650(M)
3 GPS Bandio Soomra UC Khokharapar 0.950(M) 0.950(M) 0.950(M)
4 GBPS Janhero (R/Work) 0.650(M) 0.650(M) 0.650(M)
5 GBPS Amir Sultan Chandio 0.950(M) 0.950(M) 0.950(M)
6 GBPS Ismail Chandio UC Sher Khan Chandio 0.950(M) 0.950(M) 0.950(M)
7 GBPS Umer Bhambhro UC Shadi Palli 0.850(M) 0.850(M) 0.850(M)
8 GBPS Inayat Bhurgari UC shadi Palli 0.880(M) 0.880(M) 0.880(M)
9 GBPS Mohammad Hashim Nohri 0.550(M) 0.550(M) 0.550(M)
10 GBPS Long Mangrio UC Chhor 0.750(M) 0.750(M) 0.750(M)
11 GBPS Aminabad UC Chhore 0.500(M) 0.500(M) 0.500(M)
(5). Construction of shelterless / addition one class room in existing - Community " - - - Yes
primary schools in Taluka & District Umerkot (06 units) under Development Progra
Community  development  program  for  sustainable
development Goals 2017-18 (PS-70
| GBPS Vasoomal Malhi 0.945(M) 0.945(M) 0.945(M)
2 GBPS Haji Muhammad Bachal Bajir 0.945(M) 0.945(M) 0.945(M)
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S.N Quantity E{T::;?:;:? Estimated total Funds Source of Funds Project Timing of Procurement .
(') Description of procurement (w‘hcrc (where cost (In Million allf)c‘atcd (in (ADP/ procurement “I
applicable) applicable Rs.) Million Rs.) Non-ADP) method Ist QTR[2nd QTR 3rd QTR! 4th QTR |
1 2 3 4 -] 6 7 8 9 10 11 12
3 GBPS Lakhji Thakur 0.945(M) 0.945(M)  0.945(M)
4 GBPS Bhecl Kolhi Paro Ward No. 11 0.945(M) 0.945(M) 0.945(M)
5 GBPS Muhammad Hassan Samoon Dabhi 0.945(M) 0.945(M) 0.945(M)
6 GBPS Muhammad Usman Shahni 0.945(M) 0.945(M) 0.945(M)
(6). Construction of Compound wall in Existing Primary Schools - Community " - - - Yes
in Taluka & District Umerkot (09 units) 2017-18 Programme Development Progra
Under Community Development Program for Sustainable
Development Goals (PS-70)
1 GPS Mahar Ali Samejo 0.685(M) 0.685(M) 0.685(M)
2 GBPS Abdul Majeed Ghulamani 0.685(M) 0.685(M) 0.685(M)
3 GPS Lakhji Thakur 0.685(M) 0.685(M) 0.685(M)
4 GBPS Syed Ali Mohammad Shah Cheel 0.685(M) 0.685(M) 0.685(M)
5 GPS Khalrai Bhambhra 0.685(M) 0.685(M)  0.685(M)
6 GPS Abdul Rauf Samejo 0.685(M) 0.685(M) 0.685(M)
7 GBPS Molvi M. Ishaque 0.685(M) 0.685(M) 0.685(M)
8 GGPS Kanbeer Fazal 0.685(M) 0.685(M) 0.685(M)
9 GPS New Kumbhar Colony (Shamir Kumbhar) 0.685(M) 0.685(M) 0.685(M)
(7). Rehabilitation & Renovation of Elementary / Secondary - Community " - - - Yes
Schools in Taluka & District Umerkot 2017-18 Programme Development Progra
Under Community Development Programme for Sustainable
Development Goals (Constituency PS-70).
1 GBPS Heer Abad 0.800(M) 0.800(M) 0.800(M)
2 GBPS Gul Mohammad Palli 0.695(M) 0.695(M) 0.695(M)
3 GBPS Haji Muhammad Hashim Palli 0.550(M) 0.550(M) 0.550(M)
4 GBPS Khejrari Hakim Shah 0.660(M) 0.660(M) 0.660(M)
5 GBPS Jhamrari 0.295(M) 0.295(M) 0.295(M)
6 GBPS Kunbhar Badha 0.610(M) 0.610(M) 0.610(M)
7 GBPS Khejrari Kunbhar Parra 0.850(M) 0.850(M) 0.850(M)
8 GBPS Lugman Palli Har 0.600(M) 0.600(M) 0.600(M)
9 GBPS Mir Muhammad Pato 0.560(M) 0.560(M) 0.560(M)
10 GBPS Moro Mari 0.630(M) 0.630(M) 0.630(M)
11 GBPS Muneem Palli 0.830(M) 0.830(M) 0.830(M)
12 GBPS Otaque Noor Ali Shah 0.995(M) 0.995(M) 0.995(M)
13 GPS Saleh Mangrio 0.540(M) 0.540(M) 0.540(M)
14 GPS Walidad Palli 0.790(M) 0.790(M) 0.790(M)
15 GBPS Yamin Samoon 0.450(M) 0.450(M) 0.450(M)
(8). Rehabilitation & Renovation of Elementary / Secondary - Community " - - - Yes
Schools in  District Umerkot 2017-18 Programme Under Development Progra
Community Development Programme for Sustainable
Development Goals Constituency PS-69.
I GBPS Sawan Dal 0.500(M) 0.500(M) 0.500(M)
2 GPS Mansoor Ahmed Cheema 0.345(M) 0.345(M) 0.345(M)
3 GBPS Ali Mohammad Rahoo 0.690(M) 0.690(M) 0.690(M)
4  GBPS Nazeer Ahmed Bhurgari 0.395(M) 0.395(M) 0.395(M)
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S.N Quantity P{T:::;::’ Estimated total Funds Source of Funds Project Timing of Procurement _ ;
o Description of procurement (where (where cost (In Million n[lf}c.atrd (in (ADP/ procurement ‘J
applicable) applicabie Rs.) Million Rs.) Non-ADP) method Ist QTR|2nd QTR3rd QTR| 4th QTR B
I 2 3 4 5 6 7 8 9 10 11 12 -
5 GBPS Otaq Ghulam Hyder Shah 0.995(M) 0.995(M) 0.995(M)
6 GBPS Fazal Chopan 0.350(M) 0.350(M) 0.350(M)
7 GBPS Long Mangrio 0.800(M) 0.800(M) 0.800(M)
8 GMS Haji Mureed Khaskheli 0.995(M) 0.995(M) 0.995(M)
9 GBPS Syed Zulfgar Ali Shah 0.520(M) 0.520(M) 0.520(M)
10 GBPS Deh 207 Kharoro 0.800(M) 0.800(M) 0.800(M)
11 GBPS Sada Bux Bhurgri 0.800(M) 0.800(M) 0.800(M)
12 GBPS Muhammad Rahim Kalroo 0.770(M) 0.770(M) 0.770(M)
13 GBPS Ram Chand Malhi 0.800(M) 0.800(M) 0.800(M)
14 GBPS Gahi Khan Gehlro 0.600(M) 0.600(M) 0.600(M)
15 GBPS Edal Nakherech 0.460(M) 0.460(M) 0.460(M)
16 GBPS Yar Muhammad Shah 0.810(M) 0.810(M) 0.810(M)
17 GBPS Muhammad Ismail Rind 0.520(M) 0.520(M) 0.520(M)
18 GGPS Ismail Rind 0.840(M) 0.840(M) 0.840(M)
19 GBPS Soofi Faqir 0.930(M) 0.930(M) 0.930(M)
20 GBPS Natha Singh 0.870(M) 0.870(M) 0.870(M)
21 GBLSS Natha Singh 0.995(M) 0.995(M) 0.995(M)
22 GBPS Valhet Mian Habib Ullah 0.800(M) 0.800(M) 0.800(M)
23 GBHSS Dhoro Naro 0.695(M) 0.695(M) 0.695(M)
24 GBPS Qabool Ahmed Soomro 0.460(M) 0.460(M) 0.460(M)
(9). Construction of Shulterless two room under District ADP - 1.625(M) 1.625(M) 1.625(M)  District ADP " - " - -
Program 2017-18 @ GPS Bharmal UC Ghulam Nabi Shah
Taluka Pithoro
(10). Rehabilitation & Renovation of Primary Schools in Distriet - District ADP " - i - -
Umerkot Under Distritct ADP 2017-18 Programme (16 Units) :
1 GBPS Rehmtullah Jhanjhi 1.200(M) 1.200(M) 1.200(M)
2 GGPS Nusrat Kunri (TEO Female Kunri) 1.990(M) 1.990(M) 1.990(M) »
3 GPS Daro Kolhi Umerkot 1.650(M) 1.650(M) 1.650(M)
4 GBPS Bhoomo Kolhi UC Shadi Palli 1.300(M) 1.300(M) 1.300(M)
5 GBPS Fakir Muhammad Palli UC Shadi Palli 1.100(M) 1.100(M) 1.100(M)
(11). Rehabilitation & Renovation of Elementary / Secondary - Community i - - - Yes
Schools in District Umerkot 2017-18 Programme Under Development Progra
Community Development Programme for Sustainable
Development Goals Constituency PS-69
1 GBMS Gul Mohammad Palii 1.290(M)  1.290(M) 1.290(M)

XECUTIVE ENGINEER
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