OFFICE OF THE EXECUTIVE ENGINEER (WATER), (GULBERG TOWN).
BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

SUBJECT:-  PROVIDING AND LAYING 6”DIA P.E. PIPE FROM MEHRAN GIRLS COLLEGE BLOCK-06
TO QT LAWN BLOCK-06 FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN

GULBERG TOWN
SL. DESCRIPTION QTY. RATE PER | AMOUNT
NO. Rupees in Rupees in UNIT IN
Figures. Words / RUPEES
ITEM

1 | Dismantling and removing road
metalling. 3500 Cft %Cft

2 | Excavation for pipe line in trenches,
and pits in all kind of soils of murum
i/c trimming and dressing sides to
true alignment and shape leveling of
beds of trenches to correct level and
grade, cutting joint holes and
disposal of surplus earth within a one
chain as directed by Engineer
Incharge. Providing fence guards,
lights, flags and temporary crossings
for non-vehicular traffic where ever
required lift upto 5 ft. (1.52m) and
lead upto one chain (30.5m).

i Lift 0°-5 17500 Cft %0CTt

ii. Lift 5°-8’ 7000 Cft %0CHt

3 | Full hire charges of the pumping set per
day i/c of wages of driver and Assistant
fuel or electric energy plate forms
required for placing pumps etc at lower
depth with suction and delivery pipe for
pumping out water found at various
depth from trenches i/c the cost of
errection and  dismantling  after
completion of the job. 12 Days P/Day
4 | Providing, laying & jointing P.E
Pipe Providing & fixing in trenches
including fitting joining & testing etc
complete in all respect the high
density polythene P.E pipes (HDPE-
80) for W/S confirming ISO
4427/Din-8074/8075 BS-3580 & PSI
3051. PN-8.

67dia | 1400 Rft ' P/Rft
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