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OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS 
DIVISION, SUK1UR. 

 BARRAGE COLONY, UKKUR.  
NO.TC/G-55/ / / OF 2018 SUKKUR, DATED: -' /01/2018.  

NOTICE INVITINGSEALED TENDERS 

Sealed tenders are invited as per S.P.P R.A Rules 2010 (Ammended 2013) 
from the interested persons / Contractors / Firms on tandard Bidding Documents (SBDs) 
for procurement of the following Works. 

S. No. I 
ADP No. 

Name of work Estimated 
Cost (M) 

Bid 
Security 

Tender 
Fee 

Completion1  
period 

1 M&R of Road from Qadir Bux Ja Quba 
to Shadi Shaheed road via Salen Dad 
Shambani Bux Katper Mazar Joyo 
Tariq Turail Hamanloi (9.00 Kms) 
Asphalt 

41.3780 
Million 

5% 3000/- 06 Months 

2 M&R of Road from Ghulam Goth to 
Sangrar Mile 0/0-2/0 (3.20 Kms) 
Asphalt 

15.8406 
Million 

5% 3000/- 06 Months 

3 M&R of Road from Ubauro to Feeder 
Canal via Langho Mile 0/0-0/4 & 
1/0-5/4 (8.04 Kms) Asphalt 

14.477 
Million 

5% 3000/- 06 Months 

4 M&R of Road from Mirpur to 
Muhammadpur Mile 0/0-4/0 
(6.44 Kms) (in portion) Asphalt 

4.9991 
1lillion 

5% 3000/- 06 Months 

5 M&R of Road from Jarwar road to Fir 
Bux Gabol Mile 0/0-0/3 (0.60 Km) 
(in portion) Asphalt 

1.9875 
Million 
I  

5% 3000/- 06 Months 

6 M&R of Road from Raharki Bridge to 
Soi Shahrif Mile 0/0-1/0 (1.61 Kms) 
(in portion) Asphalt 

5.9997 
Million 

5% 3000/- 06 Months 

7 M&R of Road from Rangers Canteen 
to National Highway near Mohbali 
Hotel Mirpur Mathelo Mile 0/0-0/4+ 
330' (0.90 Km) (in portion) Asphalt 

5.4983 
Million 

5% 3000/- 06 Months 

8 M&R of Road from Kath Pull to Hayat 
Pitafi Mile 0/0-3/6 (6.00 Kms) 
(in portion) Asphalt 

15.466 
Million 

5% 3000/- 06 Months 

9 M&R of Road from Mathelo road to 
Muhammad Ayoub Mahar Mile 0/0-1/2 
(2.00 Kms) (in portion) Asphalt 

3.3986 
Million 

5% 3000/- 06 Months 

10 M&R of Road from Bhir road to Almani 
Jarwar Mile 1/1-1/6 (1.00 Km) 
(in portion) Asphalt 

p.0961 
V1illion 

5% 3000/- 06 Months 

Blank tenders will be issued on any working day from the date of publication in 
newspapers on payment of tender price money in cash as shown against each work and the 
same can also be downloaded from SPPRA website. 

Tenders single stage on envelope will be received q-'ifii15/01/2018 p2:00 
P.M in drop box and will be opened on date 30/01/2018 © 01:00 PM by the Proc9rément 
Committee in the office of the undersigned in presence of the contrac_o—aithorized 
Representatives. Conditional tender / failing to comply with terms & conditions will not be 
accepted. The procuring agency may reject any ope or all bids at any time under SPPRA 
rules. 
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If the tender remain un responded on the 1st  attempt the next date of issue and 
opening is as under. 

Date of issue Date of open inq  
15/02/2018(11:00 A.M) 15/02/2018 (01:00 P.M) 

TERMS AND CONSITIONS OF THE TENDERS 

1. Contract documents and other terms and conditions can be seen and blank 
tenders can be obtained from the office of the undersigned situated at Barrage 
Colony, Sukkur on payment of tender fee. The bid security in shape of Call 
Deposit / Pay order I Demand draft from any scheduled bank of Pakistan in 
favour of the undersigned should be submitted at the time of submission of Bids 
/ Tenders. 

2. If the undersigned happens to be out of the headquarters on the date of opening 
of tenders or any holyday declared, the same will be opened on the next working 
day at 01:00 Noon. 

3. Undertaking on Affidavit that the firm is not involved in any litigation or 
abandoned any work. 

4. Affidavit to the effect that the firm/contractor has not been blacklisted previously 
by any executing agency. 

5. Undertaking on Stamp Paper that firm is not involved in any kind of litigation, 
departmental rift, abandoned or unnecessary delay in completion of any work in 
the Govt. and as well as in private organizations. 

6. In case of firm, list of partners! particulars Deed, giving full particulars of 
Directors! proprietors or others connected allowing with power of Attorney. In 
case of being sole Proprietor such undertaking on affidavit be furnished 

7. Eligibility Conditions for intending participants in case of works costing 
Rs.2.50(M) and above will be as under. 

i) Registration with Pakistan Engineering Council in the relevant field 
of specialization of work Renewal for the year 2018, as admissible, 
is mandatory. (Category CE-al). 

ii) Bio-data, job letter and salary slips of Engineers and Technical 
staff working with the firm. 

iii) Documentary evidence of works executed / works in progress and 
certificate of satisfactory completion of works by the executing 
agency. 

iv) List of works in progress indicating cost of each work and copy of 
letter of award of work. 

v) List of Machinery and equipment available with the documentary 
evidence of its ownership certificate of bank showing credit-
worthiness along with bank statement. 

vi) Registration with Income Tax Department (NTN Certificates) and 
copy of N.l.Cs. of the owners/individuals including filing of Tax 
Returns to FBR up to year 2017. 

vii) Registration with Sindh Revenue Board as per Rules. 
viii) Affidavit on the Stamp Paper regarding the Firm is not Black listed 

at all in any Department. 

EXECUTIVE ENGINEER 
PROVINCIAL HIGHWAYS DIVISION 

SUKKUR 
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Copy forwarded with compliments to:  
1. The Director Information Department Karachi for favour of his kind information  

and further necessary action.  
2. The Chief Engineer, Hiqhways Circle, Sukkur.  
3. The Superintendinq Enciineer, Provincial Hiqhways Circle, Sukkur.  
4. The Director A&F Govt. of Sindh SPPRA Planninq & Development 

Department Karachi Barrack # 8 Sindh Secretariat Court Road Karachi for 
SPPRA's Website.  

5. The Executive Enqineer's (all) under Superintending Enqineer, Provincial  
Hiqhways Circle Sukkur for information and wide publicity.  

6. The Assistant Enqineer, Public Health Enqineerinq Department Sub-
Division, Rohri for information.  

7. The Assistant Enqineer, (all) under Executive Enqineer Provincial Hiqhways  
Division copy to Head ClerklDrawinq Branch/Notice Board (Local) for 
information & wide publicity.  
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ANNUAL PROCUREMENT PLAN 2017-18 

Provincial Hqhways Division Sukkur 
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ANNUAL PROCUREMENT PLAN 

(WORKS, GOOD & SERVICES) 

FINANCIAL YEAR 2 0 1 7 -18 AGENDA NO.01 

Sr. No. I 
ADP No. 

Description of 
Procurement 

Quantity 
(where 

. 
applicable) 

Estimated 
. 

unit cost 
where 

applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13. 

1/2557 
District Sukkur (Improvement) 

01 No: 
Mile 1/0-1/3 
(0.60 Kms) 

8.500(M) 51.255(M) 17.513 
(M) 

ADP Single Stage 
Single 

Envelope 

- - - - Construction I Improvement of 
Road from Sirgo to Samo 
Chachar Mile 3/0-3/3 
(0.60 Km). 

2/2558 WIR of Road from National 
Highway to Nabi Shah road 
Mile 0/0-0/5 (4.83 Kms). 

OfNö: 
Mile 0/0-0/5 
(1 .00 Km) 

10.950(M) 50.156(M) 38.958 ---ADP 
(M) 

-do- - - - - 

3 / 2563 W/R of Road from National 
Highway Railway Phatak to 
Village Agro Mile 1/7-2/4 
(1.00 Km). 

01 No: 13.898 (M) 49.734 (M) 36.433 
(M) 

ADP -do- - - - - 

4 / 2559 Improvement of Road from 
Kandhra to Dodanko Via Wah 
Burira Mile 0/0-1/4 (2.41 Kms). 

01 No: 
Mile 0/0-1/2 
(2.01 Kms) 

19.9457 
(M) 

51 .428 (M) 37.428 
(M) 

ADP -do- 151  - - - 

5/2593 W/R of Road from Nirch 
Regulator to BHU Sultanpur 
Mile 2/4-6/2 (6.04 Kms). 

01 No: 80.000(M) 221.847 
(M) 

10.000 
(M) 

ADP -do- - - - - 

6 / 2562 
District Ghotki (Improvement) 1 No: 32.796 (M) 136.599 

(M) 
8.000 (M) ADP -do- - - - - 

W/R of Road from Mathelo 
to Jarwar Mile 1/3+330-3/0 
(2.41 Kms) 

7 / 2635 Improvement of Road from 
Anwarabad to Village Rap 
(11.00 Kms) (Phase-I). 

01 No: 
Mile 2/4-6/7 
(7.03 Kms) 

45.632 (M) 75.550 (M) 
. 

19.000 
(M) 

ADP -do- - - - - 

8 / 2715 Reconditioning of Road from 
Mirpur Mathelo Dad Laghari 
road to Dera Sardar Ahmed Au 
Khan Pitafi via Dad Laghari 
Mile 0/0-12/4 (20.00 Kms). 

01 No: 
Mile 0/0-4/4 
(7.24 Kms) 

74.189 (M) 

. 

208.189 
(M) 

50.000 
(M) 

ADP -do- - - - - 
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Sr. No. I 
ADP No. 

Description of 
Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 

where 
applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 
01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13. 

District Sukkur (Improvement) 
9 / 2649 Reconditioning of Road from 01 No: 22.569 (M) 66.224 (M) 17.000 ADP Single Stage 

Salehpat Sikandarabad to (M) Single 
Viflage Allah Warayo Bhambhro Envelope 
Mile 0/0-5/5 (9.00 Kms). 

10/2650 WIR of Road from Village Qaim 01 No: 33.1636 76.033 (M) 10.000 ADP -do- 
Behan to Viii: Panjal Bhambhro (M) (M) 
Phase-I Mile 0/0-4/3 (7.00 Kms). 

11 / 2675 Rehabilitation of Road from Lab- 01 No: 122.500 116.000 31.000 ADP -do- 
e-Mehran to Shikarpur Phtatak (M) (M) (M) 
(Military Road) Dual Carriage 
Way Mile 0/0-0/5 (i.00 .Krn) 
Phase-Il. 

12/2560 Improvement! Reconditioning of 01 No: 18.800(M) 51.551 (M) 32.839 ADP 
Road from Salehpat (M) 
Sikandarabad to Titroi via 
Village Niari Mile 117-3/3 
(2.41 Kms). 

13 /2561 Improvement] Reconditioning of 01 No: 40.000 (M) 52.626 (M) 36.344 ADP -do- 
Road from Patni to (M) 
Arrore via Village Abeejano 
Mile 0/0-2/0 (3.21 Kms). 
District Sukkur (New 
Construction Schemes) 

14 /2921 Construction of Road from Nabi 01 No: 85.309 (M) 85.309 (M) 20.000 ADP -do- - - - - Un- 
Bux Pull to Village Saleem (M) Approved 
Mahar via Village Miandad, 
Village Qasim, Village Dost All, 
Village Hamid to village 
Habibullah Mile 0/0-4/7 
(7.84 Kms). 

15/2939 Construction of Road from 01 No: 54.950 (M) 64.219 (M) 21.000 ADP -do- 1st - - - Approved 
Salehpat to Thikratho Village Ali Mile 0/0-3/3 (M) 
Dost Magsi, Village Pehalwaan (5.43 Kms) 
Magsi, Village Miandad . 
Shambani, Village Menhon 
Khan Shambani & Village 
Haji Rahim Dino Shambani 
Mile 0/0-3/3 (5.43 Kms). 



Sr. No. I 
ADP No. 

Description of 
Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 

where 
applicable 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

Method 

Timing of Procurement 
-- 

Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

16 / 2940 Construction of Road from Nabi 01 No: 84.604 (M) 85.309 (M) 19.500 ADP Single Stage 1 - - - Approved 
Bux Pull to Village Saleem Mahar 
via Village Miandad, Village 

(M) Single 
Envelope 

Qasim, Village Dost Ali, Village 
Hamid to village Habibullah 
Mile 0/0-4/7 (7.84 Kms). 
District Ghotki (New Improvement 
Schemes 

17 /2714 W/R of Road from N.Hway 01 No: 122.005 122.005 37.500 ADP -do- - - - - Un- 
Byepass Panju Bag road to 
Village Rais Ibrahim Chachar & 

(M) (M) (M) Approved 

Old Sardar Khan Ghoto Village 
Mile 0/0-6/2 (10.00 Kms). 

18 /2716 Reconditioning of Road from 01 No: 153.161 153.161 35.000 ADP -do- - - - - Un- 
Jarwar to Yaru Lund i/c Jarwar (M) (M) Approved (M) 
Byepass Mile 0/0-9/0 
(14.40 Kms). 

19/2719 Reconditioning of Road from 01 No: 131 .403 131.403 30.000 ADP -do- - - - - Un- 
Mirpur Mathelo to Mathelo (M) (M) (M) Approved 
Mile 0/0-8/0 (13.00 Kms). 

20/2815 Construction of Road from 1 No: 19.031 (M) 57.627 (M) 44.677 ADP -do- - - - - 
Sadhuja to Shaheed Pull (M) 
Mile 1/7-2/4 (1.00 Km) 

21/2816 Construction of R.C.0 Box 1 No: 8.828 (M) 45.909 (M) 33.449 ADP -do- - - - - 
Culverts along Construction of (M) 
Road from Gulan Shah to 
Gudpur Mile 0/0-0/5 

22/2817 Construction of R.C.0 Box 1 No: 7.376 (M) 46.151 (M) 30.711 ADP -do- - - - - 
Culverts along Construction of (M) 
Road from Bachau Bund to 
Phullani Mile 0/0-0/5 
District Ghotki (New Construction 
Scheme) 01 No: 

23/2931 Construction of Road from 
Kandao to Alam Tobo via 
Hekalpat Mile 0/0-6/2(10.00 Kms) 

Mile 0/0-3/1 
(5.02 Kms) 

50.601 (M) 107.582 
(M) 

25.000 
(M) 

ADP -do- - - - - Approved 

24 M&R of Road from Qadir Bux 01 No: 41.3780 . 41.3780 41.400 M&R Single Stage 1st - - - 

Ja Quba to Shadi Shaheed 
road via Saien Dad Shambani 

(M) (M) (M) Single 
Envelope 

Bux Katper Mazar Joyo Tariq 
Turail Hamanloi (9.00 Kms) 
Asphalt 



Sr. No. I 
ADP No. 

Description of 
Procurement 

(where 
applicable) 

unit cost 
where 

applicable 

Estimated 
total cost 

Funds 
allocated 

funds 
(ADPINon 

ADP) 

procurement 
Method 1st Qtr 

- 

Timing of 

2 7n11QtJ30tr4ttr 

Procurement 

25 M&R of Road from Ghulam 
Goth to Sangrar Mile 0/0-2/0 
(3.20 Kms) Asphalt 

01 No: 15.8406 
(M) 

15.8406 
(M) 

15.855 
(M) 

M&R 

. 

Single Stage 
Single 

Envelop 
Single Stage 

Single 
Envelope 

26 M&R of Road from Ubauro to 
Feeder Canal via Langho Mile 
0/0-0/4 & 1/0-5/4 (8.04 Kms) 
Asphalt 

01 No: 14.477 
(M) 

14.477 
(M) 

14.477 
(M) 

M&R i 

 I 

27 M&R of Road from Mirpur to 
Muhammadpur Mile 0/0-4/0 
(6.44 Kms) (in portion) Asphalt 

01 No: 4.9991 
(M) 

4.9991 
(M) 

5.000 
(M) 

M&R Single Stage 
Single 

Envelope 

1st 

= 28 M&R of Road from Jarwar road 
to Pir Bux Gabol Mile 0/0-0/3 
(0.60 Km) (in portion) Asphalt 

1 No: 1.9875 
(M) 

1.9875 
(M) 

2.000 
(M) 

M&R Single Stage 
Single 

Envelope 

1st - 

29 M&R of Road from 
Raharki Bridge to Soi Shahrif 
Mile 0/0-1/0 (1.61 Kms) 
(in portion) Asphalt 

1 No: 5.9997 
(M) 

5.9997 
(_M) 

6.000 
(M) 

M&R Single Stage 
Single 

Envelope 

i 

30 M&R of Road from Rangers 
Canteen to National Highway 
near Mohbali Hotel Mirpur 
Mathelo Mile 0/0-0/4+ 330' 
0.90 Km) (in portion) Asphalt 

1 No: 5.4983 
(M) 

5.4983 
(M) 

5.500 
(M) 

M&R Single Stage 
Single 

Envelope 

i 

31 M&R of Road from Kath Pull 
to Hayat Pitafi Mile 0/0-3/6 
(6.00 Kms) (in portion) Asphalt 

01 No: 15.466 
(M) 

15.466 
(M) 

15.480 
(M) 

M&R Single Stage 
Single 

Envelope 

i - - - — 

32 M&R of Road from Mathelo 
road to Muhammad Ayoub 
Mahar Mile 0/0-1/2 (2.00 Kms) 
(in portion) Asphalt 

01 No: 3.3986 
(M) 

3.3986 
(M) 

3.400 
(M) 

M&R Single Stage 
Single 

Envelope 

i 

33 M&R of Road from Bhir road to 
Almani Jarwar Mile 1/1-1/6 
(1.00 Km) (in portion) Asphalt 

01 No: 3.0961 
(M) 

3.0961 
(M) 

3.098 
(M) 

M&R Single Stage 
Single 

Envelope 

i 
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