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OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS
DIVISION, SUKKUR.
BARRAGE COLONY, SUKKUR.
NO.TC/G-65/ %/ _ /OF 2018 SUKKUR, DATED: © £ /01/2018.
NOTICE INVITING SEALED TENDERS
Sealed tenders are invited as per S.P.P.R.A Rules 2010 (Ammended 2013)

from the interested persons / Contractors / Firms on Standard Bidding Documents (SBDs)
for procurement of the following Works.

S. No./ Name of work Estimated| Bid |Tender|Completion
ADP No. Cost (M) |Security| Fee period
1 M&R of Road from Qadir Bux Ja Quba | 41.3780 5% 3000/- | 06 Months
to Shadi Shaheed road via Saien Dad | Million '
Shambani Bux Katper Mazar Joyo
Tarig Turail Hamanloi (9.00 Kms)
Asphalt
2 M&R of Road from Ghulam Goth to| 15.8406 5% 3000/- | 06 Months
Sangrar Mile 0/0-2/0 (3.20 Kms)| Million
Asphalt
3 M&R of Road from Ubauro to Feeder| 14.477 5% 3000/- | 06 Months
Canal via Langho Mile 0/0-0/4 & | Million
1/0-5/4 (8.04 Kms) Asphalt

4 M&R of Road from Mirpur to| 4.9991 5% | 3000/- | 06 Months
Muhammadpur Mile 0/0-4/0 [ Million .
(6.44 Kms) (in portion) Asphalt

5 M&R of Road from Jarwar road to Pir| 1.9875 5% 3000/- | 06 Months
Bux Gabol Mile 0/0-0/3 (0.60 Km)| Million
(in portion) Asphait

6 M&R of Road from Raharki Bridge to 5.9997 5% 3000/- | 06 Months
Soi Shahrif Mile 0/0-1/0 (1.61 Kms)| Million s
(in portion) Asphalit

7 M&R of Road from Rangers Canteen| 5.4983 5% 3000/- | 06 Months
to National Highway near Mohbali| Million
Hotel Mirpur Mathelo Mile 0/0-0/4+
330’ (0.90 Km) (in portion) Asphalt

8 M&R of Road from Kath Pull to Hayat| 15.466 5% 3000/- | 06 Months
Pitafi Mile 0/0-3/6 (6.00 Kms)| Million
(in portion) Asphalt

9 M&R of Road from Mathelo road to| 3.3986 5% 3000/- | 06 Months
Muhammad Ayoub Mahar Mile 0/0-1/2 | Million
(2.00 Kms) (in portion) Asphalt

10 M&R of Road from Bhir road to Almani| 3.0961 5% 3000/- | 06 Months .
Jarwar Mile 1/1-1/6 (1.00 Km)| Million '
(in portion) Asphalt

Blank tenders will be issued on any working day from the date of publication in
newspapers on payment of tender price money in cash as shown against each work and the
same can also be downloaded from SPPRA website. F ST

Tenders single stage on envelope will be received $2™15/01/2018 @ 02:00
P.M in drop box and will be opened on date 30/01/2018 @ 01:00
Committee in the office of the undersigned in presence of the co
Representatives. Conditional tender / failing to comply with terms & conditions will not be
accepted. The procuring agency may reject any one or all bids at any time under SPPRA
rules.
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If the tender remain un responded on the 1% attempt the next date of issue and

opening is as under.

01.

02.

03.

04.

05.

06.

07.

Date of issue Date of opening
15/02/2018 (11:00 A.M) 15/02/2018 (01:00 P.M)

TERMS AND CONSITIONS OF THE TENDERS

Contract documents and other terms and conditions can be seen and blank
tenders can be obtained from the office of the undersigned situated at Barrage
Colony, Sukkur on payment of tender fee. The bid security in shape of Call
Deposit / Pay order / Demand draft from any scheduled bank of Pakistan in
favour of the undersigned should be submitted at the time of submission of Bids
/ Tenders.

If the undersigned happens to be out of the headquarters on the date of opening
of tenders or any holyday declared, the same will be opened on the next working
day at 01:00 Noon.

Undertaking on Affidavit that the firm is not involved in any litigation or
abandoned any work.

Affidavit to the effect that the firm/contractor has not been blacklisted previously
by any executing agency.

Undertaking on Stamp Paper that firm is not involved in any kind of litigation,
departmental rift, abandoned or unnecessary delay in completion of any work in
the Govt. and as well as in private organizations.

In case of firm, list of partners/ particulars Deed, giving full particulars of
Directors/ proprietors or others connected allowing with power of Attorney. In
case of being sole Proprietor such undertaking on affidavit be furnished

Eligibility Conditions for intending participants in case of works costing
Rs.2.50(M) and above will be as under.

i) Registration with Pakistan Engineering Council in the relevant field
of specialization of work Renewal for the year 2018, as admissible,
is mandatory. (Category CE-01).

i) Bio-data, job letter and salary slips of Engineers and Technical
staff working with the firm. _

iii) Documentary evidence of works executed / works in progress and
certificate of satisfactory completion of works by the executing
agency.

iv) List of works in progress indicating cost of each work and copy of
letter of award of work.

) List of Machinery and equment available with the documentary
evidence of its ownership certificate of bank showing credit-
worthiness along with bank statement.

vi) Registration with Income Tax Department (NTN Certificates) and -
copy of N.IL.Cs. of the owners/individuals including filing of Tax
Returns to FBR up to year 2017.

vii)  Registration with Sindh Revenue Board as per Rules.

viii)  Affidavit on the Stamp Paper regarding the Firm is not Black listed
at all in any Department. )

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
| SUKKUR
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Copy forwarded with compliments to:

The Director Information Department Karachi for favour of his kind information
and further necessary action.

The Chief Engineer, Highways Circle, Sukkur.

The Superintending Engineer, Provincial Highways Circle, Sukkur.

The Director A&F Govt. of Sindh SPPRA _Planning & Development
Department Karachi Barrack # 8 Sindh Secretariat Court Road Karachi for
SPPRA’s Website.

The Executive Engineer’s (all) under Superintending Engineer, Provincial
Highways Circle Sukkur for information and wide publicity.

The Assistant Engineer, Public _Health Engineering Department Sub-
Division, Rohri for information.

The Assistant Engineer, (all) under Executive Engineer Provincial Highways

Division copy to Head Clerk/Drawing Branch/Notice Board (Local) for

information & wide publicity.
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ANNUAL PROCUREMENT PLAN 2017-18

Provincial Highways Division Sukkur
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STANDARD PROCUREMENT PLAN 140115JPG (22070°991)

ANNUAL PROCUREMENT PLAN

(WORKS, GOQOD & SERVICES)
FINANCIAL YEAR2017-18

AGENDA NO.01

. Estimated Source of . [
Sr. No. / Description of c::?:::;y unit cost | Estimated | Funds funds p:;?g;:::m Tining/of Procurement Remarks |
ADP No. Procurement applicable) ap‘;:;:;:h total cost | allocated (Agl;gon Method 1stQtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
District Sukkur (Improvement)
11/2557 |Construction / Improvement off 01 No: 8.500 (M) [51.255 (M)| 17.513 ADP | Single Stage - - - -
Road from Sirgo to Samo|Mile 1/0-1/3 (M) Single
Chachar Mile 3/0-3/3| (0.60 Kms) Envelope
_ 1(0,60 Km). .
2/2558 WR of Road from Nationall 01 No: [10.950 (M)[50.156 (M)| 38.958 ADP | -do- - - - -
Highway to Nabi Shah road|Mile 0/0-0/5 (M)
Mile 0/0-0/5 (4.83 Kms). (1.00 Km)
3/2563 [W/R of Road from Nationall| 01 No: [13.898 (M)[49.734 (M)| 36.433 ADP -do- - - - -
Highway @ Railway Phatak to (M)
Vilage Agro Mile 1/7-2/4
(1.00 Km).
4 /2559 |Improvement of Road from| 01 No: 19.9457 (51.428 (M)| 37.428 ADP -do- 1™ - B -
Kandhra to Dodanko Via Wah|Mile 0/0-1/2 (M) (M)
Burira Mile 0/0-1/4 (2.41 Kms). [ (2.01 Kms)
5/2593 W/R of Road from Nirch| 01 No: [80.000(M)| 221.847 | 10.000 ADP -do- - - - -
Regulator to BHU Sultanpur (M) (M)
Mile 2/4-6/2 (6.04 Kms).
District Ghotki (Improvement) 1 No: 32.796 (M)| 136.599 |8.000 (M)| ADP -do- - - - -
672562 [W/R of Road from Mathelo (M)
to Jarwar Mile 1/3+330'-3/0
(2.41 Kms)
712635 (Improvement of Road from| 01 No: |45.632(M)|75.550(M)| 19.000 ADP -do- - - - -
Anwarabad to Village Rap|Mile 2/4-6/7 : (M)
(11.00 Kms) (Phase-l). (7.03 Kms)
8 /2715 |Reconditioning of Road from| 01 No: [74.189(M)| 208.189 | 50.000 ADP -do- - - - -
Mirpur Mathelo Dad Laghari|Mile 0/0-4/4 (M) (M)
road to Dera Sardar Ahmed Ali| (7.24 Kms) ]
Khan Pitafi via Dad Laghari
Mile 0/0-12/4 (20.00 Kms).
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Sr. No./
ADP No.

Description of
Procurement

Quantity
(where
applicable)

Estimated
unit cost
where
applicable

Estimated
total cost

Funds
allocated

Source of
funds
(ADP/Non
ADP)

Proposed
procurement
Method

Timing of Procurement

1st Qtr

2nd Qtr

3rd Qtr

4th Qtr

Remarks .

01.

02.

03.

04.

05.

06.

07.

08.

09.

10.

1.

12

3. |

9 /2649

District Sukkur (Improvement)

Reconditioning of Road from
Salehpat  Sikandarabad to
Village Allah Warayo Bhambhro
Mile 0/0-5/5 (9.00 Kms).

01 No:

22.569 (M)

66.224 (M)

17.000
(M)

ADP

Single Stage
Single
Envelope

10/2650

WIR of Road from Village Qaim
Behan to Vill: Panjal Bhambhro
Phase-| Mile 0/0-4/3 (7.00 Kms).

01 No:

33.1636
(M)

76.033 (M)

10.000
(M)

ADP

-do-

11/2675

Rehabilitation of Road from Lab-
e-Mehran to Shikarpur Phtatak
(Military Road) Dual Carriage

-Way—Mile - 0/0-0/5 (1.00 Km)

Phase-II.

01 No:

122.500
(M)

116.000
(M)

31.000
(M)

ADP

-do-

12 /2560

Improvement/ Reconditioning of
Road from Salehpat
Sikandarabad Titroi  via
Village  Niari 1/7-3/3
(2.41 Kms).

to
Mile

01 No:

18.800 (M)

51.551 (M)

32.839
(M)

ADP

-do-

1372561

Improvement/ Reconditioning of
Road from Patni to
Arrore via Village Abeejano
Mile 0/0-2/0 (3.21 Kms).

01 No:

40.000 (M)

52.626 (M)

36.344
(M)

ADP

-do-

14 /2921

District Sukkur (New

Construction Schemes)

Construction of Road from Nabi
Bux Pull to Village Saleem
Mahar via Village Miandad,
Village Qasim, Village Dost Ali,
Vilage Hamid to village
Habibullah Mile 0/0-4/7
(7.84 Kms).

01 No:

85.309 (M)

85.309 (M)

20.000
(M)

ADP

-do-

Un-
Approved

1572939

- |Khan

Construction of Road from
Salehpat to Thikratho Village Ali
Dost Magsi, Village Pehalwaan
Magsi, Village Miandad
Shambani, Village Menhon
Shambani & Village
Haji Rahim Dino  Shambani

Mile 0/0-3/3 (5.43 Kms).

01 No:
Mile 0/0-3/3
(5.43 Kms)

154.950 (M)

64.219 (M)

21.000
(M)

ADP

-do-

.151

Approved
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; Estimated Source of o
Sr. No./ Description of C{I:?‘r;t:;y unit cost | Estimated | Funds funds p;’:&‘;::nt Viming/of Prochrement Remarks
ADP No. Procurement applicable) aE‘::;z;‘l’ﬂe totaticost | allocated (Agg’g}“ Method | 1stQtr | 2nd Qtr | 3rd Qtr | 4th Qtr
16 / 2940|Construction of Road from Nabil 01 No: [84.604 (M)[85.309 (M)| 19.500 ADP Single Stage 1~ - - - Approved"
Bux Pull to Village Saleem Mahar (M) Single
via Vilage Miandad, Village Envelope
Qasim, Village Dost Ali, Village
Hamid to village Habibullah
Mile 0/0-4/7 (7.84 Kms).
District Ghotki (New Improvement
Schemes)
1712714 ‘é\;fgpa;sf Sgﬁﬂ fBr‘;fg r’:’}a*é‘”?g 01No: | 122.005 | 122.005 | 37.500 | ADP -do- - - - = Un-
Village Rais Ibrahim Chachar & (M) (M) L Approved
Old Sardar Khan Ghoto Village
Mile 0/0-6/2 (10.00 Kms).
18 72716|Reconditioning of Road from| 01 No: 153.161 | 153.161 | 35.000 ADP -do- - - - - Un-
Jarwar to Yaru Lund i/c Jarwar| (M) M) (M) Approved
Byepass Mile 0/0-9/0 —t—
(14.40 Kms). | e
19/ 2719|Reconditioning of Road from| 01 No: 131403 | 131.403 | 30.000 ADP -do- - - - " Un-
Mirpur Mathelo to Mathelo (M) (M) (M) Approved
Mile 0/0-8/0 (13.00 Kms).
20/2815|Construction of Road from| 1 No: 19.031 (M) |57.627 (M)| 44.677 ADP -do- - - - -
Sadhuja to Shaheed Pull (M)
Mile 1/7-2/4 (1.00 Km)
21/2816|Construction of R.C.C Box| 1 No: 8.828 (M) |45.909 (M)| 33.449 ADP -do- - - - -
Culverts along Construction of (M)
Road from Gulan Shah to
Gudpur Mile 0/0-0/5
22 /2817|Construction of R.C.C Box| 1 No: 7.376 (M) [46.151 (M)| 30.711 ADP -do- - - - -
Culverts along Construction of] (M)
Road from Bachau Bund to
Phullani Mile 0/0-0/5
District Ghotki (New Construction
Scheme) _ _ 01 No:
23/2931|Construction ~ of Road frompyie 0/0-3/1(50.601 (M)| 107.582 | 25.000 | ADP -do- . : : - | Approved
Kandao to Alam Tobo via (5.02 Kms) (M) (M)
Hekalpat Mile 0/0-6/2(10.00 Kms) | *™°
24 M&R of Road from Qadir Bux| 01 No: 41.3780 .| 41.3780 | 41.400 M&R | Single Stage ™ - - -
Ja Quba to Shadi Shaheed (M) (M) M) ' Single
.| road via Saien Dad Shambani Envelope
Bux Katper Mazar Joyo Tariq
Turail Hamanloi (9.00 Kms)
Asphalt
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. Quanti Estimated Source of p
Sr. No. / Description of (wher;y unitcost | Estimated | Funds | funds ropased Timing of Procureﬁ
ADP No. Procurement applicable) where total cost | allocated | (ADP/Non procurement Remarks
PP applicable ADP) Method | 1stQtr | 2nd Qtr | 3rd Qtr | ath atr
25 M&R of Road from Ghulam| 01 No: 15.8406 | 15.8406 | 15.855 M&R | Single Stage 1% = Bsataeasatly
Goth to Sangrar Mile 0/0-2/0 (M) (M) (M) Single )
(3.20 Kms) Asphalt Envelope
26 M&R of Road from Ubauro to| 01 No: 14.477 14 477 14.477 M&R Single Stage 14 =
Feeder Canal via Langho Mile (M) (M) (M) Single : 5
0/0-0/4 & 1/0-5/4 (8.04 Kms) Envelope
Asphalt
- 27 M&R of Road from Mirpur to| 01 No: 4.9991 4.9991 5.000 M&R | Single Stage ™ - =
Muhammadpur Mile 0/0-4/0 (M) (M) (M) Single )
(6.44 Kms) (in portion) Asphalt Envelope
28 M&R of Road from Jarwar road 1 No: 1.9875 1.9875 2.000 M&R | Single Stage | 1% - -
to Pir Bux Gabol Mile 0/0-0/3 (M) (M) (M) Single
(0.60 Km) (in portion) Asphalt Envelope
29 [M&R —of _Road from| 1No: 59997 | 59997 | 6.000 | M&R |Single Stage| 1% . - e
Raharki Bridge to Soi Shahrif | (M) (M) (M) Single
Mile 0/0-1/0 (1.61 Kms) = _ Envelope
(in portion) Asphalt J S —
30 |M&R of Road from Rangers| 1 No: 5.4983 5.4983 5.500 M&R | Single Stage | 1 - 3 e
Canteen to National Highway (M) (M) (M) Single
near Mohbali Hotel Mirpur Envelope
Mathelo Mile 0/0-0/4+ 330'
(0.90 Km) (in portion) Asphalt
31 M&R of Road from Kath Pull| 01 No: 15.466 15.466 15.480 M&R | Single Stage ™ - - -
g g
to Hayat Pitafi Mile 0/0-3/6 (M) (M) (M) Single
(6.00 Kms) (in portion) Asphalt Envelope
32 M&R of Road from Mathelo| 01 No: 3.3986 3.3986 3.400 M&R | Single Stage 1™ % = -
road to Muhammad Ayoub (M) (M) (M) Single
Mahar Mile 0/0-1/2 (2.00 Kms) Envelope
(in portion) Asphalit
33 M&R of Road from Bhirroad to| 01 No: 3.0961 3.0961 3.098 M&R | Single Stage T - " =
g g
Almani Jarwar Mile 1/1-1/6 (M) (M) (M) Single
(1.00 Km) (in portion) Asphalt Envelope
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