SUBJECT :-

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE), (GULBERG TOWN).

P/L OF 12”DIA & 8”DIA SEWERAGE PIPE LINE IN BLOCK-12 AND DIFFERENT BLOC]

OF DIFFERENT AREAS IN GULBERG TOWN.
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Dismantling and removing road
metalling.

2500 Cft

% Cft

Excavation for pipe line in trenches,
and pits in all kind of soils of murum
i/c trimming and dressing sides to
true alignment and shape leveling of
beds of trenches to correct level and
grade, cutting joint holes and
disposal of surplus earth within a one
chain as directed by Engineer
Incharge. Providing fence guards,
lights, flags and temporary crossings
for non-vehicular traffic where ever
required lift upto 5 ft. (1.52m) and
lead upto one chain (30.5m).
i. Lift 0°-5

ii. Lift 5°-8

iii. Lift 8°-11°

12500 Cft

7500 Cft

1750 Cft

%0Cft

%0CHt

%0Cft

|US]

Full hire charges of the pumping set per
day i/c of wages of driver and Assistant
fuel or electric energy plate forms
required for placing pumps etc at lower
depth with suction and delivery pipe for
pumping out water found at various
depth from trenches i/c the cost of
errection  and  dismantling  after
completion of the job. Hire charges of
pumping set upto 10 HP pumping out
water from 10 ft deep trench.

30 Days

P/Day

Providing, laying RCC pipes with
(Rubber Ring Joint and fitting in trench
i/c cutting, fitting and jointing with
rubber ring i/c testing with water to

specified pressure.
i. 12”dia

ii. 8”dia

500 Rft

300 Rft

P/Rft

P/Rft

il
s
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