



Pf: # 9200039

**OFFICE OF THE
EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION HYDERABAD**

No. TC/G-55/ 4221 /of 2009, Hyderabad, Dated: 21/09/2009

NOTICE FOR INVITING TENDERS

Sealed Tenders on B-I form for the works mentioned below are invited from the qualified Contractors, Suppliers & Firms under PPRA Rules 2004 and registered with Pakistan Engineering Council for the year 2009.

| S. No. | Name of Work | Estimated Cost | Earnest Money | Completion Period | Tender Fee |
|--------|--------------|----------------|---------------|-------------------|------------|
|--------|--------------|----------------|---------------|-------------------|------------|

LIST OF WORKS IS ATTACHED

The tender documents will be issued to all interested parties/firms on production along with copy Computerized National Identity Card of the Proprietor of Firm. The application for purchase of tender documents should accompany 2% Earnest Money of the estimated cost, as mentioned below, in the shape of Deposit-at-Call from any scheduled Bank of Pakistan duly pledged to the undersigned. Blank tender documents will be issued to the applicant after scrutiny of the application and on payment of cost of tender (not refundable).

PROGRAMME FOR ISSUE/RECEIPT AND OPENING OF TENDERS

| S. No. | Particulars | 1 st Attempt | In case of Un-responded works | |
|--------|--|-------------------------|-------------------------------|-------------------------|
| | | | 2 nd Attempt | 3 rd Attempt |
| 1. | Date of receipt of application and issuance of tenders upto date | 03/10/2009 | 17/10/2009 | 24/10/2009 |
| 2. | Date of receipt of Tenders & opening (Receipt of tender upto 2:00 P.M) | 05/10/2009 | 19/10/2009 | 27/10/2009 |

• **TERMS AND CONDITIONS OF THE TENDERS**

- Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each work and submission of call deposit of any reputed Bank of Pakistan. In the name of undersigned.
- No conditional tenders will be entertained.
- The tender will be opened at 2:00 P.M in presence of the committee i.e. Superintending Engineer Provincial Buildings Circle Hyderabad the undersigned and Divisional Accounts Officer in presence of the Contractors or their authorized agents who are present at the time other terms and conditions can be seen in the office of the undersigned on any working day during working hours.
- If the undersigned happens to be out of the Head quarter on the date of opening of tenders the same will be opened on the next working day at 2:00 P.M.
- Eligibility Conditions for Intending Participants Are As Under
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
 - Bio date of Engineers and Technical Staff working with the firm.
 - Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employers.


- iv) List of works in progress indicating cost of each work and copy of letter of award of work.
 - v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank statement.
6. Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
 7. Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the Department
 8. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
 9. Affidavit with effect that all documents/particulars/information furnished are true correct.
 10. In cast of Firm, list of partners/Partnership Deed, giving full particulars of Directors/proprietors or others connected along with power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.
 11. In case of works costing below Rs: 2.5000 (M) in conditions at S. No. 5 will not be applicable.
 12. This NIT can be seen on website Works & Services Department Government of Sindh for WWW.Sindh.GOV.PK.

/

(AKHTAR HUSSAIN DAWACH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
HYDERABAD

Copy forwarded with Compliment to:

1. The Chief Engineer, Building Department Government of Sindh, Hyderabad for favour of his kind information.
2. ✓ The Director of Information (Advt) Public Relation Block No. 96, Sindh Secretariat Karachi, along with (7 copies) for publication in only 3 leading Newspapers.
3. ✓ The Director Sindh Public Procurement Regulatory Authority, Barrak No. 8, Sindh Secretariat No. 4-A Court Road Karachi, for favour of his kind information (~~along with CD~~).
4. The Superintending Engineer, Provincial Buildings Circle, Hyderabad, for favour of his kind information.
5. The Executive Engineer, Provincial Building Division Mirpurkhas, for information and wide publicity.
6. The Assistant Engineer, Provincial Building, Sub-Divisions-I, II, Sujawal @ Hyderabad, Dadu & Electrical Hyderabad, for information and wide publicity. They should submit the estimate of above subject works within 10 days after Receipt of this office letter.
7. The Divisional Head Clerk/Divisional Head Draftsman & Notice Board (Local) for information



EXECUTIVE ENGINEER
PROVINCIAL BUILDING DIVISION
HYDERABAD

LIST OF WORK

| | Name of Work | Estimate d Cost | Earnest Money | Time Limit | Tender Fee |
|-----|---|--------------------|------------------|------------|---------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| 1. | M&R to Bungalow NO. B-1 Anti Corruption Colony Hyderabad | 0.150 | 3,000 | 02 Months | 500 |
| 2. | M&R to Bungalow No. D-4 GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 3. | M&R to Bungalow No. C-13 GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 4. | M&R to Bungalow No. C-15 GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 5. | M&R to Bungalow No. 1 Civil Line Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 6. | M&R to Officers Flats GOR Colony Hyderabad | 0.200 | 4,000 | 02 Months | 500 |
| 7. | M&R to Residential Quarters Anti Corruption Colony Hyd: | 0.200 | 4,000 | 02 Months | 500 |
| 8. | M&R to B'low No. D-14 & C-5 GOR Colony Hyderabad | 0.200 | 4,000 | 02 Months | 500 |
| 9. | M&R to Bungalow No. A-GOR Colony Hyderabad | 0.050 | 1,000 | 01 Month | 300 |
| 10. | M&R to Bungalow No. D-13 GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 11. | M&R to Bungalow No. B-7 GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 12. | M&R to Bungalow No. A-2 GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 13. | M&R to Chest Disease Hospital Kotri | 0.075 | 1,500 | 02 Months | 300 |
| 14. | M&R to Chest Disease Hospital Kotri (Repair of Motors) | 0.050 | 1,000 | 01 Month | 300 |
| 15. | M&R to Session Court Building Jamshoro | 0.050 | 1,000 | 01 Month | 300 |
| 16. | M&R to Camp Office Provincial Building Sub-Division Dadu | 0.050 | 1,000 | 01 Month | 300 |
| 17. | M&R to Grain Godown Kotri | 0.075 | 1,500 | 02 Months | 300 |
| 18. | M&R to Residential Quarter Chest Disease Hospital Kotri | 0.100 | 2,000 | 02 Months | 300 |
| 19. | M&R to 03 Nos. Quarters Chest Disease Hospital Kotri | 0.100 | 2,000 | 02 Months | 300 |
| 20. | M&R to W/S Pumps Quarters at Chest Disease Hospital Kotri | 0.050 | 1,000 | 01 Month | 300 |
| 21. | M&R to Grain Godown Sehwan | 0.075 | 1,500 | 02 Months | 300 |
| 22. | M&R to Chowkidar Quarters Grain Godown Sehwan | 0.025 | 500 | 01 Month | 300 |
| 23. | M&R to Court Building Mehar (Camber of Additional Session Judge) | 0.100 | 2,000 | 02 Months | 300 |
| 24. | M&R to office of AEN Provincial Buildings Sub-Division Dadu | 0.050 | 1,000 | 01 Month | 300 |
| 25. | M&R to Grain Godown Dadu | 0.150 | 3,000 | 02 Months | 500 |
| 26. | M&R to District Jail Dadu | 0.150 | 3,000 | 02 Months | 500 |
| 27. | M&R to Lock-up at Mehar | 0.025 | 500 | 01 Month | 300 |
| 28. | M&R to Agriculture Research Sub-Station Dadu | 0.025 | 500 | 01 Month | 300 |
| 29. | M&R to District & Session Judge Bungalow Dadu | 0.100 | 2,000 | 02 Months | 300 |
| 30. | M&R to Additional Session Judge Bungalow Dadu | 0.025 | 500 | 01 Month | 300 |
| 31. | M&R to Circuit House Quarters Dadu | 0.025 | 500 | 01 Month | 300 |
| 32. | M&R to Rest House/Circuit House Dadu | 0.100 | 2,000 | 02 Months | 300 |
| 33. | M&R to Residential B'low Jail Superintend District Jail Dadu | 0.050 | 1,000 | 01 Month | 300 |
| 34. | M&R to Residential Quarters Grain Godown Dadu | 0.050 | 1,000 | 01 Month | 300 |
| 35. | M&R to Anti Corruption Colony Dadu | 0.025 | 500 | 01 Month | 300 |
| 36. | M&R to Chief Engineer Office Buildings Hyd (Roof Treatment) | 0.100 | 2,000 | 02 Months | 300 |
| 37. | M&R to Shahbaz Building Hyderabad (E.I. Work) | 0.100 | 2,000 | 02 Months | 300 |
| 38. | M&R to Office of Superintending Engineer Provincial Buildings Circle Shahbaz Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 39. | M&R to Office of Deputy Director Anti Corruption Establishment Shahbaz Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 40. | M&R to D.G Monitoring Office Shahbaz Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 41. | M&R to Director General CMIT Office Shahbaz Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 42. | M&R to Director Information Office Shahbaz Building Hyd (E.I. Work) | 0.100 | 2,000 | 02 Months | 300 |
| 43. | M&R to Peon Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 44. | M&R to D type Quarter Peon Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 45. | M&R to External Development Shahbaz Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 46. | M&R to Sindh Public Services Commission Office Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 47. | M&R to Office of Chief Engineer Highway Shahbaz Building Hyd: | 0.100 | 2,000 | 02 Months | 300 |
| 48. | M&R to Deputy Director Food Shahbaz Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 49. | M&R to Animal Husbandry Office Shahbaz Building Hyd: | 0.100 | 2,000 | 02 Months | 300 |
| 50. | M&R to Pump Room/main Water Supply line Shahbaz Building Hyd | 0.050 | 1,000 | 01 Month | 300 |
| 51. | M&R to Shahbaz Building Hyderabad (Misc. Work) | 0.050 | 1,000 | 01 Month | 300 |
| 52. | M&R to Board of Revenue Shahbaz Building Hyd (Repair of Bath Room) | 0.100 | 2,000 | 02 Months | 300 |
| 53. | M&R to E & H Type Quarter Peon Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 54. | M&R to D type quarter Peon Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |

| | | | | | |
|------|---|-------|-------|-----------|-----|
| | M&R to Board of Revenue Block-D Shahbaz Building Hyd (Roof treatment) | 0.100 | 2,000 | 02 Months | 300 |
| | M&R to Board of Revenue Shahbaz building Hyd (Misc: Work) | 0.050 | 1,000 | 01 Month | 300 |
| 57. | M&R to Deputy Director Food Office Shahbaz Building Hyd: | 0.100 | 2,000 | 02 Months | 300 |
| 58. | M&R to Food Office Shahbaz Building Hyderabad | 0.050 | 1,000 | 01 Month | 300 |
| 59. | M&R to Circuit House Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 60. | M&R to Regional Office (Ombudsman) Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 61. | M&R to Lower Court Building Badin | 0.050 | 1,000 | 01 Month | 300 |
| 62. | M&R to Office Director Excise & Taxation Building Hyderabad | 0.050 | 1,000 | 01 Month | 300 |
| 63. | M&R to Sindh Public Service Commission Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 64. | M&R to Old Wahdat Colony Hyderabad (E.I. Work) | 0.050 | 1,000 | 01 Month | 300 |
| 65. | M&R to Old Wahdat Colony Hyderabad East Wing (E.I. Work) | 0.050 | 1,000 | 01 Month | 300 |
| 66. | M&R to New Wahdat Colony Hyderabad (E.I. Work) | 0.050 | 1,000 | 01 Month | 300 |
| 67. | M&R to Peon Colony Hyderabad External Drainage Line | 0.100 | 2,000 | 02 Months | 300 |
| 68. | M&R to District/Lower Court Badin | 0.075 | 1,500 | 02 Months | 300 |
| 69. | M&R to W/S & S/F District/Lower Court Badin | 0.075 | 1,500 | 02 Months | 300 |
| 70. | M&R to Session Court Building Badin | 0.100 | 2,000 | 02 Months | 300 |
| 71. | M&R to Agriculture Office Tando Bago | 0.060 | 1,200 | 01 Month | 300 |
| 72. | M&R to District Accounts Office Badin | 0.080 | 1,600 | 01 Months | 300 |
| 73. | M&R to Grain Godown Badin | 0.100 | 2,000 | 02 Months | 300 |
| 74. | M&R to Grain Godown Tando Ghulam Ali | 0.075 | 1,500 | 02 Months | 300 |
| 75. | M&R to District Jail Badin | 0.100 | 2,000 | 02 Months | 300 |
| 76. | M&R to District Jail Badin (W/S & S/F) | 0.075 | 1,500 | 02 Months | 300 |
| 77. | M&R to Office Bureau of Statistics Badin | 0.040 | 800 | 01 Month | 300 |
| 78. | M&R to C&W AEN Camp Office Badin | 0.050 | 1,000 | 02 Months | 300 |
| 79. | M&R to Office A.D.C Works Badin | 0.100 | 2,000 | 02 Months | 300 |
| 80. | M&R to Office Fisheries Badin | 0.060 | 1,200 | 02 Months | 300 |
| 81. | M&R to Agriculture Residence Badin | 0.050 | 1,000 | 02 Months | 300 |
| 82. | M&R to Fisheries Residence Badin | 0.050 | 1,000 | 02 Months | 300 |
| 83. | M&R to Session Judge B'low Badin | 0.100 | 2,000 | 02 Months | 300 |
| 84. | M&R to Additional Session Judge B'low Badin | 0.050 | 1,000 | 02 Months | 300 |
| 85. | M&R to District Accounts Office Badin | 0.060 | 1,200 | 02 Months | 300 |
| 86. | M&R to Bureau of Statistics Residence Badin | 0.020 | 400 | 01 Month | 300 |
| 87. | M&R to Circuit House Badin | 0.050 | 1,000 | 02 Months | 300 |
| 88. | M&R to Ext: Drainage Work Circuit House Badin | 0.050 | 1,000 | 02 Months | 300 |
| 89. | M&R to Circuit House Residence Badin | 0.075 | 1,500 | 02 Months | 300 |
| 90. | M&R to A.D.C Works Residence Badin | 0.050 | 1,000 | 02 Months | 300 |
| 91. | M&R to Grain Godown Residence Badin | 0.050 | 1,000 | 02 Months | 300 |
| 92. | M&R to Jail Superintendent B'low Badin | 0.060 | 1,200 | 02 Months | 300 |
| 93. | M&R to Civil Court Building Tando Muhammad Khan | 0.100 | 2,000 | 02 Months | 300 |
| 94. | M&R to Residence B'low Civil Judge Tando Muhammad Khan | 0.050 | 1,000 | 02 Months | 300 |
| 95. | M&R to Office Building Livestock Farm Tando Muhammad Khan | 0.025 | 500 | 01 Month | 300 |
| 96. | M&R to Residence B'low Livestock Farm Tando Muhammad Khan | 0.100 | 2,000 | 02 Months | 300 |
| 97. | M&R to B&R Colony Tando Muhammad Khan | 0.100 | 2,000 | 02 Months | 300 |
| 98. | M&R to Grain Godown Tando Muhammad Khan | 0.250 | 5,000 | 03 Months | 500 |
| 99. | M&R to Residence Quarter Grain Godown Tando Muhammad Khan | 0.024 | 450 | 01 Month | 300 |
| 100. | M&R to District Accounts Office Tando Muhammad Khan | 0.150 | 3,000 | 03 Months | 500 |
| 101. | M&R to A-Type Quarter New Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 102. | M&R to B-Type Quarter New Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 103. | M&R to A-Type Quarter Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 104. | M&R to A-Type Quarter Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 105. | M&R to B-Type Quarter Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 106. | M&R to Int: & Ext: Drainage Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 107. | MYR to C-Type Quarter Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 108. | M&R to C-Type Quarter Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 109. | M&R to Old Wahdat Colony Hyderabad (Misc: Work) | 0.080 | 1,600 | 01 Months | 300 |
| 110. | M&R to Circuit House/VIP Annexe Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 111. | M&R to Road Research Laboratory (W&S) Hyderabad | 0.050 | 1,000 | 02 Months | 300 |
| 112. | M&R to Government Vehicle No. GS-6586 | 0.025 | 500 | 01 Month | 300 |
| 113. | M&R to Office of Assistant Engineer, Sujawal @ Hyderabad | 0.050 | 1,000 | 02 Months | 300 |
| 114. | M&R to Tapedar Training College Hyderabad | 0.050 | 1,000 | 02 Months | 300 |

| | | | | | |
|------|--|-------|--------|-----------|-------|
| | M&R to Director Settlement Survey Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 116. | M&R to Rationing Office, Food, Hyderabad | 0.050 | 1,000 | 02 Months | 300 |
| 117. | M&R to Director Fisheries Department Hyderabad | 0.050 | 1,000 | 02 Months | 300 |
| 118. | Construction of Employment Exchange Office Hyderabad (E.I. Work) | 0.600 | 12,000 | 03 Months | 2,500 |
| 119. | Construction of Bar Room & Library Shade Mehar | 0.600 | 12,000 | 03 Months | 2,500 |
| 120. | Construction of Highway Patrolling Posts (105 Nos.) in Sindh | | | | |
| 121. | @ Ali Gul Dul (External Development, Septic Tank & CC Path) | 0.400 | 8,000 | 06 Months | 1,000 |
| 122. | @ Machi Hotel (External Development & CC Path) | 0.100 | 2,000 | 04 Months | 300 |
| 123. | @ Barn Naka (External Development, Septic Tank & CC Path) | 0.400 | 8,000 | 06 Months | 1,000 |
| 124. | @ Ammo Vesro (External Development, Septic Tank & CC Path) | 0.400 | 8,000 | 06 Months | 1,000 |
| 125. | @ Shahed Baba (External Development, Septic Tank & CC Path) | 0.500 | 10,000 | 06 Months | 1,000 |
| 126. | @ Thori Phatak (E.I. Work) | 0.250 | 5,000 | 06 Months | 1,000 |
| 127. | @ Pir Shakh District Dadu (External Development) | 0.050 | 1,000 | 01 Month | 300 |
| 128. | @ Johi Barrage District Dadu (External Development) | 0.050 | 1,000 | 01 Month | 300 |
| 129. | @ Rahoki (External Development) | 0.050 | 1,000 | 01 Month | 300 |
| 130. | Provision of Bar Room and Library Badin (E.I. Work) | 0.250 | 5,000 | 04 Months | 1,000 |
| 131. | Repair of Government Vehicle No. GS-8081 | 0.100 | 2,000 | 01 Month | 300 |
| 132. | Repair of Government Jeep No. 2085 | 0.030 | 600 | 01 Month | 300 |
| 133. | Provision of Bar Room and Library Mehar (Face Lifting) | 0.250 | 5,000 | 04 Months | 1,000 |
| 134. | Provision of Bar Room and Library for Judicial Department Supply of 15/20 KV Generator Dadu | 0.050 | 1,000 | 01 Month | 300 |
| 135. | Provision of Bar Room and Library for Judicial Department Supply of 15/20 KV Generator Mehar | 0.090 | 900 | 02 Month | 300 |
| 136. | Construction of Model Village Residential Quarters @ Bubak District Jamshoro (E.I. Work) | 0.040 | 800 | 01 Month | 300 |
| | Consolidation/Improvement and additional facilities at Sindh Sports Board Complex Hyderabad | | | | |
| 137. | Renovation of existing Hostel (Misc: Work) | 0.600 | 12,000 | 04 Months | 2,500 |
| 138. | Renovation of existing Canteen (Misc: Work) | 0.600 | 12,000 | 04 Months | 2,500 |
| 139. | Construction of Additional Block to the Board of Revenue (Shahbaz Building Block-D) Hyderabad (External Development) | 1.000 | 20,000 | 06 Months | 2,500 |
| 140. | M&R to Multi Story Flats Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 141. | M&R to C-Type Quarters, (East Wing) Old Wahdat Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 142. | M&R to Old/New Wahdat Colony Hyderabad (Misc: Work) | 0.050 | 1,000 | 01 Month | 300 |
| 143. | M&R to D-19 Bungalow GOR Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 144. | M&R to Civil Court Building Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 145. | M&R to Civil Court Building Hyderabad (Drainage Line) | 0.100 | 2,000 | 02 Months | 300 |
| 146. | M&R to B-3 Bungalow Anti Corruption Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 147. | M&R to Residential Quarter Anti Corruption Colony Hyderabad | 0.100 | 2,000 | 02 Months | 300 |
| 148. | M&R to Civil Court Building Tando Allahyar | 0.100 | 2,000 | 02 Months | 300 |
| 149. | M&R to Session Judge Bungalow Hyderabad | 0.100 | 2,000 | 02 Months | 300 |


EXECUTIVE ENGINEER
Provincial Buildings Division
Hyderabad