

**OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU.**

**TENDERS NOTICE.**

Scaled tenders on B-I Form/ Lum Sum contract are invited from the interested persons firms/contractors/companies under PPRA rules for the following works under ADP Programme for the year 2009-10.

Sr. No.	Name of work	Estimated Cost	Bid Security	Tender Fee	Time allowed
---------	--------------	----------------	--------------	------------	--------------

**AS PER LIST ATTACHED**

The tender documents will be available at the office of under signed from the date of publication till the date of submission bids. The set of bidding documents shall be provided on payment of price/tender fee as shown above.

The bid security at the rate of 2% of the estimate cost be submitted with the application for tender documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

The bids shall be received on 05-10-2009 upto 12.00 (Noon) & opening the same day at 02.00 PM in the office of the undersigned in the presence of bidder or their representatives who shall be present at the time & announced.

In case of un-responded rejected works the attempt of bids ahead will be as under:

	Issue of Bids upto 1.00PM	Receipt & opening of Bids upto 1.00PM
2 <sup>nd</sup> Attempt	07-10-2009.	09-10-2009
3 <sup>rd</sup> Attempt	12-10-2009.	14-10-2009

01. Pakistan Engineering Council certificate for the year 2009.
02. N.T.N certificate.

The tenders will be opened on the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted/ considered.

The procuring agency may reject all or any bid subject to PPRA rules.

/  
(SAYED ISHFAQUE ALI SHAH)  
EXECUTIVE ENGINEER  
PROVL: HIGHWAY DIVISION DADU

NO. TC/G-55/ 2330


OF 2009

DADU, DATED: 4/10/09

## LIST OF TENDERS (PROVL: HIGHWAY DIVISION DADU)

ADP NO.	NAME OF WORK	ESTIMATE COST MILLION	Earnest Money 2%	Tender Fee	Time for completion
<b>M.P.A SCHEMES</b>					
01	Road from Wahi Pandhi to Village Savo Khan Jamali via Sher Muhammad Rustamani mile 1/7-2/4	5.0	0.1	3000	06 Months
02	Road from Wahi Pandhi to Village Savo Khan Jamali via Sher Muhammad Rustamani mile 2/4-3/1	5.0	0.1	3000	06 Months
03	Construction of road from Baid Shahi Leghari road to Muhammad Ramzan Bhutto village i.c 24 RFT Bridge mile 0/0-0/2	4.0	0.08	3000	06 Months
04	Construction of road from Sita K.N Shah Wali Dad Chandio road to Miro Kalhoru mile 0/0-0/5	5.0	0.1	3000	06 Months
05	Construction of road from Kandi Chukhi to Murad Chandio over inspection Path of Khuda Wah mile 0/0-0/3	3.0	0.06	3000	06 Months
06	Construction of road from Thariri Muhabat Mankani road to Punhoom Khan Chandio road via Ali Wal Chandio mile 0/0-0/3.	3.0	0.06	3000	06 Months
07	Construction of road from Paka Miner to village Gul Muhammad via Imam Ali Shah mile 0/0-0/5	5.0	0.1	3000	06 Months
08	Construction of road from Johi Branch to village Kara Bhan U.C Pariya Taluka K.N Shah mile 0/0-0/5	5.0	0.1	3000	06 Months
09	Construction of road from Butra Panhwawr road to Saleh Brohi village mile 0/0-0/5	5.0	0.1	3000	06 Months
10	Construction of road from Butra Panhwawr road to Saleh Brohi village mile 0/5-1/2	5.0	0.1	3000	06 Months
11	W/R of road from Rush wah Moree Kotri to Karo Khao mile 1/7-2/4	5.0	0.1	3000	06 Months
12	W/R of road from Rush wah Moree Kotri to Karo Khao mile 2/4-3/0	5.0	0.1	3000	06 Months
13	Construction of road from Bhan Chinni road to village Iqbal Leghari Meto Leghari mile 0/0-0/4+220.	5.0	0.1	3000	06 Months
14	Construction of road from Bhan Chinni road to Gul Sher Mahar via Affendi village to Hayat Shah mile 0/0-0/5	5.0	0.1	3000	06 Months
15	Construction of road from Bhan Chinni road to Gul Sher Mahar via Affendi village to Hayat Shah mile 0/5-1/2	5.0	0.1	3000	06 Months

ADP NO.	NAME OF WORK	ESTIMATE COST MILLION	Earnest Money 2%	Tender Fee	Time for completion
16	Construction of road from Bhan Chhni road to Gul Sher Mahar via Affendi village to Hayat Shah mile 1/2-1/7	5.0	0.1	3000	06 Months
17	Construction of road from Main Yar Muhammad Kalhoro to village Buxio Bhatti mile 0/0-0/5.	5.0	0.1	3000	06 Months
18	Construction of road from Bhan Manhayoon road to village Habibullah Bhand mile 0/0-0/3+220	5.0	0.1	3000	06 Months
19	Construction of road Gahi Khan Janwari to Umbar village mile 0/0-0/3	3.0	0.06	3000	06 Months
20	Construction of road Gahi Khan Janwari to Umbar village mile 0/3-0/7	4.0	0.08	3000	06 Months
21	Construction of 3'span culverts along Indus Highway to Samtani via Faqirabad Allah Dino Panhwar mile 0/0-0/6.	0.20	0.004	3000	06 Months

  
 (SAYED ISHRAQUE ALI SHAH)  
 EXECUTIVE ENGINEER  
 PROV. HIGHWAY DIVISION DADU