

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) MALIR TOWN

NOTICE INVITING TENDER THROUGH AUTHORITY WEBSITE

1. (KW&SB) invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis from interested Contractors/firms.

List of Works

S. No.	Name of Work	Estimated Cost (in Rs, in Million)	Bid Security	Tender Fee	Time of Completion
1-	CLEANING OF 30" DIA TRUNK SEWER THROUGH WINCHING FROM MOHABBAT NAGAR TO JINNAH SQUARE MALIR TOWN	Rs,9,93,720	2% offer Rate	Rs,1000	10 Days
2-	REPLACEMENT OF BADLY COLLAPSED SUNK DOWN OF 24" DIA RCC SEWER LINE AT MOINABAD PHATAK MODEL COLONY UC-01 & RESTORATION OF SEWERAGE FLOW BY DEPLOYING WINCHING MACHINE UC-01 MODEL COLONY, MALIR TOWN	Rs,9,88,943	2% offer Rate	Rs,1000	10 Days
3-	EMERGENT REPLACEMENT OF 12" DIA AND 8" DIA RCC PIPE LINE AT "A" AREA UC-06 MALIR TOWN.	Rs,9,85,440	2% offer Rate	Rs,1000	10 Days

2. **Eligibility:-** Valid Registration with income Tax, SRB.
3. **Method of Procurement:-** Single Stage Single Envelope.
4. **Bidding / Tender Documents:-**
- (i) **Issuance:** Documents will be issued 1st day of hosting / uploading NIT on authority website to 07-02-2018 from the office of the Accounts Officer Revenue situated at 1st Floor KW&SB Head Office near Civic Center Gulshan-E-Iqbal Karachi.
 - (ii) **Submission Date:-** 08-02-2018 2:00 P.M
 - (iii) **Opening Date:-** 08-02-2018 2:30 P.M
 - (iv) **Place of Opening:-** the tender will be opening by procurement Committee-1 at office of the Director Design & Estimate Situated at Block-17 Gulshan-e-Iqbal Near COD Filter Plant Karachi.
 - (v) **Un-responded tenders** will be again issued/Submitted/opened on following dates:-
2nd Attempt:- (a) Issue date 07-02-2018 to 23-02-2018; (b) Submission & opening date 26-02-2018.
5. **Source of Funding:-** KW&SB Own Funded
6. **Terms Conditions:-**
- (a) **Under Following Terms Conditions:-**
- Tender and bidding documents can be seen & download from SPPRA website <http://www.pprassindh.gov.pk>
 - The participants must quote the rates both in words and figures, along with Telephone Numbers, Mobile Numbers, postal address, Fax number must be mentioned in bids.
 - If any inconvenient situation created in the city or Govt. will announce any holiday on opening date of tender shall be submitted / opened on the next working day at same time & same venue.
 - Conditional tender or tenders from debarred Contractor shall not be accepted and shall be treated as rejected and invalid then & there.
 - Offer should be received in sealed cover.
 - Bid must be in sealed cover.
 - In case of any required information work to the concerned officer as per item No.2 may be contact to undersigned or may be visited.
- (b) **Bid validity Period:-** (90) Days
- (c) Procuring Agency reserves the rights to reject all or any bids subject to relevant provision of SPPRA Rules-2010 (Amended-2017).
- (d) **Responsive Bidder is required to submit following documents with bid:**
- (i) List of similar assignments at least 2 Nos. work order required with similar cost and nature of the above work for the last 3 years.
 - (ii) Minimum Turnover last three years at least Rs, 01 Million



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 921 - 33231464 - 621 - 33231453

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shafiq Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee
5. Chief Engineer, Central, KMC/Member of the Committee
6. Director Administration, KMC/Member of the Committee
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

C.C. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT

PHONE NO. 021-99231464; 021-99231463

Dated: 30.10.2015

No. KW&SB/HRD&A/DMD/944

CORRIGENDUM

In pursuance of office order issued vide No. KW&SB/DMD//HRD&A/913 date 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) constituted, requires appropriate correction as under:

Sr. No.04 May Be Read as : Sr. Director (HRM) KMC.

Instead of : Director Administration KMC.

(SYED SHAKEEL AHMED)
DY. MANAGING DIRECTOR
KW&SB

Distribution

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asstt. Director (LFA), KW&SB.
11. The Accounts Officer (Estt), KW&SB.
12. Office Copy.
13. Master File.

C.C. to Managing Director, KW&SB.



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 -- 99231464 - 021 -- 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.


Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. HR./HRD/3052

Dated: 14th April 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O./D.A.O./A.A.O. (Concerned)	Member/Secretary

Chief Engineer (W&S)
KW&SB
Inward No. 3052
Outward No.
Dated: 18/4/16

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D.M.D (Planning) KW&SB and with the approval of Managing Director KW&SB vide para 5/M.

- ① All Officers
② All District Account Officers
③ Ac (Self file)
- SR. DIRECTOR (HR)
KW&SB
18/4/2016 CEC(W&S) KW&SB
- DISTRIBUTION**
1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
 2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
 3. Chief Engineer (W/S) KW&SB
 4. Director Design & Estimate/Convener / Chairman Committee.
 5. All Members of the Committee.
 6. Sr. Director (Finance) KW&SB
 7. Director (IT) KW&SB
 8. Director (I&C) M.D Sectt: KW&SB
 9. Staff Officer to Vice Chairman, KW&SB
 10. AD (LFA) KW&SB
 11. AO (ESTT) KW&SB
 12. AO (Budget) KW&SB
 13. IAO-II KW&SB
 14. Office Copy.
 15. Master File.

Mr. Mangray
for information &
circulate all conc
D.O's & recd
18/4/16

c.c. to Managing Director, KW&SB

OO-2016

REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&S.B

No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-2018			
								Q1	Q2	Q3	Q4
1	Head of A/C-P023-11 Supply Of Consumable Material	Nil	Nil	Nil	0.10 Million	NON (ADP)	Nil	Nil	0.10 (M)	Nil	Nil
2	Head of A/C-P023-13 SUPPLY OF BAMBOOS				0.50 Million			Nil	0.50 (M)	Nil	Nil
3	Head of A/C-P023-17 REPLACEMENT OF OLD DAMAGED LINES AND REPAIRING OF LEAKAGES				10.25 Million						
(i)	Emergent Desilting Of 30" Dia Sewerage Line By Winching Machine From Malir City To Khumaini Hospital For Area Of Jaffer Tayyar & Other Immam Bargh Procession Routs For Muharram-Ul-Harram Malir Town	List Attached	List Attached	0.990 (M)		NON (ADP)	SSE	Nil	Oct 0.990 (M)	Feb 5.50 (M)	Apr 3.76 (M)
(ii)	Emergent Desilting Of 30" Dia Sewerage Line By Winching Machine From Nade Ali To Urdu Nagar For Area Of Ammar Yasir Immamia Immam Bargh & Other Immam Bargh Procession Routs For Muharram-Ul-Harram Malir Town	List Attached	List Attached	0.987 (M)		NON (ADP)	SSE	Nil	Oct 1.977 (M)	Feb 5.00 (M)	Apr 3.273 (M)

REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&S.B

No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017- 2018			
								Q1	Q2	Q3	Q4
(iii)	Emergent Desilting Through Winching Of 18" & 24" Dia Ammar Yasir Phase-1 And Surrounding Of Imam Bargh And Markazi Imam Bargh Of Jaffer Tayar Procession Routs For Muharram-UI-Harram Malir Town	List Attached	List Attached	0.963 (M)		NON (ADP)	SSE	Nil	Oct 2.94 (M)	Feb 5.00 (M)	Apr 2.31 (M)
(iv)	DESILTING OF 30" & 24" DIA SEWERAGE LINE BY WINCHING AT URDU NAGER AND LIAQUAT MARKET AREAS, MALIR TOWN	List Attached	List Attached	0.930 (M)		NON (ADP)	SSE	Nil	Oct 3.87 (M)	Feb 5.00 (M)	Apr 1.38 (M)
(v)	EMERGENT SUPPLYING & FIXING OF RCC RING SLABS AT DIFFERENT UC'S NO. 3,4,5,6,10 & 11 AT MALIR TOWN	List Attached	List Attached	0.992 (M)		NON (ADP)	SSE	Nil	Oct 4.862 (M)	Feb 4.00 (M)	Apr 1.38 (M)
(vi)	CLEANING OF 30" DIA TRUNK SEWER THROUGH WINCHING FROM MOHABBAT NAGAR TO JINNAH SQUARE MALIR TOWN	List Attached	List Attached	0.993 (M)		NON (ADP)	SSE	Nil	Oct 5.855 (M)	Feb 3.00 (M)	Apr 1.395 (M)

Description of Procurement		Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017- 2018			
4					20.50 Million			Q1	Q2	Q3	Q4
Head of A/C-P023-18 REPAIR & REPLACEMENT OF SEWERAGE LINES											
(i)	Emergent Replacement Of 12" & 8" Dia Sunk Down / Damaged & Chocked Different Portion At Indus Mehran Pak Kusar Town UC-4 Malir Town	List Attached	List Attached	0.969 (M)		NON (ADP)	SSE	Nil	Oct 0.969 (M)	Feb 10.00 (M)	Apr 9.531 (M)
(ii)	EMERGENT DESILTING OF 24" DIA SEWERAGE LINE BY WINCHING AT KDA MOR TO DHAKHANA SHAHEED CHOWK UC NO.04 MALIR TOWN	List Attached	List Attached	1.535 (M)		NON (ADP)	SSE	Nil	Oct 1.535 (M)	Feb 9.434 (M)	Apr 9.531 (M)
(iii)	EMERGENT DESILTING OF 15" DIA & 18" DIA SEWERAGE LINE BY WINCHING AT JINNAH SQUARE TO AMMAR YASIR PHASE-1 & 2 UC NO.05 & UC-11 MALIR TOWN	List Attached	List Attached	1.521 (M)		NON (ADP)	SSE	Nil	Oct 3.056 (M)	Feb 8.540 (M)	Apr 8.904 (M)
(iv)	Emergent Replacement of 30" Dia Sunk Down Portion at Liaquat Square and Replacement of 12" & 8" Dia Damaged & Chocked RCC Sewerage Line at Malir Town	List Attached	List Attached	0.976 (M)		NON (ADP)	SSE	Nil	Oct 4.032 (M)	Feb 9.468 (M)	Apr 7.00 (M)
(v)	EMERGENT REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOCKED RCC PIPE LINE AT MOHAMMADI DEERA IMAM BARGAH UC-06 AND PROCESSION ROUTS OF MUHARRAM UL HARRAM MALIR TOWN	List Attached	List Attached	0.949 (M)		NON (ADP)	SSE	Nil	Oct 4.981 (M)	Feb 10.00 (M)	Apr 5.519 (M)

Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-2018			
							Q1	Q2	Q3	Q4
(vi) EMERGENT REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOCKED RCC PIPE LINE AT CRYSTAL BANGLOWS MODEL COLONY UC-02, PROCESSION ROUTS OF MUHARRAM UL HARRAM MALIR TOWN	List Attached	List Attached	0.976 (M)		NON (ADP)	SSE	Nil	Oct 5.957 (M)	Feb 9.50 (M)	Apr 5.043 (M)
(vii) EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN	List Attached	List Attached	0.956 (M)		NON (ADP)	SSE	Nil	Oct 6.913 (M)	Feb 9.50 (M)	Apr 4.587 (M)
(viii) EMERGENT REPLACEMENT OF 12" DIA & 8" DIA RCC PIPE LINE AT "H" AREA MASIJD AQSA AND "H" AREA UC-04 MALIR TOWN	List Attached	List Attached	0.980 (M)		NON (ADP)	SSE	Nil	Oct 7.893 (M)	Feb 9.50 (M)	Apr 3.107 (M)
(ix) EMERGENT DESILTING OF 24" DIA SEWERAGE LINE BY WINCHING AT KDA MOR TO DAKHANA SHAHEED CHOWK UC-04 MALIR TOWN SEWERAGE	List Attached	List Attached	1.535 (M)		NON (ADP)	SSE	Nil	Oct 9.428 (M)	Feb 7.50 (M)	Apr 3.572 (M)
(x) EMERGENT DESILTING OF 15" & 18" DIA SEWERAGE LINE BY WINCHING AT JINNAH SQUARE TO AMMAR YASIR PHASE-1, & 2 UC-05 & UC-11 MALIR TOWN SEWERAGE	List Attached	List Attached	1.521 (M)		NON (ADP)	SSE	Nil	Oct 10.94 (M)	Feb 7.50 (M)	Apr 2.06 (M)

Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-			
							2018	Q1	Q2	Q3
(xi) EMERGENT REPLACEMENT OF BADLY COLLAPSED SUNK DOWN OF 36" DIA RCC SEWER MAIN TRUNK AT HAJI SHUKHIO GOTH AND RESTROATION OF SEWERAGE FLOW BY DEPLOYING WINCHING MACHINE ON EFFECTED PORTION OF UC-12 MALIR TOWN	List Attached	List Attached	1.845 (M)		NON (ADP)	SSE	Nil	Oct 12.785 (M)	Feb 5.655 (M)	Apr 2.06 (M)
(xii) REPLACEMENT OF BADLY COLLAPSED SUNK DOWN OF 24" DIA RCC SEWER LINE AT MOINABAD PHATAK MODEL COLONY UC-01 & RESTORATION OF SEWERAGE FLOW BY DEPLOYING WINCHING MACHINE UC-01 MODEL COLONY, MALIR TOWN	List Attached	List Attached	0.988 (M)		NON (ADP)	SSE	Nil	Oct 13.773 (M)	Feb 3.757 (M)	Apr 2.97 (M)
(xiii) EMERGENT REPLACEMENT OF 12" DIA AND 8" DIA RCC PIPE LINE AT "A" AREA UC-06 MALIR TOWN	List Attached	List Attached	0.985 (M)		NON (ADP)	SSE	Nil	Oct 14.785 (M)	Feb 3.742 (M)	Apr 2.00 (M)



Muhammad Usman
Executive Engineer (Sew)
Malir Town KW & SB