

# No. TC/G-55/ /3 9 /of 2018 OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

Dated: 15 - 01 - 2018

## NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attcahed listed works.

### LIST OF WORKS

- 1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto **06.02.2018** with effect from date of publication in newspapers.
- The tenders shall be received on 06.02.2018 @ 1:00 P.M and tender shall be opened on same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
- Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
- Registration of Pakistan Engineering Council for the year 2018.
- Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- 6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the undersigned.
- 7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as per SPPRA Rule-46 (i) a (iii)
- The competent authority has right to reject any or all tenders as per SPPRA Rules.
- Affidavit with effect that the firm/contractor has not been black listed previously by any executing agency.
- Affidavit with effect that all documents/particulars/information furnished are true and correct.
- 11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of directors/proprietors or others details related with power of attorney. In case of being sole proprietor who such undertaking on affidavit may be furnished.
- In case of any work remains un-responded the dates of issue/receipts will be as under.

If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM.

Attempt	Date of issue at 1:00 PM	Date of Receipt and Opening at 2:00 PM
2nd	07.02.2018	16.02.2018

EXECUTIVE ENGINEER BUILDINGS

DIVISION UMERKOT

SPPRA INWARD DIARY NO: V718 DATED: 18-01-18

# LIST OF WORKS (COMMUNITY DEVELOPMENT PROGRAM)

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
1	Construction of Veterinary Dispensaries at various villages of District Umerkot (02 Units)				
1	Master Allah Bux Palli	0.6000	0.0300	06 Months	1000
2	Soomra Parchi Station	0.6000	0.0300	06 Months	1000
2	Construction of Medical Dispensaries at various villages of District Umerkot (02 Units)	pa .			i,
1	Sinoe	0.8000	0.0400	06 Months	1000
2	Abdul Rehman Bhurgari	0.8000	0.0400	06 Months	1000
3	Construction of Medical Dispensary at village Bhugri Sameja Taluka Umekot	0.9900	0.0500	06 Months	1000
4	Construction of Vocational Centre at various villages of District Umerkot (29 Units)				
1	Dargah Shah Ali Shah	0.5000	0.0250	06 Months	1000
2	Muzaffar Bhambro	0.5000	0.0250	06 Months	1000
3	Pir Ghulam Jeelani	0.5000	0.0250	06 Months	1000
4	Murtaza Brohi	0.5000	0.0250	06 Months	1000
5	Hashim Siyal	0.5000	0.0250	06 Months	1000
6	Muhammad Umer Halepoto	0.5000	0.0250	06 Months	1000
7	Muharram Khoso	0.5000	0.0250	06 Months	1000
8	Akarm Brohi	0.5000	0.0250	06 Months	1000
9	Majeed Qaimkhani	0.5000	0.0250	06 Months	1000
10	Engr: Pir Muzaffar Jan	0.5000	0.0250	06 Months	1000
11	Mumtaz Khoso	0.5000	0.0250	06 Months	1000
12	Yar Muhammad Brohi	0.5000	0.0250	06 Months	1000
13	Abdul Qadir Bhurgari	0.5000	0.0250	06 Months	1000
14	Haji Saleh Rahoo	0.5000	0.0250	06 Months	1000
15	Khalid Majeed Arain	0.5000	0.0250	06 Months	1000
16	Dr. Kashif Arain	0.5000	0.0250	06 Months	1000
17	Jairam Kolhi	0.5000	0.0250	06 Months	1000
18	Sahib Khan Khoso	0.5000	0.0250	06 Months	1000
19	Abdul RehmanKhan	0.5000	0.0250	06 Months	1000
20	Ch: Shakeel Punjabi	0.5000	0.0250	06 Months	1000
21	Barrat Khan	0.5000	0.0250	06 Months	1000
22	Mian Khan Muhammad	0.5000	0.0250	06 Months	1000
23	Ameer Ali Banglani	0.5000	0.0250	06 Months	1000
25	Shahmir Ji Dhani Togachi Dh Neelam Nukrich	0.5000	0.0250	06 Months 06 Months	1000
26	Gull Hassan Khoso	0.5000	0.0250	06 Months	1000
27	Ali Murtaza Kalru	0.5000	0.0250	06 Months	1000
28	Khunbhar Para Pir M Walhari	0.5000	0.0250	06 Months	1000
29	Sikiladho Rajar	0.5000	0.0250	06 Months	1000
5	Construction of Water Tank at village Akhtar Rajput Taluka Umerkot		0.0500	06 Months	1000
6	Construction of Water Supply Line Ladho Mal Meghwar Taluka Kunri	0.4	0.0200	06 Months	1000
7	Construction of Well at village Rosham Din Nohri Taluka Umerkot	0.5	0.0250	06 Months	1000
8	Construction of Compound wall around M.D Mirzo Kalru Taluka Samaro	0.4	0.0200	06 Months	1000
9	Construction of Water Tank at various villages of District Umerkot (06 Units)			i è	
1	Muhammad Hayat Soomro	0.6	0.0300	06 Months	1000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
2	Islamabad Colony Chhore	0.6	0.0300	06 Months	1000
3	Keshu Kolhi Samaro	0.6	0.0300	06 Months	1000
4	Khamiso Nukhrach Samaro	0.6	0.0300	06 Months	1000
5	Haji Khan Lashari Janhero Pat	0.6	0.0300	06 Months	1000
6	Faiz Muhammad Soomro	0.6	0.0300	06 Months	1000
10	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)				
1	Haji Hashim Palli Otaque Manzoor Palli	0.275	0.0140	06 Months	1000
2	Wali Muhammad Lashari Otaque Jurial Khan	0.11	0.0060	06 Months	1000
3	Bodar Farm Meghwar Paro	0.165	0.0080	06 Months	1000
4	Bodar Farm M. Akram Khokhar Paro	0.1	0.0050	06 Months	1000
5	Ch: Alsam Jatt	0.275	0.0140	06 Months	1000
6	Masoodabad Farm Habibullah Shar	0.1	0.0050	06 Months	1000
7	Digu Farm Lashari Paro, Rind Paro	0.275	0.0140	06 Months	1000
11	Construction of Brick Soling at various villages of District Umerkot (05 Units)				
1	Abdul Majeed Palli	0.185	0.0090	06 Months	1000
2	Qalandar Bux Chachar	0.132	0.0070	06 Months	1000
3	Irfan Ali Palli Muneem Palli	0.4	0.0200	06 Months	1000
4	Alam Palli	0.65	0.0330	06 Months	1000
5	Karo Palli	0.175	0.0090	06 Months	1000
12	Construction of Solor Pump at various villages of District Umerkot (09 Units)				
1	Dhanio Kolhi Janhero Thar	0.4	0.0200	06 Months	1000
2	Dhano Kolhi Janhero	0.4	0.0200	06 Months	1000
3	Sameja Sand Mohallah Janhero Thar	0.4	0.0200	06 Months	1000
4	Bheel Paro Janhero Thar	0.4	0.0200	06 Months	1000
5	Kunbher Mohallah Janhero Thar	0.4	0.0200	06 Months	1000
6	Khaskheli Paro Janhero Thar	0.4	0.0200	06 Months	1000
7	Sand Mohallah Janhero Thar	0.4	0.0200	06 Months	1000
8	Fatah Muhammad Snad Janhero Thar	0.4	0.0200	06 Months	1000
9	Sadoori Thar (Saeed Khan)	0.4	0.0200	06 Months	1000
13	Construction of Drianage System Malhi Paro Taluka Kunri		0.0250	06 Months	1000
14	Construction of Compound wall around Imambargah Sher Khan Rind Taluka Kunri		0.0350	06 Months	1000
15	Construction of Compound wall around Imambargah Palyo Khan Rind Taluka	0.5	0.0250	06 Months	1000
16	Construction of c.c road at Nabisar Massan Taluka Kunri	0.6	0.0300	06 Months	1000
17	Construction of Water Tank at various villages of District Umerkot (20 Units)				
1	Ch: Tarique	0.6	0.0300	06 Months	1000
2	Allah Jurio Rind	0.6	0.0300	06 Months	1000
3	Qader Bux Miyano	0.6	0.0300	06 Months	1000
4	Haji Shoukat Ali	0.6	0.0300	06 Months	1000
5	Malho Dars	0.6	0.0300	06 Months	1000
6	Murad Chandio	0.6	0.0300	06 Months	1000
7	Dad Chandio	0.6	0.0300	06 Months	1000
8	Ghulam Nabi Jat	0.6	0.0300	06 Months	1000
9	Chano Kolhi	0.6	0.0300	06 Months	1000
10	Builpuri	0.6	0.0300	06 Months	1000
11	Ismail Miyano	0.6	0.0300	06 Months	1000
	Haji Ismail Kapri	0.6	0.0300	06 Months	1000
7.7		0.0	0.0000	I OO IVIOITUIS	1000
12	Sadar Junijo	0.6	0.0300	06 Months	1000

1

ě

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
15	Minho Khaskheli	0.6	0.0300	06 Months	1000
	Farooq abad	0.6	0.0300	06 Months	1000
17	Hero Kolhi	0.6	0.0300	06 Months	1000
18	Chago Bheel	0.6	0.0300	06 Months	1000
19	Salamullah Memon	0.6	0.0300	06 Months	1000
20	Main Irfan Water course No. 8	0.6	0.0300	06 Months	1000
18	Construction of Press Club Kunri	0.9	0.0450	06 Months	1000
19	Construction of Compound wall around Eidgah Talhi Taluka Kunri	0.95	0.0480	06 Months	1000
20	Construction of Water Tank at village Manjhakar Taluka Kunri	0.99	0.0500	06 Months	1000
21	Construction of Medical Dispensareis at various villages of District Umerkot (08 Units) E.I Work		0.0400	06 Months	1000
22	Construction of Medical Dispensareis at various villages of District Umerkot (02 Units) E.I Work		0.0100	06 Months	1000
23	Construction of Veterinary Dispensaries at various villages of District Umerkot (03 Units) E.I Work		0.0150	06 Months	1000
	ADP SCHEM	MES (2017	-2018)		
1	Construction of Medical Dispensary at various villages of District Umerkot (05 Units)				
1	Dahiri Farm	0.6	0.0300	24 Months	1000
2	Pir Zubair Jan	0.6	0.0300	24 Months	1000
3	Mureed Khaskheli	0.6	0.0300	24 Months	1000
4	Soofi Murad Ali	0.6	0.0300	24 Months	1000
5	Makhdoom Shafiq Zaman	0.6	0.0300	24 Months	1000
2	Construction of Water Tank at various villages of District Umerkot (21 Units)				
1	Ilyas Thebo Taluka Umerkot	0.6	0.0300	24 Months	1000
2	Suf Ali Bux Taluka Samaro	0.6	0.0300	24 Months	1000
3	Sufi Fatah Ali Soofi Fakir Umerkot	0.6	0.0300	24 Months	1000
4	Moti Mal Meghwar	0.6	0.0300	24 Months	1000
5	Waris Dhandhal	0.6	0.0300	24 Months	1000
6	Piyaro Chandio	0.6	0.0300	24 Months	1000
7	Hoten Khaskheli	0.6	0.0300	24 Months	1000
8	Dost M Rind	0.6	0.0300	24 Months	1000
9	Akram Jut	0.6	0.0300	24 Months	1000
10	Khamiso Bheel	0.6	0.0300	24 Months	1000
11	Shagan Kolhi	0.6	0.0300	24 Months	1000
12	Sahar Chandio	0.6	0.0300	24 Months	1000
13	Akhtar Siyal	0.6	0.0300	24 Months	1000
14	Shahi Khan Rind	0.6	0.0300	24 Months	1000
15	Hashim Kapri	0.6	0.0300	24 Months	1000
16	Wasi Hyder Shah	0.6	0.0300	24 Months	1000
17	Nabi Bux Solangi	0.6	0.0300	24 Months	1000
18	Abdul Rehman Khaskheli	0.6	0.0300	24 Months	1000
19	Garho Kapri	0.6	0.0300	24 Months	1000
20	Haji M Rahim Kapri	0.6	0.0300	24 Months	1000
		11 12	0.0300	24 Months	1 1000
21	Soomar Gishkori Construction of Library at village Noor	0.6	0.0300	24 WOTHIS	1000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
1	Umer Cheema	0.5	0.0250	24 Months	1000
2	Tikam Malhi	0.5	0.0250	24 Months	1000
3	Niaz KK	0.5	0.0250	24 Months	1000
4	Meghwar Paro Ganby Jo Daro	0.5	0.0250	24 Months	1000
5	Daulat Ram Pithoro	0.5	0.0250	24 Months	1000
6	Mir Hassan Jesar	0.5	0.0250	24 Months	1000
7	Manzoor Bangalani 26 Hiral	0.5	0.0250	24 Months	1000
8	Jamal Bhurgari	0.5	0.0250	24 Months	1000
9	Somjo Bheel	0.5	0.0250	24 Months	1000
10	Abdul Waheed KK	0.5	0.0250	24 Months	1000
11	Mohammad Yousif Bhatti	0.5	0.0250	24 Months	1000
12	Imam Bux Rind	0.5	0.0250	24 Months	1000
13	Rashi Kolhi	0.5	0.0250	24 Months	1000
14	Ashabo Qabarstan G. Khalil	0.5	0.0250	24 Months	1000
15	Geno Kolhi	0.5	0.0250	24 Months	1000
16	Soofi Abdul Ali	0.5	0.0250	24 Months	1000
17	Ramchand Meghwar Samaro	0.5	0.0250	24 Months	1000
18	Lakhmir Soomro	0.5	0.0250	24 Months	1000
19	Dargah Muhammad Shah	0.5	0.0250	24 Months	1000
20	Soofi Imdad Ali	0.5	0.0250	24 Months	1000
21	Hashim Bhurgari 22 Hiral	0.5	0.0250	24 Months	1000
22	Darshi Kolhi	0.5	0.0250	24 Months	1000
23	Amir Bangalni	0.5	0.0250	24 Months	1000
	DIST	RCT ADI	>		
A)	Construction of Bungalows for Executive Engineers Works &Services Umerkot				
1	Int:W/S+S/F	0.3	0.0150	12 Months	1000
2	Int: E.I Work	0.45	0.0230	12 Months	1000
3	External Development	0.6	0.0300	12 Months	1000
B)	Construction of Bungalow for Assistant Commissioner Umerkot Taluka & District				
1	Int: E.I Work	0.2	0.0100	12 Months	1000

### Copy forwarded to:-

- The Deputy Commissioner District Umerkot for favour of kind information.
- The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and Sindhi
- 3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
- 4. The Chief Engineer, Buildings Government of Sindh Hyderabad for favour of his kind information.
- The Superintending Engineer Works & Services Department District Umerkot.
- 6. The Assistant Engineer Buildings Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
- Drawing Branch/Correspondence Branch, Notice Board.
- 8. The Divisional Accounts Officer (Local) for information.
- Government of Sindh Website <u>www.sindh.gov.pk</u> Secretary Information Technology Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.
- Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretariate 4-A, Court Road, Karachi. Website www.pprasindh.gov.pk.

(EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Veterinary Dispensaries at various villages of District Umerkot (02 Units)
	Master Allah Bux Palli
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Veterinary Dispensaries at various villages of District Umerkot (02 Units)
	Master Allah Bux Palli
(c).Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0300 Million
	58.8
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	
	01,

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Veterinary Dispensaries at various villages of District Umerkot (02 Units)
	Soomra Parchi Station
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engi	neer E	Buildings	Division Um	erkot
(b). Brief Description of Works	Construction o villages of Dist			•	t various
(c).Procuring Agency's address:-	S	Soomr	a Parchi S	Station	
(d). Estimated Cost:-		Rs.	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but n	Rs.	0.0300 eding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(\	lot more th	nan sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	-		5%		
(h). Percentage, if any, to be deducted from				3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	on 06.02.20	)18
(j). Venue, Time, and Date of Bid Opening:	2:00 F Execut Umerk	ive E		2018 office Buildings	
(k). Time for Completion from written order	of commence: -		(	06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bi	d cost	per day	of delay, but	total not
(m). Deposit Receipt No:		_ Da	te:		
Amount: (Rupees					
)			0	١,	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Medical Dispensaries at various villages of District Umerkot (02 Units)
	Sinoe
Bid Amount	Rs. 0.8000 Million
Earnest Money 5%	Rs. 0.0400 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Medical Dispensaries at various villages of District Umerkot (02 Units)
(c).Procuring Agency's address:-	Sinoe
(d). Estimated Cost:-	Rs. 0.8000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0400 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):-	
(in % age of bid amount /estimated cost equal t	0 10%)
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	- A 01

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Medical Dispensaries at various villages of District Umerkot (02 Units)
	Abdul Rehman Bhurgari
Bid Amount	Rs. 0.8000 Million
Earnest Money 5%	Rs. 0.0400 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Medical Dispensaries at various villages of District Umerkot (02 Units)
(c).Procuring Agency's address:-	Abdul Rehman Bhurgari
(d). Estimated Cost:-	Rs. 0.8000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0400 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills : 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	MA 01

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Medical Dispensary at village Bhugri Sameja Taluka Umekot
Bid Amount	Rs. 1.0000 Million
Earnest Money 5%	Rs. 0.0500 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executiv	e Engine	er	Buildings	Division Um	erkot
(b). Brief Description of Works				edical Dis ka Umekot	spensary a	t village
(c).Procuring Agency's address:-				0		
(d). Estimated Cost:-		R	s.	1.0000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount in	estimated co		s.	0.0500 eeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	i	_(	Not more th	nan sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal				5%		
(h). Percentage, if any, to be deducted from	n bills :-				3%	
(i). Deadline for Submission of Bids along v	with time :-			1:00 PM	on 06.02.20	018
(j). Venue, Time, and Date of Bid Opening:		2:00 PN Executiv Umerkot	е		2018 office Buildings	
(k). Time for Completion from written order	of comm	ence: -	-		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cos	t or Bid	cos	st per day	of delay, bu	t total not
(m). Deposit Receipt No:			Da	ate:		
Amount: (Rupees						
)	,			A 10 1	`	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at variou villages of District Umerkot (29 Units)	
	Dargah Shah Ali Shah	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Dargah Shah Ali Shah
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of th Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	mated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	<b>A</b> 01 .

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
	Muzaffar Bhambro
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engin	eer l	Buildings	Division U	merkot
(b). Brief Description of Works	Construction o				t various
(c).Procuring Agency's address:-		Muz	affar Bhar	nbro	
(d). Estimated Cost:-		Rs.	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or		Rs.	0.0250 eeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days			nan sixty da	ys).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%		
(h). Percentage, if any, to be deducted from	22 200146		8	3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PN	1 on 06.02.2	2018
(j). Venue, Time, and Date of Bid Opening:	2:00 P Executi Umerko	ve		2018 offic Buildings	
(k). Time for Completion from written order	of commence: -	_		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bid	cos	t per day	of delay, b	ut total not
(m). Deposit Receipt No:		_ Da	ite:		
Amount: (Rupees					
)					
				1	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at variou villages of District Umerkot (29 Units)	
	Pir Ghulam Jeelani	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
ALT 4T - TO 17 TO 17 TO 17 TO 17	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Pir Ghulam Jeelani
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /e	Rs. 0.0250 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	bills : 3%
(i). Deadline for Submission of Bids along w	/ith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:-	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	ated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)	
	Murtaza Brohi	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Murtaza Brohi
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	010

# SPRA BIDDING DOCUMENT S.No.

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
	Hashim Siyal
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Hashim Siyal
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	The state of the s
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
	ARA 9 1 .

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)			
	Muhammad Umer Halepoto			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Muhammad Umer Halepoto
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at vario villages of District Umerkot (29 Units)			
	Muharram Khoso			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Muharram Khoso
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	mio)

# SPRA BIDDING DOCUMENT S.No.

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
	Akarm Brohi
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engine	eer E	Buildings	Division	Um	erkot
(b). Brief Description of Works	Construction of villages of District				at	various
(c).Procuring Agency's address:-		Α	karm Bro	hi		
(d). Estimated Cost:-	F	₹s.	0.5000	Million		
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a		Rs.	0.0250 eeding 5%)	Million		
(f).Period of Bid Validity (days):-	30 Days	_(1	Not more th	nan sixty o	lays	s).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	-		5%			
(h). Percentage, if any, to be deducted from	n bills :-			3%		
(i). Deadline for Submission of Bids along	with time :-		1:00 PM	on 06.02	2.20	18
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executiv Umerkot	e l	on 06.02. Engineer	2018 off Building		of the Division
(k). Time for Completion from written order	of commence: -	_		06 Month	s	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid	cos	t per day	of delay,	but	total not
(m). Deposit Receipt No:		Da	te:			
Amount: (Rupees						
)			<b>@</b> 0 )	`		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at variou villages of District Umerkot (29 Units)		
	Majeed Qaimkhani		
Bid Amount	Rs. 0.5000 Million		
Earnest Money 5%	Rs. 0.0250 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Majeed Qaimkhani
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	The state of the s
(h). Percentage, if any, to be deducted from	n bills :
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
	<b>A</b> 0 1

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)					
	Engr: Pir Muzaffar Jan					
Bid Amount	Rs. 0.5000 Million					
Earnest Money 5%	Rs. 0.0250 Million					
Completion Period	06 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executiv	e Engi	neer	Buildings	Division L	Jme	erkot
(b). Brief Description of Works				ocational Jmerkot (29		at	various
(c).Procuring Agency's address:-		E	ngr:	Pir Muzaff	ar Jan		
(d). Estimated Cost:-			Rs.	0.5000	Million		
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated c	ost, but r	Rs.	0.0250 ceeding 5%)	Million	_	
(f).Period of Bid Validity (days):-	30 Day	s		(Not more th	nan sixty d	ays	).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t				5%			
(h). Percentage, if any, to be deducted from	n bills :-	] <del></del>			3%		
(i). Deadline for Submission of Bids along v	with time :	<del>-</del> 1		1:00 PM	on 06.02	.201	18
(j). Venue, Time, and Date of Bid Opening:		2:00 I Execut Umerk	tive	on 06.02. Engineer			
(k). Time for Completion from written order	of comm	ence: -		.4	06 Months	S	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cos	st or Bi	d co	st per day	of delay,	but	total not
(m). Deposit Receipt No:			_ D	ate:			
Amount: (Rupees							
)		_		<b>1</b> 0	r		

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at variou villages of District Umerkot (29 Units)			
	Mumtaz Khoso			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Mumtaz Khoso
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

EXECUTIVE INGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
	Yar Muhammad Brohi
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Yar Muhammad Brohi
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	·

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)	
	Abdul Qadir Bhurgari	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Abdul Qadir Bhurgari
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million  Vestimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	37-38-32
(h). Percentage, if any, to be deducted from	200 - CONTROL
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
	TA 01

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)  Haji Saleh Rahoo	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Enginee	er Buildings	Division Umerkot
(b). Brief Description of Works	Construction of villages of District		Centre at various 9 Units)
(c).Procuring Agency's address:-	Н	aji Saleh Ra	hoo
(d). Estimated Cost:-	Rs	0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	Rs estimated cost, but not e		Million
(f).Period of Bid Validity (days):-	30 Days	_(Not more t	han sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal		5%	
(h). Percentage, if any, to be deducted from	n bills :-		3%
(i). Deadline for Submission of Bids along v	vith time :-	1:00 PM	I on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -		06 Months
(I).Liquidity damages:- <u>1%</u> (0.05 of Estin exceeding 10%).	nated Cost or Bid c	ost per day	of delay, but total not
(m). Deposit Receipt No:		Date:	
Amount: (Rupees			
)		avl -	ı
		AFT H O	11 2

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)	
	Khalid Majeed Arain	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Khalid Majeed Arain
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	<b>1</b> 9 1

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)	
	Dr. Kashif Arain	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Dr. Kashif Arain
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	701

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)	
	Jairam Kolhi	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Jairam Kolhi
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million //estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	<b>A</b> 1 0 1

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)			
	Sahib Khan Khoso			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Sahib Khan Khoso
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	NAME OF THE PARTY
(h). Percentage, if any, to be deducted from	n bills : 3%
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	Man 1

# SPRA BIDDING DOCUMENT S.No.

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)				
	Abdul RehmanKhan				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive I	Enginee	r Buildings	Division U	merkot
(b). Brief Description of Works	Construction villages of			Centre a 9 Units)	t various
(c).Procuring Agency's address:-		Abo	dul Rehmar	Khan	
(d). Estimated Cost:-		Rs	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost	Rs but not ex		Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty da	ys).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	with time :-		1:00 PM	M on 06.02.2	2018
(j). Venue, Time, and Date of Bid Opening:	Ex	00 PM ecutive nerkot		.2018 offic Buildings	
(k). Time for Completion from written order	of commen	ce: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost of	or Bid co	ost per day	of delay, b	ut total not
(m). Deposit Receipt No:		[	Date:		
Amount: (Rupees					
)	(	_		1	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)				
	Ch: Shakeel Punjabi				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.	k.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executiv	e Eng	ineer	Buildings	Division	Um	erkot
(b). Brief Description of Works				Vocational Umerkot (2		at	various
(c).Procuring Agency's address:-			Ch:	Shakeel Pu	unjabi	_	
(d). Estimated Cost:-			Rs.	0.5000	Million		
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated c	ost, but	Rs.		Million		
(f).Period of Bid Validity (days):-	30 Days	S		(Not more t	han sixty	days	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to				5%			
(h). Percentage, if any, to be deducted from	n bills :-	-			3%		
(i). Deadline for Submission of Bids along v	with time :	-	-	1:00 PN	I on 06.0	2.20	18
(j). Venue, Time, and Date of Bid Opening:		2:00 Execu Umerl	itive	on 06.02. Engineer	2018 off Building		of the Division
(k). Time for Completion from written order	r of comm	ence:			06 Month	ıs	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cos	st or E	Bid co	st per day	of delay,	but	total not
(m). Deposit Receipt No:			_ 0	)ate:			
Amount: (Rupees						_	
)				M 61	l		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)				
	Barrat Khan				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s	*				
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive E	nginee	r Buildings	Division Ur	nerkot
(b). Brief Description of Works	Construction villages of I				t various
(c).Procuring Agency's address:-	=		Barrat Kha	an	
(d). Estimated Cost:-		Rs	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost,	Rs.	(I) - 100 F - 100 S - 100 S (I)	Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty da	ys).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	0	1:00 PI	M on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	Exe	0 PM ecutive erkot		.2018 offic Buildings	
(k). Time for Completion from written order	of commenc	e: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost o	r Bid co	ost per day	of delay, bu	ut total not
(m). Deposit Receipt No:		[	Date:		
Amount: (Rupees					
)			<b>A</b>	1	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)				
	Mian Khan Muhammad				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s	H				
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive E	nginee	r Buildings	Division U	merkot
(b). Brief Description of Works	Construction villages of I				at various
(c).Procuring Agency's address:-		Mian	Khan Muh	ammad	
(d). Estimated Cost:-		Rs	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost,	Rs.	77-31-31-31-31-31-31-31-31-31-31-31-31-31-	Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty da	ays).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	M on 06.02.	2018
(j). Venue, Time, and Date of Bid Opening:	Exe	0 PM ecutive erkot		2018 offic Buildings	
(k). Time for Completion from written order	of commenc	e: -		06 Months	i
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost o	r Bid co	ost per day	of delay, b	out total not
(m). Deposit Receipt No:		[	Date:		
Amount: (Rupees					
)			47.01	í	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)				
	Ameer Ali Banglani				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Ameer Ali Banglani
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	0

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)			
	Shahmir Ji Dhani Togachi Dh			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Shahmir Ji Dhani Togachi Dh
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)			
	Neelam Nukrich			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Neelam Nukrich
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills : 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m) Deposit Receipt No:	Date:
Amount: (Rupees	
)	A) 0

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
	Gull Hassan Khoso
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive	e Enginee	r Buildings	Division U	merkot
(b). Brief Description of Works			Vocational Umerkot (2		t various
(c).Procuring Agency's address:-		Gu	II Hassan K	hoso	
(d). Estimated Cost:-		Rs	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated co	Rs		Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty da	ys).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t			5%		
(h). Percentage, if any, to be deducted from	n bills :-	(Vi		3%	
(i). Deadline for Submission of Bids along v	with time :-	_	1:00 PN	/l on 06.02.2	2018
(j). Venue, Time, and Date of Bid Opening:	E	2:00 PM Executive Jmerkot		2018 offic Buildings	
(k). Time for Completion from written order	of comme	ence: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cos	t or Bid co	ost per day	of delay, b	ut total not
(m). Deposit Receipt No:		[	Date:		
Amount: (Rupees					
)			ma o	f	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)			
	Ali Murtaza Kalru			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engi	neer	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction villages of Dist				various
(c).Procuring Agency's address:-		Ali	Murtaza K	alru	
(d). Estimated Cost:-		Rs.	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	estimated cost, but r	Rs.	0.0250 eeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(	Not more th	han sixty day	/s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	with time :-		1:00 PM	on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 Execu Umerk	tive		2018 office Buildings	
(k). Time for Completion from written order	of commence: -	-		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bi	id cos	t per day	of delay, bu	t total not
(m). Deposit Receipt No:		_ Da	ate:		
Amount: (Rupees					
)			101	`	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at various villages of District Umerkot (29 Units)		
	Khunbhar Para Pir M Walhari		
Bid Amount	Rs. 0.5000 Million		
Earnest Money 5%	Rs. 0.0250 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engine	er Building	s Division U	merkot
(b). Brief Description of Works	Construction of villages of Distric			t various
(c).Procuring Agency's address:-	Khunb	har Para Pi	r M Walhari	
(d). Estimated Cost:-	R	s. 0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /		s. 0.0250 exceeding 5%)		
(f).Period of Bid Validity (days):-	30 Days	_(Not more	than sixty da	ys).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to		5%	Š.	
(h). Percentage, if any, to be deducted from	n bills :-		3%	
(i). Deadline for Submission of Bids along v	vith time :-	1:00 F	M on 06.02.2	2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2.2018 offic r Buildings	
(k). Time for Completion from written order	of commence: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid	cost per da	y of delay, b	ut total not
(m). Deposit Receipt No:		Date:		
Amount: (Rupees				
)		410	71 、	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Vocational Centre at vari villages of District Umerkot (29 Units)		
	Sikiladho Rajar		
Bid Amount	Rs. 0.5000 Million		
Earnest Money 5%	Rs. 0.0250 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Vocational Centre at various villages of District Umerkot (29 Units)
(c).Procuring Agency's address:-	Sikiladho Rajar
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	V/ Name of the last of the las
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at village Akhtar Rajput Taluka Umerkot
Bid Amount	Rs. 0.9900 Million
Earnest Money 5%	Rs. 0.0500 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at village Akhtar Rajput Taluka Umerkot
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.9900 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	Rs. 0.0500 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	No. of the Control of
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Supply Line Ladho Mal Meghwar Taluka Kunri
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Eng	ineer	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction Meghwar Talul		100	oly Line La	idho Mal
(c).Procuring Agency's address:-	F		0		
(d). Estimated Cost:-		Rs.	0.4000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but	Rs.	0.0200 ceeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty day	rs).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	o 10%)		5%		
(h). Percentage, if any, to be deducted from	bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PN	n 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	2:00 Execu Umerk	tive		2018 office Buildings	
(k). Time for Completion from written order	of commence: -			06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	ated Cost or B	id co	st per day	of delay, bu	it total not
(m). Deposit Receipt No:		_ D	ate:		
Amount: (Rupees			72		
)					

# SPRA BIDDING DOCUMENT

#### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Well at village Roshan D Nohri Taluka Umerkot			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive	e Enginee	Buildings	Division Umerkot	
(b). Brief Description of Works	Construc Taluka U		ell at villaç	ge Roshan Din No	hri
(c).Procuring Agency's address:-			0		
(d). Estimated Cost:-		Rs.	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated co	Rs.		Million	
(f).Period of Bid Validity (days):-	30 Days			han sixty days).	
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	-		5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	with time :-	_	1:00 PM	/l on 06.02.2018	
(j). Venue, Time, and Date of Bid Opening:		2:00 PM Executive Jmerkot		2018 office of t Buildings Divisi	
(k). Time for Completion from written order	of comme	ence: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cos	t or Bid co	ost per day	of delay, but total	not
(m). Deposit Receipt No:		c	)ate:		
Amount: (Rupees		=			
)	-				

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Compound wall around M. Mirzo Kalru Taluka Samaro		
Bid Amount	Rs. 0.4000 Million		
Earnest Money 5%	Rs. 0.0200 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Compound wall around M.D Mirzo Kalru Taluka Samaro
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I) Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	40)

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (06 Units)
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive E	Enginee	r Buildings	Division U	merko	ot
(b). Brief Description of Works	Construction District Um			at various	village	s of
(c).Procuring Agency's address:-			0			
(d). Estimated Cost:-		Rs	. 0.6000	Million		
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	estimated cost,	Rs but not ex		Million		
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty da	ıys).	
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%			
(h). Percentage, if any, to be deducted from	n bills :-	7		3%		
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	M on 06.02.	2018	
(j). Venue, Time, and Date of Bid Opening:	Ex	0 PM ecutive nerkot		.2018 offic Buildings		the ision
(k). Time for Completion from written order	of commend	ce: -		06 Months		-
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost of	or Bid co	ost per day	of delay, b	ut tota	al not
(m). Deposit Receipt No:		(	Date:			
Amount: (Rupees						
)			A D	ì		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (06 Units)					
	Islamabad Colony Chhore					
Bid Amount	Rs. 0.6000 Million					
Earnest Money 5%	Rs. 0.0300 Million					
Completion Period	06 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (06 Units)
(c).Procuring Agency's address:-	Islamabad Colony Chhore
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0300 Million t /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity) (in % age of bid amount /estimated cost equa	
(h). Percentage, if any, to be deducted fro	om bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Esti exceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees _	
)	201

# SPRA BIDDING DOCUMENT

#### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (06 Units)
	Keshu Kolhi Samaro
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (06 Units)
	Keshu Kolhi Samaro
(c).Procuring Agency's address:-	!
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity) (in % age of bid amount /estimated cost equal	33-363
(h). Percentage, if any, to be deducted fro	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimate exceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at variou villages of District Umerkot (06 Units)	
	Khamiso Nukhrach Samaro	
Bid Amount	Rs. 0.6000 Million	
Earnest Money 5%	Rs. 0.0300 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (06 Units)
(c).Procuring Agency's address:-	Khamiso Nukhrach Samaro
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	<b>A</b> 0 1

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

#### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (06 Units)
	Haji Khan Lashari Janhero Pat
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (06 Units)
(c).Procuring Agency's address:-	Haji Khan Lashari Janhero Pat
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	0 1

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at variou villages of District Umerkot (06 Units)	
	Faiz Muhammad Soomro	
Bid Amount	Rs. 0.6000 Million	
Earnest Money 5%	Rs. 0.0300 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (06 Units)
(c).Procuring Agency's address:-	Faiz Muhammad Soomro
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written orde	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estirexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

#### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construciton of Brick Soling at various villages of District Umerkot (08 Units)	
	Haji Hashim Palli Otaque Manzoor Palli	
Bid Amount	Rs. 0.2750 Million	
Earnest Money 5%	Rs. 0.0140 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construciton of Brick Soling at various villages of District Umerkot (08 Units)
(c).Procuring Agency's address:-	Haji Hashim Palli Otaque Manzoor Palli
(d). Estimated Cost:-	Rs. 0.2750 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amou	Rs. 0.0140 Million and /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity (in % age of bid amount /estimated cost equ	
(h). Percentage, if any, to be deducted fr	rom bills :- 3%
(i). Deadline for Submission of Bids alon	g with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Openin	ng:- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written ord	der of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Esexceeding 10%).	stimated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees _	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Brick Soling at various villages of District Umerkot (08 Units)	
	Wali Muhammad Lashari Otaque Jurial Khan	
Bid Amount	Rs. 0.1100 Million	
Earnest Money 5%	Rs. 0.0060 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engir	neer l	Buildings	Division Umerkot
(b). Brief Description of Works	Construciton of District Umerko			t variouis villages of
(c).Procuring Agency's address:-	Wali Muham	mad	Lashari O	taque Jurial Khan
(d). Estimated Cost:-		Rs.	0.1100	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amoun	t /estimated cost, but no	Rs.	0.0060 eeding 5%)	Million
(f).Period of Bid Validity (days):-	30 Days	(	Not more th	nan sixty days).
(g).SecurityDeposit:-(includingbidsecurity) (in % age of bid amount /estimated cost equa			5%	
(h). Percentage, if any, to be deducted from	om bills :-			3%
(i). Deadline for Submission of Bids along	with time :-	_	1:00 PN	1 on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	g:- 2:00 P Executi Umerko	ive		2018 office of the Buildings Division
(k). Time for Completion from written order	er of commence: -	_		06 Months
(I).Liquidity damages:- 1% (0.05 of Est exceeding 10%).	mated Cost or Bio	d cos	t per day	of delay, but total not
(m). Deposit Receipt No:		_ Da	ate:	
Amount: (Rupees _				
)			_	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)	
	Bodar Farm Meghwar Paro	
Bid Amount	Rs. 0.1650 Million	
Earnest Money 5%	Rs. 0.0080 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)
(c).Procuring Agency's address:-	Bodar Farm Meghwar Paro
(d). Estimated Cost:-	Rs. 0.1650 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0080 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	,7°
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)	
	Bodar Farm M. Akram Khokhar Paro	
Bid Amount	Rs. 0.1000 Million	
Earnest Money 5%	Rs. 0.0050 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construciton of Brick Soling at various villages of District Umerkot (08 Units)
(c).Procuring Agency's address:-	Bodar Farm M. Akram Khokhar Paro
(d). Estimated Cost:-	Rs. 0.1000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0050 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	0   2

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)
	Ch: Alsam Jatt
Bid Amount	Rs. 0.2750 Million
Earnest Money 5%	Rs. 0.0140 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construciton of Brick Soling at various villages of District Umerkot (08 Units)
(c).Procuring Agency's address:-	Ch: Alsam Jatt
(d). Estimated Cost:-	Rs. 0.2750 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0140 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal)	
(h). Percentage, if any, to be deducted from	
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	and of

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)
	Masoodabad Farm Habibullah Shar
Bid Amount	Rs. 0.1000 Million
Earnest Money 5%	Rs. 0.0050 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)
(c).Procuring Agency's address:-	Masoodabad Farm Habibullah Shar
(d). Estimated Cost:-	Rs. 0.1000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0050 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). Security Deposit: - (including bidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	MAT 0 1

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)
	Digu Farm Lashari Paro, Rind Paro
Bid Amount	Rs. 0.2750 Million
Earnest Money 5%	Rs. 0.0140 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construciton of Brick Soling at variouis villages of District Umerkot (08 Units)
(c).Procuring Agency's address:-	Diqu Farm Lashari Paro, Rind Paro
(d). Estimated Cost:-	Rs. 0.2750 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0140 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Brick Soling at various villages of District Umerkot (05 Units)	
	Abdul Majeed Palli	
Bid Amount	Rs. 0.1850 Million	
Earnest Money 5%	Rs. 0.0090 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engine	eer E	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction of District Umerkot			at various v	illages of
(c).Procuring Agency's address:-		Abdı	ul Majeed	Palli	
(d). Estimated Cost:-	F	Rs.	0.1850	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /		Rs.	0.0090 eeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(1	Not more th	nan sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from				3%	
(i). Deadline for Submission of Bids along v	vith time :-		1:00 PN	1 on 06.02.20	018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 Pi Executiv Umerkot	re l		2018 office Buildings	
(k). Time for Completion from written order	of commence: -	_		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bid	cos	t per day	of delay, bu	t total not
(m). Deposit Receipt No:		Da	ite:		
Amount: (Rupees					
)			MOI		

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

## BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Brick Soling at various villages of District Umerkot (05 Units)
	Qalandar Bux Chachar
Bid Amount	Rs. 0.1320 Million
Earnest Money 5%	Rs. 0.0070 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Enginee	r Buildings	Division Umerkot
(b). Brief Description of Works	Construction of Br District Umerkot (0	등 등 하는 것이 없는 사람들이 살아 있다면 하는데 없다.	at various villages of
(c).Procuring Agency's address:-	Qala	ndar Bux C	hachar
(d). Estimated Cost:-	Rs	. 0.1320	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs restimated cost, but not e		Million
(f).Period of Bid Validity (days):-	30 Days	(Not more the	nan sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal		5%	
(h). Percentage, if any, to be deducted from	n bills :-		3%
(i). Deadline for Submission of Bids along v	with time :-	1:00 PN	1 on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid c	ost per day	of delay, but total not
(m). Deposit Receipt No:		Date:	
Amount: (Rupees			
)		AR	01

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Brick Soling at various villages of District Umerkot (05 Units)
	Irfan Ali Palli Muneem Palli
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Brick Soling at various villages of District Umerkot (05 Units)
(c).Procuring Agency's address:-	Irfan Ali Palli Muneem Palli
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I) Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	CONTRACTOR OF THE PROPERTY OF

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Brick Soling at various villages of District Umerkot (05 Units)
	Alam Palli
Bid Amount	Rs. 0.6500 Million
Earnest Money 5%	Rs. 0.0330 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Brick Soling at various villages of District Umerkot (05 Units)
(c).Procuring Agency's address:-	Alam Palli
(d). Estimated Cost:-	Rs. 0.6500 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0330 Million restimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	APRIO I 3

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Dhanio Kolhi Janhero Thar
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Dhanio Kolhi Janhero Thar
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	2
(h). Percentage, if any, to be deducted from	
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	1751
)	<b>AN</b> 013

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Dhano Kolhi Janhero
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Dhano Kolhi Janhero
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal (	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Sameja Sand Mohallah Janhero Thar
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Sameja Sand Mohallah Janhero Thar
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount in	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Bheel Paro Janhero Thar
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive En	gineer	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction District Umer			at various v	illages of
(c).Procuring Agency's address:-		Bheel	Paro Janhe	ero Thar	
(d). Estimated Cost:-		Rs.	0.4000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount it	estimated cost, be	Rs.	0.0200 ceeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more th	han sixty day	rs).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal)	Assessed to the same of the sa		5%		
(h). Percentage, if any, to be deducted from				3%	
(i). Deadline for Submission of Bids along v	with time :-		1:00 PN	1 on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:		cutive	on 06.02. Engineer	2018 office Buildings	of the Division
(k). Time for Completion from written order	of commence	:		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or	Bid co	st per day	of delay, bu	t total not
(m). Deposit Receipt No:		D	ate:		
Amount: (Rupees					
	<			1)	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Kunbher Mohallah Janhero Thar
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Kunbher Mohallah Janhero Thar
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	AND OI

# SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)		
	Khaskheli Paro Janhero Thar		
Bid Amount	Rs. 0.4000 Million		
Earnest Money 5%	Rs. 0.0200 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Eng	ineer	Buildings	Division Ur	nerkot
(b). Brief Description of Works	Construction of District Umerk			nt various v	illages of
(c).Procuring Agency's address:-	Kha	skhe	li Paro Jan	hero Thar	
(d). Estimated Cost:-		Rs.	0.4000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but	Rs.	0.0200 ceeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(	Not more th	nan sixty da	ys).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	on 06.02.2	2018
(j). Venue, Time, and Date of Bid Opening:	2:00 Execu Umerk	tive		2018 offic Buildings	
(k). Time for Completion from written order	of commence: -			06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or B	id co	st per day	of delay, bu	ut total not
(m). Deposit Receipt No:		_ D	ate:		
Amount: (Rupees					
)			0000	9 <b>~</b> 0	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Sand Mohallah Janhero Thar
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Sand Mohallah Janhero Thar
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	AHR O I

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Fatah Muhammad Snad Janhero Thar
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Fatah Muhammad Snad Janhero Thar
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	<u> </u>
)	MI DI

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Solor Pump at various villages of District Umerkot (09 Units)
	Sadoori Thar (Saeed Khan)
Bid Amount	Rs. 0.4000 Million
Earnest Money 5%	Rs. 0.0200 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Solor Pump at various villages of District Umerkot (09 Units)
(c).Procuring Agency's address:-	Sadoori Thar (Saeed Khan)
(d). Estimated Cost:-	Rs. 0.4000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0200 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	The state of the s
(h). Percentage, if any, to be deducted from	n bills : 3%
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	01

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Drianage System Malhi Par Taluka Kunri	
	*	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Eng	ginee	r Buildings	Division	umer	kot
(b). Brief Description of Works	Construction Taluka Kunri	of	Drianage	System	Malhi	Paro
(c).Procuring Agency's address:-			0			
(d). Estimated Cost:-		Rs	. 0.5000	Million		
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but	Rs t not e	disc and commentation (	AND	1	
(f).Period of Bid Validity (days):-	30 Days	=======================================	(Not more	than sixty	days).	
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%			
(h). Percentage, if any, to be deducted from	n bills :-			3%		
(i). Deadline for Submission of Bids along v	with time :-	_	1:00 P	M on 06.0	02.2018	3
(j). Venue, Time, and Date of Bid Opening:	- 2:00 Execu	utive				
(k). Time for Completion from written order	of commence:	-		06 Mont	ths	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or E	Bid co	ost per day	of delay	, but to	otal not
(m). Deposit Receipt No:		(	Date:			
Amount: (Rupees						
				٥) ،		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Compound wall around Imambargah Sher Khan Rind Taluka Kunri		
Bid Amount	Rs. 0.7000 Million		
Earnest Money 5%	Rs. 0.0350 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Eng	ineer	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction Imambargah S	of Sher K	Compou han Rind		around i
(c).Procuring Agency's address:-			0		
(d). Estimated Cost:-		Rs.	0.7000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but	Rs.	0.0350 ceeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(	Not more th	nan sixty day	/s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%		
(h). Percentage, if any, to be deducted from	CT Westers			3%	
(i). Deadline for Submission of Bids along v	with time :-		1:00 PN	on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 Execu Umer	ıtive		2018 office Buildings	
(k). Time for Completion from written order	of commence:			06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or E	Bid cos	st per day	of delay, bu	t total not
(m). Deposit Receipt No:		D	ate:		
Amount: (Rupees					
				) ,	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Compound wall around Imambargah Palyo Khan Rind Taluka Kunri
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Compound wall around Imambargah Palyo Khan Rind Taluka Kunri
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	- CA 1400
(h). Percentage, if any, to be deducted from	Cold 100 and 1
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
	0)

XECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of c.c road at Nabisar Massar Taluka Kunri	
Bid Amount	Rs. 0.6000 Million	
Earnest Money 5%	Rs. 0.0300 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of c.c road at Nabisar Massan Taluka Kunri
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million  estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	MAO)

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)			
	Ch: Tarique			
Bid Amount	Rs. 0.6000 Million			
Earnest Money 5%	Rs. 0.0300 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages District Umerkot (20 Units)
(c).Procuring Agency's address:-	Ch: Tarique
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total r
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	AR OA -

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at variou villages of District Umerkot (20 Units)		
	Allah Jurio Rind		
Bid Amount	Rs. 0.6000 Million		
Earnest Money 5%	Rs. 0.0300 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.	,		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Allah Jurio Rind
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million //estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	AT!

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Qader Bux Miyano
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Enginee	r Buildings	Division Umerkot
(b). Brief Description of Works	Construction of W District Umerkot (2		at various villages of
(c).Procuring Agency's address:-	Q	ader Bux Mi	yano
(d). Estimated Cost:-	Rs	. 0.6000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs estimated cost, but not e		Million
(f).Period of Bid Validity (days):-	30 Days	(Not more t	han sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal		5%	
(h). Percentage, if any, to be deducted from	n bills :-		3%
(i). Deadline for Submission of Bids along v	with time :-	1:00 PM	M on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid c	ost per day	of delay, but total not
(m). Deposit Receipt No:		Date:	
Amount: (Rupees			
)		ATO 1	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)		
	Haji Shoukat Ali		
Bid Amount	Rs. 0.6000 Million		
Earnest Money 5%	Rs. 0.0300 Million		
Completion Period	06 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engin	eer Building	s Division Umerkot	
(b). Brief Description of Works	Construction of District Umerkot		at various villages	of
(c).Procuring Agency's address:-		Haji Shouk	at Ali	
(d). Estimated Cost:-		Rs. 0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /		Rs. 0.0300 ot exceeding 5%)	C 355 V 250 55 V 12 J	
(f).Period of Bid Validity (days):-	30 Days	(Not more	than sixty days).	
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to		5%		
(h). Percentage, if any, to be deducted from	ı bills :-		3%	
(i). Deadline for Submission of Bids along v	vith time :-	1:00 P	M on 06.02.2018	
(j). Venue, Time, and Date of Bid Opening:	2:00 Pl Executiv Umerko	ve Enginee	2.2018 office of t r Buildings Divisi	he on
(k). Time for Completion from written order	of commence: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid	cost per day	y of delay, but total r	not
(m). Deposit Receipt No:	-	Date:		
Amount: (Rupees				
)		<b>1</b> 00		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)	
	Malhi Dars	
Bid Amount	Rs. 0.6000 Million	
Earnest Money 5%	Rs. 0.0300 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Malhi Dars
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Murad Chandio
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engir	neer	Buildings	Division Um	erkot
(b). Brief Description of Works	Construction of District Umerko			t various vi	llages of
(c).Procuring Agency's address:-		Mı	urad Chand	dio	
(d). Estimated Cost:-		Rs.	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but n	Rs. ot exc	0.0300 eeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(	Not more th	nan sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	with time :-		1:00 PM	l on 06.02.20	)18
(j). Venue, Time, and Date of Bid Opening:	2:00 F Execut Umerko	ive		2018 office Buildings	of the Division
(k). Time for Completion from written order	of commence: -	<del>-</del>		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bio	d cos	st per day	of delay, but	total not
(m). Deposit Receipt No:		_ Da	ate:		
Amount: (Rupees					
)					

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)			
	Dad Chandio			
Bid Amount	Rs. 0.6000 Million			
Earnest Money 5%	Rs. 0.0300 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Dad Chandio
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	( ) ( ) ( ) ( ) ( ) ( ) ( ) ( ) ( ) ( )

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Ghulam Nabi Jat
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Ghulam Nabi Jat
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount //	Rs. 0.0300 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Chano Kolhi
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	98

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Chano Kolhi
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	0)

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)				
	Builpuri				
Bid Amount	Rs. 0.6000 Million				
Earnest Money 5%	Rs. 0.0300 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executiv	e Engin	eer E	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construct District U				t various v	illages of
(c).Procuring Agency's address:-				Builpuri		
(d). Estimated Cost:-		F	₹s.	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated co		Rs. t exce	0.0300 eding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	i	_(N	lot more th	nan sixty day	rs).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to				5%		
(h). Percentage, if any, to be deducted from	n bills :-	7 <u>4.</u>		Þ	3%	
(i). Deadline for Submission of Bids along v	with time :-	2 <del>.</del> 22		1:00 PN	1 on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:		2:00 Př Executiv Umerko	e l		2018 office Buildings	
(k). Time for Completion from written order	of comme	ence: -	-		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cos	t or Bid	cost	per day	of delay, bu	t total not
(m). Deposit Receipt No:			Da	te:		
Amount: (Rupees	<u>Ut</u>					
		_	_	An 0	1	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)				
	Ismail Miyano				
Bid Amount	Rs. 0.6000 Million				
Earnest Money 5%	Rs. 0.0300 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Ismail Miyano
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written orde	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estir exceeding 10%).	mated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	ACK D I

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)			
	Haji Ismail Kapri			
Bid Amount	Rs. 0.6000 Million			
Earnest Money 5%	Rs. 0.0300 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Haji Ismail Kapri
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	0.00
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	MATO I

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)				
	Sadar Junijo				
Bid Amount	Rs. 0.6000 Million				
Earnest Money 5%	Rs. 0.0300 Million				
Completion Period	06 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive E	inginee	r Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction District Um			at various v	illages of
(c).Procuring Agency's address:-			Sadar Juni	jo	
(d). Estimated Cost:-		Rs.	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost,	Rs.	/	Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty day	rs).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	∕l on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	Ex	0 PM ecutive erkot		2018 office Buildings	
(k). Time for Completion from written order	of commend	e: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost o	r Bid co	ost per day	of delay, bu	it total not
(m). Deposit Receipt No:		[	Date:		
Amount: (Rupees					
)			m. A	٨	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT S.No.

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)			
E C	Sijwal Chandio			
Bid Amount	Rs. 0.6000 Million			
Earnest Money 5%	Rs. 0.0300 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Eng	ineer B	uildings	Division Umerkot
(b). Brief Description of Works	Construction of District Umerk			t various villages of
(c).Procuring Agency's address:-		Sijv	val Chan	dio
(d). Estimated Cost:-		Rs.	0.6000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but	Rs.	0.0300 eding 5%)	Million
(f).Period of Bid Validity (days):-	30 Days	(N	ot more th	nan sixty days).
(g). Security Deposit: - (including bid security): (in % age of bid amount /estimated cost equal to the security of the securi			5%	
(h). Percentage, if any, to be deducted from	n bills :-			3%
(i). Deadline for Submission of Bids along v	with time :-		1:00 PN	l on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	- 2:00 Execu Umerk	tive E		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -	_		06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or B	id cost	per day	of delay, but total not
(m). Deposit Receipt No:		Dat	e:	
Amount: (Rupees	-			
)			M:1	2

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Minho Khaskheli
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive E	ngineei	Buildings	Division Un	nerkot
(b). Brief Description of Works	Construction District Ume			at various v	illages of
(c).Procuring Agency's address:-		M	inho Khask	heli	
(d). Estimated Cost:-		Rs.	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, t	Rs.		Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty day	/s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to		-	5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PN	/l on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	Exe	PM cutive erkot		2018 office Buildings	
(k). Time for Completion from written order	of commence	9: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or	Bid co	ost per day	of delay, bu	it total not
(m). Deposit Receipt No:		c	Date:		
Amount: (Rupees					
)	8		A1 :	1	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Farooq abad
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive	Enginee	r Buildings	Division Un	nerkot
(b). Brief Description of Works	Constructi District Un			at various v	illages of
(c).Procuring Agency's address:-			Faroog aba	ad	
(d). Estimated Cost:-		Rs	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cos	Rs		Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty day	rs).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	∕l on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	E	00 PM kecutive merkot		2018 office Buildings	of the Division
(k). Time for Completion from written order	of commer	ice: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost	or Bid co	ost per day	of delay, bu	it total not
(m). Deposit Receipt No:		(	Date:		
Amount: (Rupees					
)			and a	1	

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Hero Kolhi
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive I	Enginee	Buildings	Division Umerkot
(b). Brief Description of Works	Construction District Um			at various villages of
(c).Procuring Agency's address:-			Hero Kolh	i
(d). Estimated Cost:-		Rs.	0.6000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost,	Rs.		Million
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	-		5%	
(h). Percentage, if any, to be deducted from	n bills :-			3%
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	n on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	Ex	00 PM ecutive nerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commen	ce: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost of	or Bid co	st per day	of delay, but total not
(m). Deposit Receipt No:	Ÿ	[	Date:	
Amount: (Rupees				
)			- A 1 1	١ .

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Chago Bheel
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engine	er Buildings	Division Umerkot
(b). Brief Description of Works	Construction of V District Umerkot (		at various villages of
(c).Procuring Agency's address:-		Chago Bhe	el
(d). Estimated Cost:-	R	s. 0.6000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Retimated cost, but not e		Million
(f).Period of Bid Validity (days):-	30 Days	_(Not more t	han sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal)		5%	
(h). Percentage, if any, to be deducted from	n bills :-		3%
(i). Deadline for Submission of Bids along	with time :	1:00 PM	n 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -	-	06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid of	cost per day	of delay, but total not
(m). Deposit Receipt No:		Date:	
Amount: (Rupees			
)		AND O	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Hashim Kapri
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executiv	ve Enç	gineer	Buildings	Division Un	nerkot
(b). Brief Description of Works	Constru				at various v	illages of
(c).Procuring Agency's address:-			- 1	lashim Ka	pri	u.
(d). Estimated Cost:-			Rs.	0.6000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	/estimated o	cost, but	Rs.	10-21-10-10-10-	Million	
(f).Period of Bid Validity (days):-	30 Day	s		(Not more t	han sixty day	/s).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	-			5%		
(h). Percentage, if any, to be deducted from	n bills :-	20			3%	
(i). Deadline for Submission of Bids along	with time	-		1:00 PM	M on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening	-	2:00 Exec	utive		2018 office Buildings	
(k). Time for Completion from written order	r of comm	nence:	-		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Co	st or I	Bid co	st per day	of delay, bu	it total not
(m). Deposit Receipt No:			0	)ate:		
Amount: (Rupees						
)				MA 8 1		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (20 Units)
	Main Irfan Water course No. 8
Bid Amount	Rs. 0.6000 Million
Earnest Money 5%	Rs. 0.0300 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (20 Units)
(c).Procuring Agency's address:-	Main Irfan Water course No. 8
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0300 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	01

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Press Club Kunri	
Bid Amount	Rs. 0.9000 Million	
Earnest Money 5%	Rs. 0.0450 Million	
Completion Period	06 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Press Club Kunri
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.9000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0450 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Compound wall around Eidgah Talhi Taluka Kunri
Bid Amount	Rs. 0.9500 Million
Earnest Money 5%	Rs. 0.0480 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executi	ve Enç	gineer	Buildings	Division Un	ierkot
(b). Brief Description of Works	Constru Talhi Ta			ompound	wall around	d Eidgah
(c).Procuring Agency's address:-				0		
(d). Estimated Cost:-			Rs.	0.9500	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated (	cost, bu	Rs. t not ex	THE PARTY OF THE P	Million	
(f).Period of Bid Validity (days):-	30 Day	'S		(Not more the	han sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to				5%	-	
(h). Percentage, if any, to be deducted from	n bills :-	,			3%	
(i). Deadline for Submission of Bids along v	vith time	:-		1:00 PN	on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	-	2:00 Execution Umer	utive		2018 office Buildings	
(k). Time for Completion from written order	of comm	nence:	-		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Co	st or I	Bid co	st per day	of delay, bu	t total not
(m). Deposit Receipt No:			c	Date:		
Amount: (Rupees						
)				Mile v	0	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at village Manjhakar Taluka Kunri
	,
Bid Amount	Rs. 1.0000 Million
Earnest Money 5%	Rs. 0.0500 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive	Enginee	r Buildings	Division Un	nerkot
(b). Brief Description of Works	Construc Taluka Ki		later Tank	at village N	lanjhakar
(c).Procuring Agency's address:-			0		
(d). Estimated Cost:-		Rs	. 1.0000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated co	Rs st, but not e		Million	
(f).Period of Bid Validity (days):-	30 Days	ÿ	(Not more	than sixty day	rs).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along v	with time :-	1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	1:00 PI	VI on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	E	:00 PM Executive Jmerkot		.2018 office Buildings	
(k). Time for Completion from written order	of comme	nce: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost	or Bid c	ost per day	of delay, bu	it total not
(m). Deposit Receipt No:			Date:		
Amount: (Rupees					
)			A) o	1,	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Medical Dispensareis at various villages of District Umerkot (08 Units) E.I Work
Bid Amount	Rs. 0.8000 Million
Earnest Money 5%	Rs. 0.0400 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive	Enginee	r Buildings	Division Um	erkot
(b). Brief Description of Works				pensareis at 8 Units) E.I V	
(c).Procuring Agency's address:-			0		
(d). Estimated Cost:-		Rs	0.8000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost	Rs.		Million	
(f).Period of Bid Validity (days):-	30 Days		(Not more ti	han sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%		
(h). Percentage, if any, to be deducted from	n bills :-	_		3%	
(i). Deadline for Submission of Bids along v	vith time :-	_	1:00 PM	1 on 06.02.20	018
(j). Venue, Time, and Date of Bid Opening:	E	00 PM kecutive merkot		2018 office Buildings	
(k). Time for Completion from written order	of commen	ice: -		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost	or Bid co	ost per day	of delay, bu	t total not
(m). Deposit Receipt No:			Date:		
Amount: (Rupees					
)	(			1	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Medical Dispensareis at various villages of District Umerkot (02 Units) E.I Work
Bid Amount	Rs. 0.2000 Million
Earnest Money 5%	Rs. 0.0100 Million
Completion Period	06 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Medical Dispensareis at various villages of District Umerkot (02 Units) E.I Work
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.2000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount in	Rs. 0.0100 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	R'In

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Veterinary Dispensaries a various villages of District Umerkot (0: Units) E.I Work			
Bid Amount	Rs. 0.3000 Million			
Earnest Money 5%	Rs. 0.0150 Million			
Completion Period	06 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Veterinary Dispensaries at various villages of District Umerkot (03 Units) E.I Work
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.3000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	Rs. 0.0150 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). Security Deposit: - (including bids ecurity): (in % age of bid amount /estimated cost equal)	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Library at village Noor Ahmed Arisar Taluka Umerkot		
Bid Amount	Rs. 0.8000 Million		
Earnest Money 5%	Rs. 0.0400 Million		
Completion Period	24 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Library at village Noor Ahmed Arisar Taluka Umerkot
(c).Procuring Agency's address:-	0
(d). Estimated Cost:-	Rs. 0.8000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0400 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)		
	Umer Cheema		
Bid Amount	Rs. 0.5000 Million		
Earnest Money 5%	Rs. 0.0250 Million		
Completion Period	24 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
	Umer Cheema
(c).Procuring Agency's address:-	Offier Cheema
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	CANO 12

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)		
	Tikam Malhi		
Bid Amount	Rs. 0.5000 Million		
Earnest Money 5%	Rs. 0.0250 Million		
Completion Period	24 Months		
NIT No.	TC/G-55/ dated: 15.01.2018		
Tender issued Mr./M/s			
D/R No.			

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer	Buildings	Division Umerkot
(b). Brief Description of Works	Construction of Wa District Umerkot (23		t various villages of
(c).Procuring Agency's address:-	1	Tikam Mall	ni
(d). Estimated Cost:-	Rs.	0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. estimated cost, but not exc	0.0250 eeding 5%)	Million
(f).Period of Bid Validity (days):-	30 Days (	Not more th	nan sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t		5%	
(h). Percentage, if any, to be deducted from	n bills :-	-	3%
(i). Deadline for Submission of Bids along v	vith time :-	1:00 PM	l on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cos	st per day	of delay, but total not
(m). Deposit Receipt No:	Da	ate:	
Amount: (Rupees			
)		0	) >

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)
	Niaz KK
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	24 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Enginee	r Buildings	Division Umerkot
(b). Brief Description of Works	Construction of W District Umerkot (2		t various villages of
(c).Procuring Agency's address:-		Niaz KK	
(d). Estimated Cost:-	Rs	. 0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs estimated cost, but not ex		Million
(f).Period of Bid Validity (days):-	30 Days	(Not more the	nan sixty days).
(g). Security Deposit: - (including bidsecurity): - (in % age of bid amount /estimated cost equal to		5%	
(h). Percentage, if any, to be deducted from	n bills :-		3%
(i). Deadline for Submission of Bids along v	vith time :-	1:00 PN	1 on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid o	ost per day	of delay, but total not
(m). Deposit Receipt No:	1	Date:	
Amount: (Rupees			
)		A 0 1	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)
	Meghwar Paro Ganby Jo Daro
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	24 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents),

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Meghwar Paro Ganby Jo Daro
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	die o )

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)	
	Jagan Shar	
Bid Amount	Rs. 0.5000 Million	
Earnest Money 5%	Rs. 0.0250 Million	
Completion Period	24 Months	
NIT No.	TC/G-55/ dated: 15.01.2018	
Tender issued Mr./M/s		
D/R No.		

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Jagan Shar
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	0)

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)				
	Mir Hassan Jesar				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	24 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages o District Umerkot (23 Units)
(c).Procuring Agency's address:-	Mir Hassan Jesar
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	er of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)			
	Manzoor Bangalani 26 Hiral			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	24 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	xecutive Enginee	r Buildings	Division Umerkot
(b). Brief Description of Works	Construction of W District Umerkot (2		at various villages of
(c).Procuring Agency's address:-	Manzo	or Bangalar	ni 26 Hiral
(d). Estimated Cost:-	Rs	. 0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs		Million
(f).Period of Bid Validity (days):-	30 Days	(Not more t	han sixty days).
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	10%)	5%	
(h). Percentage, if any, to be deducted from	bills :-		3%
(i). Deadline for Submission of Bids along v	th time :-	1:00 PM	n on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -	-	06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	ited Cost or Bid c	ost per day	of delay, but total not
(m). Deposit Receipt No:	1	Date:	
Amount: (Rupees			
)		add A	í

EXECUTIVE ENGINEER BUILDINGS

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)
	Jamal Bhurgari
Bid Amount	Rs. 0.5000 Million
Earnest Money 5%	Rs. 0.0250 Million
Completion Period	24 Months
NIT No.	TC/G-55/ dated: 15.01.2018
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Jamal Bhurgari
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /e	Rs. 0.0250 Million estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along w	vith time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)					
	Somjo Bheel					
Bid Amount	Rs. 0.5000 Million					
Earnest Money 5%	Rs. 0.0250 Million					
Completion Period	24 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executiv	e Eng	jineer	Build	ings	Division Un	nerkot
(b). Brief Description of Works	Constru District					it various v	illages of
(c).Procuring Agency's address:-				Somjo	Bhe	el	
(d). Estimated Cost:-			Rs.	0.5	000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	/estimated c	cost, but	Rs.		<b>250</b> 5%)	Million	
(f).Period of Bid Validity (days):-	30 Day	s		(Not m	ore th	han sixty day	's).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to					5%		
(h). Percentage, if any, to be deducted from						3%	
(i). Deadline for Submission of Bids along v	with time :	-	_	1:0	00 PN	1 on 06.02.2	018
(j). Venue, Time, and Date of Bid Opening:	9	2:00 Execu Umer	utive			2018 office Buildings	of the Division
(k). Time for Completion from written order	r of comm	ence:	-			06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Co	st or E	Bid co	st per	day	of delay, bu	t total not
(m). Deposit Receipt No:			c	Date: _			
Amount: (Rupees							
)	_			<b>A</b>	Pol		

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)				
	Abdul Waheed KK				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	24 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive	Enginee	r Buildings	Division Umerkot
(b). Brief Description of Works	Construc District U			at various villages of
(c).Procuring Agency's address:-		Ab	dul Wahee	d KK
(d). Estimated Cost:-		Rs.	0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated co	Rs. st, but not ex		Million
(f).Period of Bid Validity (days):-	30 Days		(Not more t	han sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to			5%	
(h). Percentage, if any, to be deducted from	n bills :-	<u> </u>		3%
(i). Deadline for Submission of Bids along v	with time :-	_	1:00 PI	M on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	E	:00 PM Executive Imerkot		.2018 office of the Buildings Division
(k). Time for Completion from written order	of comme	nce: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost	or Bid co	ost per day	of delay, but total not
(m). Deposit Receipt No:			Date:	
Amount: (Rupees				
)	<		on.	۱ ا

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)				
	Iftikhar Mahi Khan				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	24 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engi	neer	Buildings	Division Um	erkot
(b). Brief Description of Works	Construction o District Umerko			t various vi	llages of
(c).Procuring Agency's address:-		lftik	har Mahi K	(han	
(d). Estimated Cost:-		Rs.	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated cost, but n	Rs.	0.0250 eeding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(1	Not more th	nan sixty day	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	o 10%)		5%		
(h). Percentage, if any, to be deducted from	bills :-			3%	
(i). Deadline for Submission of Bids along v	vith time :-		1:00 PM	on 06.02.20	)18
(j). Venue, Time, and Date of Bid Opening:	2:00 I Execut Umerk	tive		2018 office Buildings	of the Division
(k). Time for Completion from written order	of commence: -	-		06 Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	ated Cost or Bi	id cos	t per day	of delay, bu	t total not
(m). Deposit Receipt No:		_ Da	ate:		
Amount: (Rupees					
)			and n	1	

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)						
	Imam Bux Rind						
Bid Amount	Rs. 0.5000 Million						
Earnest Money 5%	Rs. 0.0250 Million						
Completion Period	24 Months						
NIT No.	TC/G-55/ dated: 15.01.2018						
Tender issued Mr./M/s							
D/R No.							

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executi	ve Eng	gineer	Building	s Div	vision Um	erkot
(b). Brief Description of Works	Constru District				at v	various vi	llages of
(c).Procuring Agency's address:-		NOIL A	lr	nam Bux	Rind	ı	
(d). Estimated Cost:-			Rs.	0.5000	IV	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	estimated (	cost, bu	Rs.			Million	
(f).Period of Bid Validity (days):-	30 Day	s		(Not more	thar	n sixty days	s).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to				5%	8		
(h). Percentage, if any, to be deducted from	n bills :-	6			39	%	
(i). Deadline for Submission of Bids along v	with time	-	_	1:00 F	Мо	n 06.02.20	)18
(j). Venue, Time, and Date of Bid Opening:	-	2:00 Exec	utive			18 office Buildings	of the Division
(k). Time for Completion from written order	of comm	nence:	-		06	Months	
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Co	st or I	Bid co	ost per da	y of	delay, but	total not
(m). Deposit Receipt No:			[	)ate:			
Amount: (Rupees							
)		_		AR I	0 (	١,	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)					
	Rashi Kolhi					
Bid Amount	Rs. 0.5000 Million					
Earnest Money 5%	Rs. 0.0250 Million					
Completion Period	24 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engin	neer E	Buildings	Division Umerkot
(b). Brief Description of Works	Construction of District Umerko			t various villages of
(c).Procuring Agency's address:-		R	ashi Koll	ni
(d). Estimated Cost:-		Rs.	0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /		Rs.	0.0250 eding 5%)	Million
(f).Period of Bid Validity (days):-	30 Days	(N	lot more t	nan sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t			5%	
(h). Percentage, if any, to be deducted from	n bills :-			3%
(i). Deadline for Submission of Bids along v	vith time :-		1:00 PM	1 on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 P Executi Umerko	ive E		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -	_		06 Months
(I).Liquidity damages:- $\underline{1\%}$ (0.05 of Estimexceeding 10%).	nated Cost or Bio	d cost	per day	of delay, but total not
(m). Deposit Receipt No:		_ Da	te:	
Amount: (Rupees				
)			APA 0	

EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

# SPRA BIDDING DOCUMENT

## **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)						
	Abdul Haq Arisar						
Bid Amount	Rs. 0.5000 Million						
Earnest Money 5%	Rs. 0.0250 Million						
Completion Period	24 Months						
NIT No.	TC/G-55/ dated: 15.01.2018						
Tender issued Mr./M/s							
D/R No.							

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Abdul Haq Arisar
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million //estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)					
	Geno Kolhi					
Bid Amount	Rs. 0.5000 Million					
Earnest Money 5%	Rs. 0.0250 Million					
Completion Period	24 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Geno Kolhi
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million //estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	mated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	AT AO A

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)					
	Soofi Abdul Ali					
Bid Amount	Rs. 0.5000 Million					
Earnest Money 5%	Rs. 0.0250 Million					
Completion Period	24 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engine	er Buildings	Division Umerkot
(b). Brief Description of Works	Construction of V District Umerkot (		at various villages of
(c).Procuring Agency's address:-		Soofi Abdul	Ali
(d). Estimated Cost:-	R	s. 0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount or	Rs		Million
(f).Period of Bid Validity (days):-	30 Days	_(Not more t	han sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal		5%	
(h). Percentage, if any, to be deducted from	n bills :-		3%
(i). Deadline for Submission of Bids along	vith time :-	1:00 PM	M on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM Executive Umerkot		2018 office of the Buildings Division
(k). Time for Completion from written order	of commence: -		06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid o	cost per day	of delay, but total not
(m). Deposit Receipt No:		Date:	*
Amount: (Rupees			
)		0	1.

# SPRA BIDDING DOCUMENT S.No.

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)					
	Fakir M Bhatti					
Bid Amount	Rs. 0.5000 Million					
Earnest Money 5%	Rs. 0.0250 Million					
Completion Period	24 Months					
NIT No.	TC/G-55/ dated: 15.01.2018					
Tender issued Mr./M/s						
D/R No.						

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Eng	ineer E	Buildings	Division Um	erkot
(b). Brief Description of Works	Construction District Umerk			t various vil	lages of
(c).Procuring Agency's address:-	20	Fa	kir M Bha	tti	
(d). Estimated Cost:-		Rs.	0.5000	Million	
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount	/estimated cost, but	Rs.	0.0250 eding 5%)	Million	
(f).Period of Bid Validity (days):-	30 Days	(1	Not more th	nan sixty days	s).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	The second secon		5%		
(h). Percentage, if any, to be deducted from	n bills :-			3%	
(i). Deadline for Submission of Bids along	with time :-		1:00 PM	1 on 06.02.20	18
(j). Venue, Time, and Date of Bid Opening	2:00 Execu Umer	utive		2018 office Buildings	
(k). Time for Completion from written order	r of commence:			06 Months	
(I).Liquidity damages:- 1% (0.05 of Estir exceeding 10%).	nated Cost or E	Bid cos	t per day	of delay, but	total not
(m). Deposit Receipt No:		Da	te:		
Amount: (Rupees					
)					

EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)			
	Lakhmir Soomro			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	24 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot		
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)		
(c).Procuring Agency's address:-	Lakhmir Soomro		
(d). Estimated Cost:-	Rs. 0.5000 Million		
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)		
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).		
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			
(h). Percentage, if any, to be deducted from	m bills :- 3%		
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018		
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot		
(k). Time for Completion from written order	er of commence: - 06 Months		
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not		
(m). Deposit Receipt No:	Date:		
Amount: (Rupees			
)			

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)				
	Dargah Muhammad Shah				
Bid Amount	Rs. 0.5000 Million				
Earnest Money 5%	Rs. 0.0250 Million				
Completion Period	24 Months				
NIT No.	TC/G-55/ dated: 15.01.2018				
Tender issued Mr./M/s					
D/R No.					

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Dargah Muhammad Shah
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount in	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estin exceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)			
	Soofi Imdad Ali			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	24 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Soofi Imdad Ali
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity): (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	4
)	ALV 01

EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)			
	Hashim Bhurgari 22 Hiral			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	24 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Hashim Bhurgari 22 Hiral
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :- 3%
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	A) 01

# SPRA BIDDING DOCUMENT

### **BUILDINGS DIVISION UMERKOT**

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)			
	Darshi Kolhi			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	24 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engir	neer E	Buildings	Division Umerkot
(b). Brief Description of Works	Construction of District Umerko			t various villages of
(c).Procuring Agency's address:-		D	arshi Koll	ni
(d). Estimated Cost:-		Rs.	0.5000	Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	estimated cost, but n	Rs. ot exce	0.0250 eding 5%)	Million
(f).Period of Bid Validity (days):-	30 Days	(\	Not more th	nan sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal			5%	
(h). Percentage, if any, to be deducted from	n bills :-			3%
(i). Deadline for Submission of Bids along	with time :-		1:00 PN	l on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 F Execut Umerko	ive I		2018 office of the Buildings Division
(k). Time for Completion from written order	r of commence: -	10-		06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bio	d cost	t per day	of delay, but total not
(m). Deposit Receipt No:		_ Da	te:	
Amount: (Rupees				
)			M 0 )	<b>Y</b>

EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

# SPRA BIDDING DOCUMENT

### BUILDINGS DIVISION UMERKOT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work	Construction of Water Tank at various villages of District Umerkot (23 Units)			
	Amir Bangalni			
Bid Amount	Rs. 0.5000 Million			
Earnest Money 5%	Rs. 0.0250 Million			
Completion Period	24 Months			
NIT No.	TC/G-55/ dated: 15.01.2018			
Tender issued Mr./M/s				
D/R No.				

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Water Tank at various villages of District Umerkot (23 Units)
(c).Procuring Agency's address:-	Amir Bangalni
(d). Estimated Cost:-	Rs. 0.5000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount a	Rs. 0.0250 Million /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g). Security Deposit: - (including bidsecurity): (in % age of bid amount /estimated cost equal	
(h). Percentage, if any, to be deducted from	m bills :- 3%
(i). Deadline for Submission of Bids along	with time :- 1:00 PM on 06.02.2018
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 06.02.2018 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	r of commence: - 06 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	mated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	C ARAOI -