 (
Work 01
)OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI


SUBJECT: -	CONST / IMP OF SEWERAGE LINE I/C CC FLOORING FROM 
	
	 	HABIBULLAH HOUSE TO MUHAMMAD ALI HOUSE AND WATER 

		BOARD OFFICE TO TIKKONI PARK AT SIDDIQ-E-AKBER MOHALLAH 

AT SECTOR 4/F IN UC-15 SITE ZONE DMC (WEST) 

E/Cost: 9,99,405/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No 	Description of Work 					Quantity 	Rate Per%

1.	Dismantling of Cement concrete plain 1:2:4 laying etc	3625/Cft 	3327.50%Cft

2.	Excavation of pipe line trenches pipe all kind of soil 			
	murum i/c trimming dressing leveling beds trenches 
	correct level and graded cutting joints holes disposal 
of surplus earth with in 1 chains as directed by the 
Engg: Inch: P. fence guard lights flags temporary 
crossing non vehicler traffic where ever req: a lift up
to 5 ft & lead up to  1 chain.					4375/Cft	4650 %0 Cft 
	
3.	P. Rcc pipe ASTM class class ‘C’ 76-62 T/C 76-70 
class II wall ‘B’ and fixing in trenches i/c cutting 
fitting jointing with rubber ring i/c testing with water 		
to specified pressure 9″ & 12″dia pipe.			500/Rft 	412/P.Rft	

4.	Const of Main Holes 4 inside with Rcc covers 21″dia 
3×¾ with flat iron frame 5ft depth 1:2:4 in laying CC 
cost in situ 9″ thick wall and disposal of surplus stuff 
etc comp:							24/Nos.	13028 / Each

5.	Add or deduct for depth of man holes above or beyond 
5 ft (RA).							24/Rft		2245.55/P.Rft 		 		
6.	Refilling the excavated stuff in trenches 6″ thick layer i/c
 	watering ramming to full compaction etc comp:		3938/Cft 	2760.0/%0Cft

7.	CC plain i/c placing compacting finishing and curing 
Complete i/c screening and washing of stone aggregate
Without shuttring Ratio 1:4:8					1980/Cft 	9416.28%Sft 

8.	P/L 1:2:4 2" thick toping cement concrete i/c surface 
finishing and dividing into panels etc complete.		6000/Sft 	3275.50%Sft 	





EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)  

I / we hereby quoted _______________ Above / Below the SR.

Signature ________________ Address ________________________________________________




 (
Work 02
)OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI


SUBJECT: -	IMP OF RCC CULVERT & CC  STREET IN MUHAMMAD PUR INFRONT 
	
	 	OF RAMIZ KHAN HOUSE UC-10 SITE ZONE DMC (WEST) 

		 

E/Cost: 9,97,686/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No 	Description of Work 					Quantity 	Rate Per%

1.	Dismantling of Cement concrete plain 1:2:4 laying etc	2000/Cft 	3327.50%Cft

2.	Dismantling CC reinf: separating reinforcement from 
concrete cleaning the straightening the same.			345/Cft 	5445%Cft 

3.	Earth work of Excavation in ashes sand soft soil or silt 
cleanance undressed lead upto 50 ft.				2000/Cft 	1663.75%0Cft 

4.	Cartage of 100 Cft 5 tons all materials like stone aggregate 
spwals lime surkhi BG rail fasting points crossing bridge 
guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3"
1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood 
by trenches owned by the contractor withing 10 miles 
etc comp:							21476/Cft 	902.20%Cft

5.	P/L 1:2:4 cc situ i/c placing compacting finishing curing 
i/c screening washing stone aggregate without shuttering
etc.								63/Cft	 	14429.25%Cft 

6.	Erection or removal centering for Rcc or Plain CC plain 
work deador wood 2nd class.					336/Sft 	3588.48%Sft 

7.	P/L Rcc work i/c all labour materials the cost of reinf: 
its labour bending which will be a paid separately i/c all
kind form moulds lifting shuttering washing finishing 
single Rcc work roof slab beams lintel columns other 
structural members laid in situ or pre cost in position 
in all respect. 							300/Cft 	337/P.Cft 	
	
8.	Fabrication of mild steel reinforcement cement concrete 
i/c cutting binding laying in position making joints and 
fastening i/c cost of bending wire also i.c removal rust 
from bars.							10.71/Cwt 	5001.70/P.Cwt 
9.	CC plain i/c placing compacting finishing and curing 
Complete i/c screening and washing of stone aggregate
Without shuttring Ratio 1:4:8					1320/Cft 	9416.28%Sft 

10.	P/L 1:2:4 2" thick toping cement concrete i/c surface 
finishing and dividing into panels etc complete.		4000/Sft 	3275.50%Sft 	

11.	Hiring of Machinery
Machiner with POL  

i. Front Loader / Excavator  				32 Hours 	3088.13/P.Hour 	
ii. Dumper (Hino) 						64 Hours	2006.90/P.Hour







12.	Hiring of Skilled Labour for Cleaning of Nallah 	
(Afghani/Bajorri) for 8 Hour 					65 Hours	750/Each	

13.	Over Time of Private Labour after 8 hours			65 Hours	125/Each 





EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)  

I / we hereby quoted _______________ Above / Below the SR.

Signature ________________ Address ________________________________________________






























 (
Work 03
)OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI


SUBJECT: -	P/L RCC PIPE LINE 12”DIA IN STREET NO.1, 2 AND 3 IN MUHAMMAD 
	
	 	PUR BACK SIDE OF BISMILLAH MASJID IN UC-10 SITE ZONE 

		DMC (WEST) 

E/Cost: 9,83,853/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No 	Description of Work 					Quantity 	Rate Per%

1.	Dismantling of Cement concrete plain 1:2:4 laying etc 	996/Cft 	3327.50%Cft

2.	Excavation of pipe line trenches pipe all kind of soil 			
	murum i/c trimming dressing leveling beds trenches 
	correct level and graded cutting joints holes disposal 
of surplus earth with in 1 chains as directed by the 
Engg: Inch: P. fence guard lights flags temporary 
crossing non vehicler traffic where ever req: a lift up
to 5 ft & lead up to  1 chain.					9000/Cft	4650 %0 Cft 

3.	P. Rcc pipe ASTM class class ‘C’ 76-62 T/C 76-70 
class II wall ‘B’ and fixing in trenches i/c cutting 
fitting jointing with rubber ring i/c testing with water 	  	
to specified pressure 9″ & 12″dia pipe.			800/Rft 	412/P.Rft	

4.	Const of Main Holes 4 inside with Rcc covers 21″dia 
3×¾ with flat iron frame 5ft depth 1:2:4 in laying CC 
cost in situ 9″ thick wall and disposal of surplus stuff 
etc comp:							40/Nos.	13028 / Each

5.	Add or deduct for depth of man holes above or beyond 
5 ft (RA).							40/Rft		2245.55/P.Rft 		 		
6.	Refilling the excavated stuff in trenches 6″ thick layer i/c
 	watering ramming to full compaction etc comp:		8100/Cft 	2760.0/%0Cft

7.	Cartage of 100 Cft 5 tons all materials like stone aggregate 
spwals lime surkhi BG rail fasting points crossing bridge 
guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3"
1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood 
by trenches owned by the contractor withing 10 miles 
etc comp:							797/Cft 	902.20%Cft

8.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 
75" width and 6" thick i/c dia tor steel bars two concrete 
ring with 3/8"dia 8 No cross liaked bars welded and two 
sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 
15kg C.I from in prefund position i/c transportation 	
cage etc 							35 Nos		1906.60/Each 

9.	M/S 21”dia Rcc Manhole covers cost is 1:2:4 concrete 
ratio 3" depth at i/c reinforced with 3/8"dia tor steel bars 
4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing 
stacking and transportation with in 10 Miles    		35 Nos		913.63/Each  








10.	Shifting to the site and fixing of 36”dia Ring Slab in 
perfect position on damaged Manholes including cutting 
of damage portion of Manhole in proper shape and laying 
of cement mortor of 2”thicknes and disposal of debris  	35 Nos	 	563.09/Each 	
	




EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)  

I / we hereby quoted _______________ Above / Below the SR.

Signature ________________ Address ________________________________________________






























 (
Work 04
)OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI


SUBJECT: -	P/L 12”DIA RCC PIPE LINE I/C CONST OF MANHOLE A-171 TO 
	
	 	A-194 BLOCK “B” HASRAT MOHANI COLONY UC-05 SITE ZONE 

		DMC (WEST) 

E/Cost: 9,62,185/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No 	Description of Work 					Quantity 	Rate Per%

1.	Dismantling of Cement concrete plain 1:2:4 laying etc 	1125/Cft 	3327.50%Cft

2.	Cartage of 100 Cft 5 tons all materials like stone aggregate 
spwals lime surkhi BG rail fasting points crossing bridge 
guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3"
1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood 
by trenches owned by the contractor withing 10 miles 
etc comp:							900/Cft 	902.20%Cft

3.	Excavation of pipe line trenches pipe all kind of soil 			
	murum i/c trimming dressing leveling beds trenches 
	correct level and graded cutting joints holes disposal 
of surplus earth with in 1 chains as directed by the 
Engg: Inch: P. fence guard lights flags temporary 
crossing non vehicler traffic where ever req: a lift up
to 5 ft & lead up to  1 chain.					8438/Cft	4650 %0 Cft 

4.	P. Rcc pipe ASTM class class ‘C’ 76-62 T/C 76-70 
class II wall ‘B’ and fixing in trenches i/c cutting 
fitting jointing with rubber ring i/c testing with water 	  	
to specified pressure 9″ & 12″dia pipe.			900/Rft 	412/P.Rft	

5.	Const of Main Holes 4 inside with Rcc covers 21″dia 
3×¾ with flat iron frame 5ft depth 1:2:4 in laying CC 
cost in situ 9″ thick wall and disposal of surplus stuff 
etc comp:							38/Nos.	13028 / Each

6.	Add or deduct for depth of man holes above or beyond 
5 ft (RA).							38/Rft		2245.55/P.Rft 		 		
7.	Refilling the excavated stuff in trenches 6″ thick layer i/c
 	watering ramming to full compaction etc comp:		7594/Cft 	2760.0/%0Cft

8.	M/S 21”dia Rcc Manhole covers cost is 1:2:4 concrete 
ratio 3" depth at i/c reinforced with 3/8"dia tor steel bars 
4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing 
stacking and transportation with in 10 Miles    		26 Nos		913.63/Each  

9.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 
75" width and 6" thick i/c dia tor steel bars two concrete 
ring with 3/8"dia 8 No cross liaked bars welded and two 
sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 
15kg C.I from in prefund position i/c transportation 	
cage etc 							27 Nos		1906.60/Each 










EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)  

I / we hereby quoted _______________ Above / Below the SR.

Signature ________________ Address ________________________________________________


































 (
Work 0
5
)OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE DMC WEST KARACHI


SUBJECT: -	REPAIR AND REPLACEMENT OF SUNK DOWN SEWERAGE LINE 
	
	 	FROM HOUSE NO. A-54 TO HOUSE NO. 35 HASRAT MOHANI 

		COLONY UC-05 SITE ZONE DMC (WEST) 

E/Cost: 9,96,586/- E/Money 20,000/- T/Limit 45 Days  Penalty 500/- PD. 

S.No 	Description of Work 					Quantity 	Rate Per%

1.	Dismantling of Cement concrete plain 1:2:4 laying etc 	1125/Cft 	3327.50%Cft

2.	Cartage of 100 Cft 5 tons all materials like stone aggregate 
spwals lime surkhi BG rail fasting points crossing bridge 
guders pipe sheet M/S Brass sheets 1000 trenches 10×5×3"
1000 tiles 12×6×2" 150 cft timber 100 mould fuel wood 
by trenches owned by the contractor withing 10 miles 
etc comp:							900/Cft 	902.20%Cft

3.	Excavation of pipe line trenches pipe all kind of soil 			
	murum i/c trimming dressing leveling beds trenches 
	correct level and graded cutting joints holes disposal 
of surplus earth with in 1 chains as directed by the 
Engg: Inch: P. fence guard lights flags temporary 
crossing non vehicler traffic where ever req: a lift up
to 5 ft & lead up to  1 chain.					8438/Cft	4650 %0 Cft 

4.	P. Rcc pipe ASTM class class ‘C’ 76-62 T/C 76-70 
class II wall ‘B’ and fixing in trenches i/c cutting 
fitting jointing with rubber ring i/c testing with water 	  	
to specified pressure 9″ & 12″dia pipe.			900/Rft 	412/P.Rft	

5.	Const of Main Holes 4 inside with Rcc covers 21″dia 
3×¾ with flat iron frame 5ft depth 1:2:4 in laying CC 
cost in situ 9″ thick wall and disposal of surplus stuff 
etc comp:							38/Nos.	13028 / Each

6.	Add or deduct for depth of man holes above or beyond 
5 ft (RA).							38/Rft		2245.55/P.Rft 		 		
7.	Refilling the excavated stuff in trenches 6″ thick layer i/c
 	watering ramming to full compaction etc comp:		7594/Cft 	2760.0/%0Cft

8.	M/S 21”dia Rcc Manhole covers cost is 1:2:4 concrete 
ratio 3" depth at i/c reinforced with 3/8"dia tor steel bars 
4" C.C welded to 1/8" thick 2.5" depth M.S plat i/c curing 
stacking and transportation with in 10 Miles    		39 Nos		913.63/Each  

9.	M/S of Rcc Ring Slab of 21"dia inside 36"dia out side 
75" width and 6" thick i/c dia tor steel bars two concrete 
ring with 3/8"dia 8 No cross liaked bars welded and two 
sunk type hooks cost in a 1:1 1/2 3 concrete with embaded 
15kg C.I from in prefund position i/c transportation 	
cage etc 							40 Nos		1906.60/Each 










EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)  

I / we hereby quoted _______________ Above / Below the SR.

Signature ________________ Address ________________________________________________














