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SAEEDABAD, KARACHI.,

A,N:é;me of work: REPAIR/RENOVATION WORK FOR CTD BACHELORS BARRACK NO. 7 AT

SRP BASE-I,

SCHEDULE BOOK DOCUMENT

CIVIL WORKS SCHEDULE ITEMS PART (A)

S.NO

Descriptions

Quantity

Rate

unit

Amount

|

Dismantling cement block masonry. (S1.14 / P-10).

1108.8

1134.38

%Cft

12578.00544

2

Dismantling cement concrete plain 1:4:8. (SI.19-a/P-10)

6554.46

1663.75

%Ctt.

109049.8283

3

Dismantling glazed or encaustic tiles etc (SL.55/P-13).

4679

786.5

%St

36800.335

Removing door with chowkats.( SI.33-a /P-12 ).

58

142.18

Each

8246.44

Removing window and sky light with chowkats (33-b
P/12).

96

102.85

P. No.

9873.6

Scraping ( b) Ordinary distemper oil bound distemper or
Paint on Walls. ( S1.54-(b) / P-13).

75538

226.88

%St

171380.6144

Excavation in foundation of building bridges and other
structures including dabbling dressing, refilling around
structure with excavated earth watering and ramming lead
upto 5 ft in hard soil or soft Murom. (SI1.18-C/ P-04).

80000

3554.38

%0 Cft

284350.4

Cement concrete brick or stone ballast ratio 1:4:8 of 1 4>
to 2" gauge. (S1.4-b /P-15)

4475

9416.28

% Cft

421378.53

Fabrication of mild steel reinforcement for cement
concrete i/c cutting bending, lying in position making
joints and fastenings i/c cost of building wire (also i/c
removal of rust using Tor bars) (SL.8(b) /P-17)

237

5001.7

P/Cwt

1185402.9

Reinforced cement concrete work i/c all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
separately. The rate also i/c all kinds of forms mold, lifting
shuttering curing rendering and finishing the exposed
surface (including screening and washing of single) (a)
R.C work in roof slab, beams columns rafts. lintels and
other structural members laid in situ or precast laid in
position completed in all respect (i) Ratio (1:2:4) 90Lbs
cement 2Cft Sand 4Cft Shingle 1/8" to 1/4 Gauge. (S1.6 (a)
(N/P-17)

6660

[O%]
(9%}
~

P/Sft

2244420

Erection and removal of centering for R.C.C or plain

cement concrete works of deodar wood (2™ class) (SI1.19-b
i/ /P-18)

10800

312741

%Sft

337760.28

Cement concrete plain ration 1:3:6 including placing
compacting, finishing and curing, complete (including
screening and washing at stone aggregate without
shuttering. (S1.5-h / P-16)

5400

12595

%Cft.

680130

P/L 1:3:6 cement concrete solid block masonry wall below
6” in thickness set in 1:6 cement mortar in ground floor
super structure in/c raking out joints & curing etc
complete. (S1.24/P-19)

14646.96

15771.01

%CHt.

2309973.526

Cement plaster 1:4 upto 12° height of 3/8” thick (SI-11-
C/P-52)

85138

2197.52

%St

1870924.578

Cement plaster 1:6 upto 12” height (b) 1/27thick.(SI.13-
b/P-52)

85138

2206.6

%St

1878655.108

Providing and fixing G.I frames /Choukhats of size 7" x 2"
ord 1/2" x 3" for door using 20 gauge G.I sheet in/c
welded hinges and fixing at site with necessary hold fasts,
filling with cement sand slurry of ratio 1:6 and repairing
the jambs. The cost also in/c all carriage, tools and plants

used in making and fixing. ( S1.29/P-93 ).

963.5

228.9

P/Rft

22054515




P/F GI expanded metal 2/32 (20-gauge) fixed to chowkats
with 3/4" deodar strips and screws. (S1.67/PP-66)

12355

178.68

P/Sft

220759.14

P/F welded wire mesh square shape (1/2-18 gauge) with
coating fixed to chowkats with 3/4” deodar strips and
screws (S1.68-A/P-67)

1235.5

155.58

P/Sft

192219.09

P/F in position doors windows and ventilators of 1% class

deodar wood frames and 1-1/2” thick teak wood ply

shutter of 2" class deodar wood skeleton (solid) styles and

rails core of partal wood and teak ply wood (3 ply) on both
sides in/c hold fasts hinges iron tower bolts handles and
cleats with cord etc complete. (S1.57/P-65)

1235.5

1182.56

P/Sft

1461052.88

20

Providing and fixing 3/8” thick marble tiles of approved
quality and colour and shade size 8" x 4 /6 x 4” in dado
skirting and facing removal /tucking of existing plaster
surface etc. Over /4™ thick base of cement mortar 1:3
setting of tiles in slurry of white cement over mortar base
including filing the joints and washing the tiles with white

complete. (i) For new works.( SL68(1)/P-49).

cement slurry, currant finishing, cleaning and polishing etc.

5613

186.04

P/Sft

104424252

21

Laying floors of approved coloured glazed tiles 4’ thick
laid in white cement and pigment on a bed of %’ thick
cement mortar 1:2 (S1.25 / P-43)

4680

27747.06

%St

1298562.408

22

White glazed tiles 4>’ thick dado jointed in white cement
and laid over 1:2 cement sand mortar %’ thick including
finishing, (S1.37 / P-45)

3242

28253.61

%Sft

915982.0362

23

Tile skirting lain in 1:2 cement mortar over %’ thick
cement mortar 1:2 including cement washing and filling
joints complete. (S1.35-b/P-44)

4000

13108.37

%St

524334.8

24

Priming coat of chalk distemper. (S1.23 / P-54).

22257

442.75

%St

98542.8675

25

Distempering two coats (SI.24c¢ / P-54)

22257

1043.9

%St

232340.823

26

Preparing the surface and painting with matt finish in/c
rubbing the surface with Bathy (Silicon carbide rubbing
brick) filling the voids with zink / chalk / plaster of Paris
mixture, applying first coat premix, making the surface
smooth and then painting 3 coats with matt finish of
approved make et complete (Old surface )(B)2nd &
subsequent coat. (S1.36-A+B)/P-55) (Two coats)

28103

1772.38

%St

498091.9514

27

Preparing the surface and painting with weather coat in/c
rubbing the surface with rubbing brick / sand paper filling
the voids with chalk/plaster of Paris and then painting with
weather coat of approved make (B) 2nd & subsequent
coat. (S1.38-A+B+B/P-56)

57552

2567.95

%St

1477906.584

28

P/L ™ thick topping cement concrete (| :2:4) including
surface finishing and dividing into panels. (c)2” thick.
(S1.16-d/P-42)

27631

3275.5

%St

- 905053.405

29

P/F Iron Steel grill using solid square bars of size /2" x
1/2” placed @ 4” and frame of flat iron pati of 3/4"x3/4”
in/c circle shape at 1°-0 apart equivalent fitted with screws
are pins in/c painting 3 coats with 1% coat of red oxide
paint etc. (S1.30/P-94)

2273

194.16

P/Sft

44132568

P/F cement paving blocks flooring having size 197x97x60
(mm) of city / quddra / cobble shape with having strength
b/w 5000 psito 8500 psi in/c filling the joints with hill
sand and laying in specified manner / pattern and design
etc complete. (SI-71/P-49)

800

199.77

P/Sft

159816

R.C.C. spout includine fixine in nocitan




’ Providing Anti-terminate treatment by spraying /
' sprinkling / spreading Neptachlar 0.5% Emulsion as an
.32 overall pre-construction treatment in slab type under the 560 40.1 P/Rft 22456
slab and along attached perches or entrance etc, complete
as per directions of Engineer Incharge. (SI-9 1/P-109)
painting new surfaces: 5-C preparing surface and painting
33 of doors and windows any type (i ) priming coat (ii) each 2016 2116.41 YoStt 42666.8256
subsequent coat of paint. (SI-5¢/P-70)
34 French polishing on new works.( SI-7a/P-71) 1235.5 3841.75 %St 47464 .82125
Total Amount: 21368558
Add 15% above on item no. 9, 16, 29 277091
Add 10% above except on item no. 9, 16, 20,21,23,24,29,30 1464049
Total amount Part A: 23109698
ELECTRIC WORKS SCHEDULE ITEMS PART (B):
S.NO Descriptions Quantity Rate unit Amount
Wiring for plug point with 3/.029 PVC insulated wire in
1 20mm (% ) PVC conduit recessed in the wall or column 180 985 P.Point 177300
as required.( SI.126 / P-15).
Wiring for light or fan point with 3/.029 PVC insulated
2 wire in 20mm ( %” ) PVC conduit recessed in the wall or 250 1130 P.Point 282500
column as required.( SI.124 / P-15).
P/F ( Main or Sub-Main ) PVC insulated with size 4-7
3 1/.064 ( 16mm2 ) copper conductor in 1-1/2" dia PVC 200 1169 P.Meter 233800
conduit on surface ( SI.35/P-5).
Providing & laying ( MAIN or SUB MAIN ) PVC
4 insulated wi'th size 2-3/'.029 copper conductor in 3A;”‘dia 200 173 P Meter 34600
PVC conduit recessed in the wall or column as required.(
SL.8/P-2).
Providing & laying ( MAIN or SUB MAIN ) PVC
5 insulated wi.th size 2-3 ./.36 copper conductor in %” .dia 200 191 P Meter 38200
PVC conduit recessed in the wall or column as required. (
S1.9/P-2)
P/L (MAIN or SUB MAIN) PVC insulated & PVC
6 Sheeted with single core copper conductor 300/500volts 350 213 P/Meter 74550
size 2-7/.044) (S1 55/ P-7)
Providing & Fixing three pin 10/ 15 Amp Plug & Socket.(
7 siooarpasy P pHiug 100 51 Each 15100
Providing & Fixing three pin 5 Amp Plug & Socket.(
8 Sl.226/§-33 \ gfhreep pFiug 200 sl Each 30200
Providing & fixing three pin 10/15 amp plug & socket
? |fushtype S1227/P-33), >0 162 Fach 24300
P/F ammeters size 96/96mm Direct |5A, 30A,50A,60A, &
10 100A as required & as per instruction of El. (S1.284/P-41) 4 1054 P/ No. 4216
P/F DP I/C change over switch 500 volts 300 amp on
H prepared board, (SI.199/P-30) 4 11506 P/No. 46024
P/F holder for 125 watts light @ as per site requirement &
12 instruction of Engineer Incharge. (SI.189/P-29) 80 203 P#No. 16240
. P/F circuit breaker 6,10,15,20,30,40,50, & 63 amp DP (TB
3 5S) on prepared board as required. (S1.204/P-3 1) 8 2456 Each. 19648
Providing & fixing one way SP 5-Amp switch surface A
14 type.(SL216/ P-33 ). 80 34 Each 2720
Providing & Fixing channel patti 3/4” as directed as per
IS instruction of engineer Incharge. (S1.296/P-43) 400 40 PIRR. 16000
Providing & Fixing channel patti 1” as directed as per
16 instruction of engineer Incharge. (S1.297/P-43) 600 45 P/RE. 27000
7. Providing & fixing one way SP Samp switch flush type 100 s4 P/ No. 5400
(33/219)
18 P/F two way SP 5-amp switch flush type (S1.220/P-33 120 55 P/No 6600

Providine & fivino ane wayv SP 10 / 1 Qamim owrfale oo ofo -




20

P/F circuit breaker 15, 20, 30, 40, 50, & 60 amps TP ( XE-
100CS ( CB ) on prepared board as required ( S1.206 / P-
31).

5521

Each

21

P/F voltmeter size 96/96 mm 500 volt as required & as per
instruction of Engineer Incharge.(S1.285/P-41)

999

Each

22084

3996

Total amount :

1090918

Add 10% above:

109092

Total amount of Part (B ):

1200010

SANITARY WORKS SCHEDULE ITEMS PART (C):

S.NO

Descriptions

Quantity

Rate

unit

Amount

S/F soap tray of made plastic of superior quality and
design with fine finishing with CP screws etc complete.

12

169.4

Each

2032.8

Providing & fixing chrome lated brass towel rail complete
with brackets fixing on wooden cleats with 1” long c.p
brass screws.( 11 ) Towel rail 30” long. (a) %” dia round or
square (Standard Pattern). (SL.O1-11+a / P-07).

1082.95

Each

1082.95

(%)

(a) S/Fixing long bib-cock of superior quality with c.p
head 5" dia. (SI.13-a/P-19).

1109.46

Each

Providing & fixing European white glazed earthen ware
wash down W.C pan complete with and in/c the cost of
white/black plastic seat ( Best Quality ) and lid with C.P.
brass hinges and buffers, 3 gallons white glazed earthen
ware low level flushing cistern with siphon fitting 1-1/2”
dia white porcelain enameled flush bend %” dia and
making requisite number of holes in walls, plinth and floor
for Pipe connections and making good in cement concrete
1:2:4 ( Foreign Quality ).( SI.5 / P-2 ).

24

11477.4

Each

275457.6

Providing and fixing handle valves 1/2" dia ( China ).S1.05-
i/P-17)

200.42

Each

1202.52

Providing and fixing handle valves 3/4" dia ( China ).S1.05-
ii/P-17)

271.92

Each

1631.52

Providing and fixing handle valves 1" dia ( China ).S1.05-
iii /P-17)

365.42

Each

2192.52

P/L 247x18” bevalled edge mirror of Belgium glass
complete with 1/8” thick hard board and CP screws fixed
to wooden pleat (b) superior quality (S13-b/P-07)

2376

P/No

28512

Providing & fixing 6”x2” or 6”x3” C.] floor trap of the
approved selt cleaning design with a C.I screwed down
granting with or without a vent arm complete with & I/c
making requisite number of holes in walls, plinth & floor
for Pipe connections & making good cement concrete 1: 2:
4. (S1.20/P-06).

24

2042.43

Each

49018.32

Add extra for labour for providing & fixing of earthen
ware pedestal white or coloured glazed ( Foreign or
Equivalent).(SI.11/P-3).

2533.47

Each

30401.64

S/F fiber glass tank of approved quality & design and wall
thickness as specified in/c cost of nuts bolts and fixing in
plate form of cement concrete 1:3:6 and making
connection for inlet & out let & over flow pipes etc
complete. (SI.3-C /P-21) 500 gallons

37505.42

Each

150021.68

( b) Supplying / Fixing wash basin mixture of superior
quality with C.P head 4" dia. ( S1.14-b / P-19 ).

3179

Each

38148

(a) Supplying & fixing C.P Muslim Shower with double
Bib cock & ring Pipe etc complete. ( S1.19( a)/ P-19 ).

3432

Each

82368

Supplying and fixing in position brass bib cocks 74" dia

brass bib cock T ioht matfarm £ CT 1 5% — /1 /1, ~

12 b 337.92

Fach

AONKE NA




Providing & fixing in position nyloon connections
complete with 42" dia, brass stop cock with pair of brass
nuts and lining joints to nyloon connection. (S1.23/706).

447.15

Each

10731.6

' Supplying & fixing soap tray earthen ware with CP screws

etc complete (5 P/8)

12

497.2

Each

5966.4

Providing & fixing 24” x 18” lavatory basin in white
glazed earthen ware complete with & in/c the cost of W.I
or C.I cantilever brackets 6 inches built into walls, painted
white in two coats after a primary coat of red lead paint a
pair of /4 dia rubber plug & chrome plated brass chain I-
1/4” dia, malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for Pipe
connections and making good in cement concrete |:2:4 (
Foreign or Equivalent ).( SI.10/ P-3 ).

4928

Each

59136

Cancelled C.P. fittings of Superior quality for tiles Bath
Rooms.( b) S/Fixing cancelled stop cock of superior
quality with C.P. head 4" dia.(SL.11(b)/P-18 ).

509.74

Each

9175.32

Providing chambers 15” x 19” ( Inside dismensions ) x24”
deep for house meters with 6” thick C.C.1:3:6 blocks set
on 1:6 cement mortor 6” thick C.C 1:4:8 in foundation, %4”
thick cement plaster 1:3 to all inside wall surface and to
top 1™ thick C.C.1:2:4 flooring complete with hinged cast
iron cover and frame 15”x9” ( inside ) clear opening ( Wt-
Qr ) etc. fixied in cement concerete 1:2:4 including curing
excavation back filling & disposal of surplus earth etc.
complete.( SI.2 / P-20)

5913.22

Each

23652.88

20

(a). S/Fixing canceled tee-stop cock of superior quality
with C.P head '4” dia. ( SI.12-a/ P-18).

843.92

Each

15190.56

21

(b) Supplying & Fixing swan type piller cock of Superior
quality with crystal head. %% dia. ( SL.16(b) / P-19).

877.8

Each

15800.4

Total Amount;

819091.27

Add 15% above

122864

Total Amount of Part ( C ):

941955.27

NON-SCHEDULE ITEMS PART (D ):

S.NO

Descriptions

Quantity

Rate

unit

Amount

Supplying and fixing in position Aluminum channels
framing for sliding windows & ventilators of Lucky or
equivalent made with Smm thick tinted glass glazing
(Belgium) and aluminum fly screen, handles, stoppers and
locking arrangement etc complete. (b) Deluxe Model
(Bronze of Champion color)

2765.25

P/Sft

P/F wall bracket fan 18" dia of approved make & quality
(Royal/Pak, Millat or equivalent) in/c fixing on wall as
directed by the Engineer Incharge

Each

(%)

P/F ceiling fan 56 sweep Pak/Royal/GFC or equivalent
deluxe model in/c carriage from shop to site of work,
fixing & necessary lead connection as directed by the
Engineer Incharge.

24

Each

P/F fan dimmer of ceiling fan Pak / Royal / GFC of]
approved quality & make as directed by the Engineer
Incharge

24

Each

Water proofing of roof by means of chemical by using
latex solution by supplying 1’ coat of uni bond 2860
adhesive, 2" cost of Aqua seal 2010/11 3" coat of uni-
bond+aqua seal mixture then filling the cracks with uni-

bond then supplying 2/3 coats as per requirement of aqua

PR IR T I TS B2 ~

P/Sft




P/F wooden cabinet with shutter of lassani sheet 3/4" thick

and frame work of 1* class partal wood 2”x1” pasted with
classic Formica 18" deep in/c necessary hinges, catchers,
handles, sliding wheels in doors, nails, screws, draws locks
etc with approved design and shape. The cost also in/c
necessary tools and plants to be used in making etc
complete as directed by the Engineer Incharge.

100

P/Sft

P/M Graffito paint to wall surface to provide durable &
aesthetic surface having thickness between 1.6 —2.0mm in
specified color / shade & working upto height of 90-0°
using scaffolding as directed by the Engineer Incharge.

8326

P/Stt

P/F water motor pump 7-1/2 HP with Siemens Motors
three phase 400 volts 2800 RPM 50-HZ of approved
quality with Javed pump 2”x1/2”x2” suction & delivery &
metal base frame fitted with required size of nuts & bolts
on CC platform in/c construction with CC 1:2:4 to
required size 12" height in/c finishing, curing, carriage of
motor pump from shop to site & fixing as directed by the
Engineer Incharge.

Each

P/F CPVC water supply pipe of AGM or Pak Arab or
equivalent with all necessary fittings like elbow, bend, tee
etc. This includes fixing on walls with clamps or Jubilee
clips upto height of 50°-0 in vertical or horizontal position
using Jhoola or long ladder or scaffolding and jointing
pipe & fittings with approved solvent / JITG solution. The
rate includes all cost of labour, material, and cartage, as
directed by Engineer Incharge 1/2" dia

300

P/Rft

P/F CPVC water supply pipe of AGM or Pak Arab or
equivalent all necessary fittings like elbow, bend, tee etc .
This includes fixing on walls with clamps or Jubilee clips
upto height of 50°-0 in vertical or horizontal position using
Jhoola or long ladder or scaffolding and jointing pipe &
fittings with approved solvent / JTG solution. The rate
includes all cost of labour, material, and cartage, as
directed by Engineer Incharge 3/4'" dia

400

P/Rft

P/F UPVC water supply pipe of AGM or Pak Arab or
equivalent without fittings which will be paid separately,
This includes fixing on walls with clamps or Jubilee clips
upto height of in vertical or horizontal position using
Jhoola or long ladder or scaffolding and jointing pipe &
fittings with approved solvent / JTG solution. The rate
includes all cost of labour, material, and cartage, as
directed by Engineer Incharge 2'" dia

500

P/Rft

P/F UPVC water supply pipe of AGM or Pak Arab or
equivalent with all necessary fittings. This includes fixing
on walls with clamps or Jubilee clips upto height of in
vertical or horizontal position using Jhoola or long ladder
or scaffolding and jointing pipe & fittings with approved
cement solvent / JTG solution. The rate includes all cost of
labour, material, and cartage, as directed by Engineer
Incharge 1'" dia

1000

P/Rft

P/F RCC pipe 12" dia with collar of class *B* for
sewerage line in/c excavating the trench of required dia
and depth and then laying pipe in trench Jjointing and

refilling excavated stuff as directed by the Engineer

450

P/Rft




Construction of manhole or inspection chamber 2°-0x2’-0
& upto 5°-0” inside depth dimension for required dia of
circular sewer with walls of solid block masonry 1:3:6 set
in 1:6 cement sand mortar 6” thick with 6” thick C.C. 1:4:8
in foundation, 4™ thick plaster in 1:4 ratio to all inside wall
surface & to top 17 thick C.C. flooring etc including,
curing, excavation, back filling & disposal of surplus earth
as directed by the Engineer Incharge.

Each

P/F RCC main hole cover of 3™ thickness embedded with
angle iron frame 1-1/2”x1-1/2”x1-1/4” and bars of 3/8” dia
mild steel placed at 6” i/c both way i/c handle in centre for
lifting poured with C.C. 1:2:4 in/c curing, finishing etc
complete.

52

P/Sft

Removing debries from Building in/c collecting from
different floors, throwing to stair to ground floor at proper
place and then loading on truck and throwing out of city
government premises, fuel & hire charges of truck, loading
& unloading etc complete

P/Truck

Total Amount of Part ( D)

Grand Total amount in Rupees (A+B+C+D)
Grand Total amount in Rupees:

TERMS AND CONDITIONS

I Any typographical errors in the Schedule B are subject to the correction with Reference to the Schedule of

Or say in Million

rate General 2012 enforced from 12" July 2012 as Approved by the SRC Sindh, Karachi.

No premium shall be paid on a Non schedule items.

Arbitration clause stands deleted from the agreement,

100% Well Graded crushed bajri shall be used in items of work without any extra payment.
All sample of items should be got approved by the Engineer Incharge.

(HAFIZ SA¥DAR SHAIKH)
Assigtant Engineer,
CPO,’ Sindh, Karachi




