“Name of work: REPAIR/RENOVATION WORK FOR CTD BACHELORS BARRACK NO. 5 AT SRP BASE-I,
* SAEEDABAD, KARACHI.

-~

SCHEDULE BOOK DOCUMENT

CIVIL WORKS SCHEDULE ITEMS PART (A):

S.NO Descriptions Quantity Rate unit Amount
1 Dismantling cement block masonry. (SI.14 / P-10 ). 2598.97 1134.38 %Cft 29482.19589
2 Dismantling cement concrete plain 1:4:8. (S1.19-a/P-10) 7338.78 1663.75 %Cft. 122098.9523
3 Dismantling glazed or encaustic tiles etc ( SI.55 / P-13 ). 3542 786.5 %St 27857.83
4 Removing door with chowkats.( SI.33-a /P-12). 85 142.18 Each 12085.3
s Removing window and sky light with chowkats (33-b P/12). 60 102.85 P. No. 6171
Scraping ( b) Ordinary distemper oil bound distemper or Paint
226.88 %Sft 60894.592
6 on Walls. Only 70 % allowable ( SI.54-(b) / P-13). 26840 68 °
P/L 1:3:6 cement concrete solid block masonry wall below 6 in
thickness set in 1:6 cement mortar in ground floor super 0
7 structure in/c raking out joints & curing etc complete. (S1.24/P- 6218.19 15771.01 #oCH. 980671.3667
19)
8 Cement plaster 1:4 upto 12° height (a) 3/8” thick (SI-1 1-C/P-52) 19261.76 | 2197.52 %St 4232810284
1. " H Rl H = ~
9 Cement plaster 1:6 upto 12" height (b) 1/2”thick.(SI.13-b/P 52) 19261 76 2206.6 %S fi 4250299962
Providing and fixing G.1 frames /Choukhats of size 7" x 2" or 4
172" x 3" for door using 20 gauge G.! sheet in/c welded hinges
1o |and fixing at site‘with necessary‘h'old fast.s, filling with cement 551 25 2289 P/Rft 126181.125
sand slurry of ratio 1:6 and repairing the jambs. The cost also
in/c all carriage, tools and plants used in making and fixing. (
SL29/P-93 )
P/F Gl expanded metal 2/32 (20-gauge) fixed to chowkats with
11 . 612.5 178.68 P/Sft 109441.5
3/4" deodar strips and screws. (S1.67/PP-66)
P/F welded wire mesh square shape (1/2-18 gauge) with coating
12 |fixed to chowkats with 3/4” deodar strips and screws (S1.68-A/P{  612.5 155.58 P/Sft 95292.75
67)
P/F in position doors windows and ventilators of ¥ class deodar
wood frames and 1-1/2” thick teak wood ply shutter of 2™ class
13 |deodar wood skeleton (solid) styles and rails core of partal wood 738.5 1182.56 P/Sft 873320.56
and teak ply wood (3 ply) on both sides in/c hold fasts hinges
iron tower bolts handles and cleats with cord etc complete.
(SL.57/P-65)
Providing and fixing 3/8” thick marble tiles of approved quality
and colour and shade size 8” x 4" /6 x 4” in dado skirting and
facing removal /tucking of existing plaster surface etc. Over 14"
14 [thick base of cement mo@r 1:3.settin‘g of’tilets ‘in slurry of w.hite 2602 186.04 P/SR 484076.08
cement over mortar base including filing the joints and washing
the tiles with white cement slurry, currant finishing, cleaning
and polishing etc. complete. (i ) For new works.( SL.68( 1)/ P-
49 )
Laying floors of approved coloured glazed tiles %' thick laid in R
IS |white cement and pigment on a bed of %’ thick cement mortar 2614 27747.06 %St 725308.1484
1:2 (S1.25 / P-43)
White glazed tiles %’ thick dado jointed in white cement and
16 [laid over 1:2 cement sand mortar %" thick including finishing. 4427.5 28253.61 %St 1250928.583
(S1.37 / P-45)
Tile skirting lain in 1:2 cement mortar over % thick cement
I7  |mortar 1:2 including cement washing and filling joints 91.41 13108.37 %St 11982.36102
complete. (S1.35-b/P-44)
Supplying and fixing false cailing of plaster of paris, in panels
I8 lincluding making frame work of Deodar wood including 6239.89 | 25293.42 %Sft 1578281.585
painting with Soligia paint.( S1.52 / P-64 ).
19 |Priming coat of chalk distemper. (S1.23 / P-54). . 8365 442.75 %St 37036.0375
20 _ |Distempering two coats (S1.24b / P-54) /D 8365 1043.9 %St 87322.235




Preparing the surface and painting with matt finish in/c rubbing
the surface with Bathy (Silicon carbide rubbing brick) filling the
voids with zink / chalk / plaster of Paris mixture, applying first
coat premix, making the surface smooth and then painting 3 22541.34 1 177238 %S ft
coats with matt finish of approved make et complete (old
surface ) (B) 2nd & subsequent coat. (S1.3 7-A+B)/P-55) (Two
c0ats)

399518.2019

Preparing the surface and painting with weather coat in/c
rubbing the surface with rubbing brick / sand paper filling the
voids with chalk/plaster of Paris and then painting with weather 7437 2567.95 %St
coat of approved make (B) 2nd & subsequent coat. (SI.38-
A+B+B/P-56)

190978.4415

23

P/L 2> thick topping cement concrete (1:2:4) including surface

ol 0,
finishing and dividing into panels. (d) 2" thick. (SI.16-d/P-42) 3687 32755 7St

120767.685

Making & fixing steel grated door with 1/16™ thick sheeting
including angle iron frame 27x2” 3/8” and 3/4" square bars 4” 149 726.72 P/Sft
centre to centre with locking arrangement. (S1.24/P-92)

108281.28

P/F Iron Steel grill using solid square bars of size 1/2" x 1/2”

placed @ 4" and frame of flat iron pati of 3/4"x3/4" in/c circle
shape at 1°-0 apart equivalent fitted with screws are pins in/c 1215 19416 P/Sft
painting 3 coats with 1* coat of red oxide paint etc. (S1.30/P-94)

235904 .4

26

P/F cement paving blocks flooring having size 197x97x60 (mm)
of city / quddra / cobble shape with having strength b/w 5000

psito 8500 psi in/c filling the joints with hill sand and laying in
specified manner / pattern and design etc complete. (SI-71/P-49)

7830 199.77 P/Sft

1564199, 1

R.C.C. spout including fixing in position
2-1/2x6"x5” (S1.14/P-18) 12 261.25 P/Nos

3135

Providing Anti-terminate treatment by spraying / sprinkling /
spreading Neptachlar 0.5% Emulsion as an overall pre-
construction treatment in slab type under the slab and along 12534 40.1 P/Rft
attached perches or entrance etc, complete as per directions of
Engineer Incharge. (S1-91/P-109)

502613.4

painting new surfaces: 5-C preparing surface and painting of
doors and windows any type (i ) priming coat (ii) each ’ 1344 2116.41 %Sft
subsequent coat of paint. (SI-5¢/P-70)

28444.5504

30

French polishing on new works.( SI-7a/P-71) 738.5 3841.75 %St

28371.32375

Total Amount :

10648956.61

Add 15% above on item no.10, 24 and 25

70555

Add 10% above except item No. 10,13,14,16,17,24,25,26

528076

Total amount of Part A:

11247587.61

| l

ELECTRIC WORKS SCHEDULE ITEMS PART (B):

S.NO Descriptions Quantity Rate unit Amount

Wiring for plug point with 3/.029 PVC insulated wire in 20mm ( )

I ") PVC conduit recessed in the wall or column as required.( 100 985 P.Point 98500
SIL126/ P-15).
Wiring for light or fan point with 3/.029 PVC insulated wire in

2 20mm ( %) PVC conduit recessed in the wall or column as 120 1130 P.Point 135600
required.( S1.124 / P-15).
P/F ( Main or Sub-Main ) PVC insulated with size 4-7 /.064 (

3 16mm2 ) copper conductor in 1-1/2” dia PVC conduit on 150 1169 P.Meter 175350
surface ( SI.35/P-5).
Providing & laying ( MAIN or SUB MAIN ) PVC insulated with

4 size 2-3/.029 copper conductor in %” dia PVC conduit recessed 200 173 P.Meter 34600
in the wall or column as required.( SI.8 / P-2).
Providing & laying ( MAIN or SUB MAIN ) PVC insulated with

5 size 2-3 /.36 copper conductor in %" dia PVC conduit recessed 200 A~191 P Meter 38200




P/L (MAIN or SUB MAIN) PVC insulated & PVC Sheeted with
6 single core copper conductor 300/500volts size 2-7/.044) (SI 55 250 213 P/Meter 53250
- /P-7)
Providing & Fixing three pin 10/ 15 Amp Plug & Socket.(
7 > : 1132
S1.224 /P33 ). 75 151 Each 325
-ovidine ixi i 3 X 22 B
9 3P|30)v1dmg, & Fixing three pin 5 Amp Plug & Socket.( S1.226 /P 120 05 Each 18120
Providing & fixing three pin 10/15 amp plug & socket flush
10 2 = 1 162 Eacl 16200
" ltypedS1227/P-33), 00 aen
P/F ammeters size 96/96mm Direct 15A, 30A,50A,60A, &
11 o : ’ 105 P/ No. 4216
100A as required & as per instruction of EI. (S1.284/P-41) 4 034 °
Wiring for call bell point with 3/.029 PVC insulated wire in
12 |20mm ( %) PVBC conduit on surface as required.( SI.127 / P- 6 1380 P.Point 8280
15).
P/F DP 1/C change over switch 500 volts 300 amp on prepared
13 11506 P/No. 23012
board, (S1.199/P-30) : °
P/F holder for 125 watts light @ as per site requirement &
14 0 203 P/ No. 12180
instruction of Engineer Incharge. (S1.189/P-29) 6 0 ©
P/F circuit breaker 6,10,15,20,30,40,50, & 63 amp DP (TB-5S)
I5 lon prepared board as required or terasaki or equivalent, 8 2456 Each. 19648
(S1.204/P-31)
Providing & fixing one way SP 5-Amp switch surface type.(
16 Eacl 5100
SI216/P-33). 30 4 aen
17 ?rovndn'wg & lem.g channel patti 3/4” as directed as per 150 40 PIRfL. 6000
instruction of engineer Incharge. (S1.296/P-43)
18 !’rowdnﬁg & Fuxm'g channel patti 17 as directed as per 200 45 PIRFL 9000
instruction of engineer Incharge. (S1.297/P-43)
19 Providing & fixing one way SP Samp switch flush type 50 54 P/ No. 2700
(33/219)
20 P/F two way SP 5-amp switch flush type (S1.220/P-33) 75 55 P/No 4125
91 Providing & fixing one way SP 10/ 15amp switch surface type.( 120 58 Each 6960
S1.218 /P-33).
P/F circuit breaker 15, 20, 30, 40, 50, & 60 amps TP ( XE-
22 |100CS ( CB) on prepared board as required ( SI.206 / P-31). 2 5521 Each 11042
23 !D/F volt.meter snze.96/96 mm 500‘volt as required & as per 5 999 Each 1998
instruction of Engineer Incharge.(S1.285/P-41) .
Total amount of: 695406
Add 10% above: 69541
Total amount of Part ( B ): 764947
SANITARY WORKS SCHEDULE ITEMS PART (C):
S.NO Descriptions Quantity Rate unit Amount
| S/F soa!J tl:ay of.made plastic of superior quality and design with 12 169.4 Each 2032.8
fine finishing with CP screws etc complete.
Providing & fixing chrome lated brass towel rail complete with
2 brackets ﬁxin.wg on woodgn cleats-with 1" long c.p brass screws.( 12 1082.95 Each 12995 4
I1') Towel rail 30” long. (a) %" dia round or square (Standard
Pattern). (S1.01-II+a / P-07).
= T - — i
3 ( ? ) S/Fixing long bib-cock of superior quality with c.p head ¥ 12 1109.46 Each 13313.52
dia. (S1.13-a/P-19).
Supplying & fixing Bath room accessories set( 7-piece ) in/c
4 towel rod, brush holder soaptray shelf of approved design in/c 12 103224 Each 123868.8
cost of screws, nuts etc complete. ( Master Brand ). ( S1.23/ P-
19).
Providing & fixing European white glazed earthen ware wash
down W.C pan complete with and in/c the cost of white/black
plastic seat ( Best Quality ) and lid with C.P. brass hinges and
5 b‘uffers, 3 gal!ons whm? glazed eart'hen Yvare low It?vel flushing 14 114774 Each 160683 6
cistern with siphon fitting 1-1/2” dia white porcelain enameled
flush bend %™ dia and making requisite number of holes in
walls, plinth and floor for Pipe connections and making good in
cement concrete 1:2:4 ( Foreign Quality ).( SI.S/P-2)). m




Providing and fixing handle valves 1/2" dia ( China ).S1.05-i / P-
17)

Each

1202.52

Providing and fixing handle valves 3/4" dia ( China ).SI1.05-1i / P-

17)

Each

1631.52

Providing and fixing handle valves 1" dia ( China ).SI.05-ii] / P-
17)

Each

2192.52

P/L 24”x18” bevalled edge mirror of Belgium glass complete
with 1/8” thick hard board and CP screws fixed to wooden pleat
(b) superior quality (SI3-b/P-07)

P/No

28512

Providing & fixing 6”x2” or 6”x3” C.1I floor trap of the
approved selt cleaning design with a C.] screwed down granting
with or without a vent arm complete with & I/c making requisite
number of holes in walls, plinth & floor for Pipe connections &
making good cement concrete 1: 2: 4. ( S1.20 / P-06 ).

Each

24509.16

Add extra for labour for providing & fixing of earthen ware
pedestal white or coloured glazed ( Foreign or Equivalent ).(
SLI11/P-3).

Each

30401.64

Supplying & fixing sink mixture cock of superior quality with
c.p head etc complete. ( SL.17/P-19).

Each

5491.2

S/F fiber glass tank of approved quality & design and wall
thickness as specified in/c cost of nuts bolts and fixing in plate
form of cement concrete 1:3:6 and making connection for inlet
& out let & over flow pipes etc complete. (S1.3-C /P-21) 500
gallons

o

37505.42

Each

75010.84

( b) Supplying / Fixing wash basin mixture of superior quality
with C.P head 4" dia. ( SI.14-b/P-19 ).

3179

Each

38148

(a) Supplying & fixing C.P Muslim Shower with double Bib
cock & ring Pipe etc complete. ( SI.19( a) / P-19 ).

3432

Each

41184

Supplying and fixing in position brass bib cocks %” dia brass
bib cock, Light pattern. (SL1-ii-a/P/16).

337.92

Each

4055.04

Providing & fixing in position nyloon connections complete
with 4™ dia, brass stop cock with pair of brass nuts and lining
joints to nyloon connection. ( S1. 23 /06 ).

447.15

Each

8048.7

Providing & fixing 24” x 18” lavatory basin in white glazed
earthen ware complete with & in/c the cost of W.I or C.1
cantilever brackets 6 inches built into walls, painted white in
two coats after a primary coat of red lead paint a pair of 4” dia
rubber plug & chrome plated brass chain 1-1/4” dia, malleable
iron or brass unions and making requisite number of holes in
walls, plinth & floor for Pipe connections and making good in
cement concrete 1:2:4 ( Foreign or Equivalent ).( SI1.10 / P-3 ).

4928

Each

59136

Cancelled C.P. fittings of Superior quality for tiles Bath
Rooms.( b) S/Fixing cancelled stop cock of superior quality with
C.P. head %> dia.( SI.11(b)/P-18).

509.74

Each

6116.88

P/F CP brass toilet paper holder of stander size with chrome
plated brass brackets complete (Similar to twyfords design No.
[108) (a) standard pattern ( 2-a P/7)

572

Each

3432

N
(3]

P/F steel sinks stainless local make complete with cast iron or
wrought iron brackets 6 inches built in wall [-1/2” C.P. rubber
plug chrome plated brass chain 1-1/2” C.P. brass waste, with |-
172 PVC waste pipe & making requisite number of holes in
wall & plinth &floor for pipe connection & making good in
cement concrete 1:2:4. (b)Steel sink stainless steel sized
36”x18” local make (standard pattern) (SI.19-b/P-6)

5162.3

Each,

10324.6




o
(9}

. |[Providing chambers 15 x 19" ( Inside dismensions ) x24° deep

for house meters with 6 thick C.C.1:3:6 blocks set on 1:6
cement mortor 6” thick C.C 1:4:8 in foundation, 4™ thick
cement plaster 1:3 to all inside wall surface and to top 1™ thick
C.C.1:2:4 flooring complete with hinged cast iron cover and
frame 15°x9” (inside ) clear opening ( Wt-Qr ) etc. fixied in
cement concerete 1:2:4 including curing excavation back filling
& disposal of surplus earth etc. complete.( SI1.2/ P-20)

5913.22

Each

23652.88

(a). S/Fixing canceled tee-stop cock of superior quality with
C.P head 4" dia. ( SI.12-a/ P-18).

843.92

Each

10127.04

25

(b)) Supplying & Fixing swan type piller cock of Superior
quality with crystal head. %™ dja. ( SL16(b)/P-19).

877.8

Each

10533.6

Total Amount;

696604.26

Add 15 % above

104491

Total Amount of Part ( C ):

801095.26

NON-SCHEDULE ITEMS PART ( D ):

S.NO

Descriptions

Quantity

Rate

unit

Amount

P/L Porcelain tiles glazed or matt glazed Master or equivalent
jointed in white cement and laid over 1:2 grey cement sand
mortar %™ thick in/c finishing & filling of joints with slurry of
white cement or tile grout in desired shape in/c cutting of tiles
to proper profile (on floor or facing) size 20”x20”x 1/4”

9563.39

P/Sft

Supplying and fixing in position Aluminum channels framing
for hinged doors of Lucky or equivalent made with Smm thick
tinted glass glazing (Belgium) and ALPHA (Japan) locks in/c
handles, stoppers etc complete. (b) Deluxe Model (Bronze of
Champion color)

996

P/Sft

Supplying and fixing in position Aluminum channels framing
for sliding windows & ventilators of Lucky or equivalent made
with Smm thick tinted glass glazing (Belgium) and aluminum fly
screen, handles, stoppers and locking arrangement etc complete.
(b) Deluxe Model (Bronze of Champion color)

1215

P/Sft

P/F marble top 1™ thick (botesina or teravera or equivalent)
having size upto 8’-0x2°-0 in/c cutting into proper size, making
round gola & cutting for fixing vanity basin or sink bow! and
filling joints with white cement or jelly in/c grinding and
chemical polishing etc complete as directed by the Engineer
Incharge

P/Sft

Removing of existing plaster from ceiling and applying floating
coat of cement on ceiling surface 1/8° thick then %’ thick
plaster 1:4, 1** coat and 4" thick cement plaster as 2°° coat in
ration 1:4 in/c surface finishing curing etc complete. The cost
in/c necessary scaffolding wooden planks or drums as directed
bv the eneineer incharge

2552.25

P/Stt

Water proofing of roof by means of chemical by using latex
solution by supplying 1"* coat of uni bond 2860 adhesive, 2"
cost of Aqua seal 2010/11 3" coat of uni-bond+aqua seal
mixture then filling the cracks with uni-bond then supplying 2/3
coats as per requirement of aqua seal to have rubber like surface
etc complete as directed by the Engineer Incharge.

12047

P/Sft

P/F wall bracket fan 18”7 dia of approved make & quality
(Royal/Pak, Millat or equivalent) in/c fixing on wall as directed

by the Engineer Incharge

Each




P/F ceiling fan 56 sweep Pak/Royal/GFC or equivalent deluxe
model in/c carriage from shop to site of work, fixing &
necessary lead connection as directed by the Engineer Incharge.

Each

9

P/F fan dimmer of ceiling fan Pak / Royal / GFC of approved
quality & make as directed by the Engineer Incharge

Each

P/F wooden cabinet with shutter and back shelves by using
laminated lassani sheet 3/4" thick and frame work of [st class
partal wood 2”x1” with 18" deep box in/c providing & fixing
wooden leaping or gola around lassani shutter or making gola by
router in approved design & shape & polishing it. The cost in/c
necessary hinges, catchers, handles, sliding wheels in draws,
nails, screws, draws locks etc. The cost also in/c necessary tools
and plants to be used in making etc complete as directed by the
Engineer Incharge.

P/Sft

S/F LED spot light China make with 7 Nos lamps each 6 watts
fitted on walls, ceiling of approved quality as directed by the
Engineer Incharge

120

Each

supplying & Tfixing white or colored glazed earthen ware
European commode set (ACL make or equivalent) coupled with
flush tank of 3.0-gallon capacity & seat cover complete with
internal fittings, fixtures, clamps, necessary lead connection and
making requisite No of holes in wall, plinth or floor for pipe
connection & making good CC 1:2:4as directed by the Engineer
Incharge.

Each

P/M Graffito paint to wall surface to provide durable & aesthetic
surface having thickness between 1.6 — 2.0mm in specified
color / shade & working upto height of 90-0° using scaffolding
as directed by the Engineer Incharge.

10422

P/Sft

P/F water motor pump 7-1/2 HP with Siemens Motors three
phase 400 volts 2800 RPM 50-HZ of approved quality with
Javed pump 2”x1/2”x2” suction & delivery & metal base frame
fitted with required size of nuts & bolts on CC platform in/c
construction with CC 1:2:4 to required size 12” height in/c
finishing, curing, carriage of motor pump from shop to site &
fixing as directed by the Engineer Incharge.

Each

P/F CPVC water supply pipe of AGM or Pak Arab or
equivalent with all necessary fittings like elbow, bend, tee etc.
This includes fixing on walls with clamps or Jubilee clips upto
height of 50°-0 in vertical or horizontal position using Jhoola or
long ladder or scaffolding and jointing pipe & fittings with
approved solvent / JTG solution. The rate includes all cost of]
labour, material, and cartage, as directed by Engineer Incharge
172" dia

120

P/Rft

P/F CPVC water supply pipe of AGM or Pak Arab or
equivalent with all necessary fittings like elbow, bend, tee etc .
This includes fixing on walls with clamps or Jubilee clips upto
height of 50°-0 in vertical or horizontal position using Jhoola or
long ladder or scaffolding and jointing pipe & fittings with
approved solvent / JTG solution. The rate includes all cost of]
labour, material, and cartage, as directed by Engineer Incharge

3/4"" dia

180

P/Rft




EN

P/F UPVC water supply pipe of AGM or Pak Arab or
equivalent without fittings which will be paid separately. This
includes fixing on walls with clamps or Jubilee clips upto height
of in vertical or horizontal position using Jhoola or long ladder
or scaffolding and jointing pipe & fittings with approved solvent
/JTG solution. The rate includes all cost of labour, material, and
cartage, as directed by Engineer Incharge 2'" dia

P/R ft

P/F UPVC water supply pipe of AGM or Pak Arab or equivalent
with all necessary fittings. This includes fixing on walls with
clamps or Jubilee clips upto height of in vertical or horizontal
position using Jhoola or long ladder or scaffolding and jointing
pipe & fittings with approved cement solvent / JTG solution.
The rate includes all cost of labour, material, and cartage, as
directed by Engineer Incharge 1'" dia

400

P/Rft

P/F RCC pipe 12" dia with collar of class *B* for sewerage line
in/c excavating the trench of required dia and depth and then
laying pipe in trench jointing and refilling excavated stuff as
directed by the Engineer Incharge.

P/Rft

20

Construction of manhole or inspection chamber 2°-0x2°-0 &
upto 5°-0” inside depth dimension for required dia of circular
sewer with walls of solid block masonry 1:3:6 set in 1:6 cement
sand mortar 6” thick with 6> thick C.C. 1:4:8 in foundation, 14”
thick plaster in 1:4 ratio to all inside wall surface & to top 1”
thick C.C. flooring etc including, curing, excavation, back filling
& disposal of surplus earth as directed by the Engineer Incharge.

Each

21

P/F RCC main hole cover of 3” thickness embedded with angle
iron frame 1-1/2"x1-1/27x1-1/4” and bars of 3/8” dia mild steel
placed at 6” i/c both way i/c handle in centre for lifting poured
with C.C. 1:2:4 in/c curing, finishing etc complete,

36

P/Stt

Supplying & fixing Split Air condition of 1.5 tons of approved
quality

Each

23

Removing debries from Building in/c collecting from different
floors, throwing to stair to ground floor at proper place and then
loading on truck and throwing out of city government premises,
fuel & hire charges of truck, loading & unloading etc complete

P/Truck

24

P/F fine quality roller type blind with approved design false &
in/c steel angle fixing with steel screws as per window as

required @ site as directed by the Engineer Incharge

1815

P/Sft

Total Amount of Part ( D)

Grand Total amount in Rupees (A+B+C+D)
Grand Total amount in Rupees:

TERMS AND CONDITIONS

Any typographical errors in the Schedule B are subject to the correction with Reference to the Schedulé of rate

Arbitration clause stands deleted from the agreement,

Or say in Million®

100% Well Graded crushed bajri shall be used in items of work without any extra payment.

|

2

3. No premium shall be paid on a Non schedule items.
4

5

All'sample of items should be gotapproved by the Engineer Incharge.

(HAFIZ SAF

%R SHAIKH)
...




