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KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEW) GADAPTOWN

NO.KW&SB/EE/Gadap/Sew/2017/ £ 7 Dated:- 7 72/ -4F

To,

The Director,

Capacity Building,

Sindh Public Regulatory Authority,
Karachi.

SUBIJECT:- SUBMISSION OF NIT FOR UPLOADING ON THE SPPRA WEBSITE

REPLACEMENT OF SUNKDOWN 18", 12" & 8" DIA PORTION IN SECTOR 7D 5D, 7B & 7A DUE TO
HEAVY RAIN IN SURJANI TOWN UC-39- & 38 GADAP TOWN

CLEANING & DESILTING FOR WINCHING OF MAIN TRUNK SEWER OF 36" DIA RCC SEWERAGE LINE
FROM AL-BARKAT CNG STATION TO CATTLE MORE SECTOR-3 FOR IMPROVEMENT OF SEWERAGE
SYSTEM OF SURJANI GADAP TOWN

Enclosed please find herewith a NIT are submitted for upload on the SPPRA Website
within the One Million which to be open on dated 95""2 -/¢8 and enclosed Pay Order amounting to
Rs.2000/- issued by the United Bank Limited, Civic Centre Branch, Karachi vide Pay Order No0.14251458

Dated 12-01-2018 for necessary action please.

GADA N, KW&SB

Copy to:- /

1-SE (West), KWE&SB.
3-A0 (Revenue), KW&SB.
4-Office Copy.

EXECUTIVE E‘[:I;a/r EER (SEW)
4

C.Cto:
1-Director (I.T), KW&SB.




P N IN SECTOR 7
C-39- & 33 GADAP Town

Executive Engineer (Sew) Gadap Town
Address: Offjce RoomNo.4 g 5 uc-
Cell N0.03E4-5014786
1. NTN Certificate
2. Valid Professiona) Tax
3. SRB Certificate
4. Relevant Experience Work last 3 years,
Minimum Turnover last three years,
In charge révenue accounts section finance department KW&SB Heag Office Annexy
Building of KBCA at Civic Centre Karachj from 9:00 A.M to 05:00 PM in any working day
éxcept the date of Opening of the tender,

Name, Address & Phone No. DDO

Eligibility of Firm / Bidder

Tender can e purchased

Bid Security

Start date of issua
date of Issuance o

nce ofTender/ last
f Tenders

Tender wij| be submitteq on
Same date at 2:3g PMm.

Un-responded Tender will be again
issued / submitted/ opened on (2™
Attempt)

there,
6. Offers should be received in seg) cover,
7. Bid must be in sealed cover.
8. Debarreg Contractor's big cannot be accepted.,
9. In case of any required information work to the Concerned offer ag Per Item No,01 may bEjytracted or his office may be visited,
LY

W,
EXECUTIZ{/;‘JC

1 Director, SPPRA. GOS.

2. Director (D&E), Kwasp

3. Superintending Engineer (West), Kweasp
4. Accounts Officer (Revenue}, Kwasp

5. Accounts Officer {West), Kweass

6. Office Copy




TENDER
DOCUMENTS

REPLACEMENT OF SUNKDOWN 18", 12" & 8" DIA PORTION IN
SECTOR 7D, 5D, 7B & 7A DUE TO HEAVY RAIN IN SURJANI TOWN UC-
39- & 38 GADAP TOWN

KARACHI WATER & SEWERAGE BOARD




10.

1%

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

. Contractor having NTN and copy must be available with tender in case of supply

item the GST registration must be available with tender.

- The Pay Order of Bid security as mentioned in NIT and must be available with

iender.

1 Years Experience certificate of similar nature of job must be available with the
tender.

Turnover Statement last 3 Years
Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the
tender cannot be accepted
Rate must be quoted in figure & Words by contractor.
Bid shall be properly signed by contractor with stamped, address and contact No.
it
If the estimate are based on Sch:2012 and premium can be allowed within
allowable limit.

If the estimate are preparing on M.R and 10% profit is included in R.A & excess

quoted cost cannot be conceder.

Conditional bid cannot be accepted.

Bid must be submitted in sealed cover.

Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.




(a)
(b)

(¢)
(d)

(€)

®

(h)

@

1)

(k)
D
(m)

Executi egg: '

BIDDING DATA

Name of Procuring Agency
Brief Description of Work
Procuring Agency Address
Estimate Cost

Amount of Bid Security

Period of Bid Validity

Security Deposit
(including Bid Security)

Venue, Time and Date of Bid
Opening

Deadline for submission of Bid
along with time.

Time for completion from written
order commence

Liquidity damage
Bid issued to Firm
Deposit Receipt No. & Date

Amount:

Gadap T

Rs.

KwW&SB

REPLACEMENT OF SUNKDOWN 18" 12" & 8" DIA
PORTION IN SECTOR 7D, 5D, 7B & 7A DUE TO HEAVY
RAIN IN SURJANI TOWN UC-39- & 38 GADAP TOWN

On item rate basis

2% of Bid amount

The Tender in sealed cover super scribed with
the name of the work should be dropped in the
Tender Box kept in office of The Procurement
Committee-]I KW&SB at the Director Design
Office, Gulshan-e-Iqbal Near COD Filter Plant,
Karachi on?§ ©>-/g at 5. 32 . PM by
Procurement Commiittee.

99 ~02-/8 o 5, 52 PO

2 Days

Rs.1000/- per day of delay

M/s.

Authority Issuing Bidding Document




KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER GADAP TOWN (SEW)

Estimate amount : Item Rate basis
Time limit  : 25 days
Penalty for delay : 1000/- P/day

Tender Cost 2 1000/-
Date of Opening : Jé —02 "'/&
7

Name of Work:- REPLACEMENT OF SUNKDOWN 18", 12" & 8" DIA PORTION IN SECTOR 7D, 5D, 7B & 7A DUE
TO HEAVY RAIN IN SURJANI TOWN UC-39- & 38 GADAP TOWN

S. No Description of Work QTy Rate Per Unit/ Amountin
Item Rupees
Rupees Rupees in Words
in
Figures
1 Excavation for pipe line in trenches, and

pits in all kind of soils of murum i
trimming and dressing side to true
alignment and shape leveling of beds of
trenches to correct level and grade,
cutting joint holes and disposal of
surplus earth within a one chain as
directed by Engineer Incharge, Providing
fence guard, lights, flags and temporary
crossings for non vehicular traffic where
ever requirement lift upto 5ft (1.52m)

and lead upto one chain(3.5m) 10623.75 Cft [
0-5' depth %0CHt
2 Add for additional lead lift upto
(5'-8" | 5256 Cft %oCHt
(8'-11) | 1368 Cft %oCHt
3 Providing Laying RCC Pipe with

(Rubber Ring Joint & Fitting) in trench
ic cutting fitting and jointing with rubber
ring ic testing with water to specific

pressure.
18" dia 152 Rft P/Rft
12" dia 432 Rit P/Rft
8" dia 213 Rft P/Rft
4, Providing manhole 4ft dia meter without

C.1 frame of 15Kg 5ft clear depth 6" ft dia
and 6" in thick in foundation 1:2:4 c.c in
benching %" thick C.P 1:3 motor on
inside wall & surface of channels
benching i/c making required no's of
main and branch channel %'dia bars
M.S foot rest at 12" ifc cost of excavated

stuff etc. complete as per design & 18 Nos Each
instruction of the Engineer Incharge.
5, Add for extra depth add or deduct 54 Rft P/Rft
6. Full hire charges of the pumping set per

day inclusive of wages of driver and
assistant fuel or electric energy plate
forms required for placing pumps etc at
lower pumping out water found at
various depth from trenches including
the cost of errection and dismantling
after completion of the job. Hire charges
of pumping set up 10-HP pumping our 25 Days P/Day
water from 10ft deep trench.

8. Manufacturing and supplying of 21" dia
RCC manhole cover cost in 1:2:4
concrete ratio 3 inch deep at centre rain
forced with %4" dia tor steel bars at 4"
C/C welded to 3/16" thick 2" wide MS
plate two hook of 3/8" dia tor bar
including compacting ifc during and
transportation within 10 miles. 25 Nos. Each




Manufacturing and supplying of RCC
Ring Slab of 24" dia inside 36" dia
outside 7.5 width and two concrete link
bars welded and two sunk type hooks
consted in a 1:1:%2:3 concrete with
embedded 15 Kg C.| frame in perfect
position ifc transportation charges for an
average lead of 20 Km per trip from
casting yard to Town Office (A minimum
of as slabs per trip will be transported).

25 Nos,

Each

10.

Sh:ftlng to the site & fixing of 36"dia Ring
slab in prefect position on damaged
manhole i/c cutting of damaged portion
of manhole in proper shape and laying of
cement mortar of 2" thickness & disposal
of debris.

25 Nos.

Each

11.

Refilling the excavated stuff in trenches
6" thick layer ifc watering removing to full
compaction etc.

16200.62 Cft

%0CHt

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

IWe hereby Quoted an Amount of Rs..

In words(

On item rate basis.

Total Amount Rs

Execun\/ 4{ (Sew)

Gadap Town,

Signature of Contractor

Address:
Cell No.

&5B




CONDITIONS OF CONTRACT

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any
portion ar work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of
the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from
the date on which the order to commence work is given to the contraclor. And further to ensure good progress during the
execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one
month, to achieve progress an the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated
in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct
liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's
liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
(i contractor causes a breach of any clause of the Contract;
(i) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
(iii} in the case of abandonment of the work owing to the serious illness or death

of the contractor or any other cause.
(iv)  contractor can also request for termination of contract if a payment certified by the Engineer is not paid to
the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem
fit:-

(i) to forfeit the security deposit available except conditions mentionad at A (jii) and (iv) above:;

(ii) to finalize the work by measuring the work done by the contractor.

(€} In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work ar the performance of the contract,

ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing
regarding the performance of such work and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts
of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall
be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of
completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution
of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended
completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter
shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract
shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and
work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications
lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract.
The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the
work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at
such office or on the sile of work for the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs,
drawings, and instructions as aforesaid.




Clause — 7: Payments.

{A)  Interim/Running BIll. A bill shall be submitted by the contractor as frequently as the progress of the work may justify
for ail work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him
and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge
from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him
during defect liability period.

(B)  The Final Bill. A bill shall be submitted by the contractor within ene month of the date fixed for the completion of
the work otherwise Enginser-in-charge's certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause ~ B: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A)  Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover
any increase or decrease in quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to
the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates,
as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason
of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quatation
by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is
satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall
allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original
contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after
approval of Superintending Engineer.

(F} Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another
contract to be tendered out if the works are separable from the original contract,

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability
period mentioned in bid data, the Engineer-in- charge or his subordinate-in-charge of the work may instruct
the contractor to uncover and test any part of the works which he considers may have a defect due to use of
unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective
aof work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work
so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days
notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles camplained of as the case may be at
the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/corraction of a defect is not essential and it may be accepted or
made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause - 11:
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the
site for supervision and inspection of works under or in course of execution in pursuance of the contract and
the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention
of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he
either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the
same force an effect as if they had been given to the contractor himsels,




Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less
than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be
ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of
examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given,
the same shall be uncovered at the contractors expense, and in defaull thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.

Clause ~ 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or
related services at the premises and of personal injury and death which arise during and in consequence of its performance
of the contract. if any damage is caused while the work is in pregress or become apparent within three months of the grant of
the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default
the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying
with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is
given, and also in all cases when destroying, cutting or uprooting frees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all
damage daone intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:5ub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by
the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the
acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcentractor
or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably
settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher
to awarding authority shall be final, conclusive and binding on all parties ta the contract upon all questions relating to
the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of
the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the
Executive Engineer (hereinafter called the Engineer in- charge) of such completion, but neither such certificate shall be given
nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to
comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's
retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum
actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment. (A) Mobilization advance is not allowed.
(B)  Secured Advance against materials brought at site.

n Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed/utilized on the work within a pericd of three months from the date of issue of secured
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected
from the monthly payments on actual consumption basis, but not later than period more than three
months (even if unutilized).

Clause ~18: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for
recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of th tks (a work should
be considered as complete for the purpose of refund of security deposit to a contractor from the laét date on vyri{ch its final
measurements are checked by a competent authority, if such check is necessary otherwis fromgﬁi, last date of fecording the
final measurements), the defects notice period has also passed and the Engineer has gerifietthat all defetts notified to
the contractor before the end of this period have been corrected, the security deposit jodged by a contraétor_(imcash or
recovered in installments from his bills) shall be refunded to him after the expiry of three mo tﬁ_% frow/eﬂa LA

is completed. ,t /4

Divisional

Wy

Contractor Executive Engineer/Pr, géing Agency

ccountant
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7,-'by the Contractor, if 'my.

-B. Conientso Documents

INSTRUCTIONS TO PROCURING AGENCIES

2 : (Not to be included in Bidding Documents)

-~ A, . Bagis of Documents

These*Documents have been prepared as a global document intended to be used by different
agencies/users according to their chui:cmcnt‘; This document is envisaged for National
Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million.

These documents may be tailored according to the scope ol works ns well vs in cnne ol
contracts on International Competitive Bidding (ICB) basis, funded by international financial

“institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor

the relevant clauses to suit their requirements including appropriate modifications in the
relevant sections of the documents in the light of SPPRA- Bidding Dou.:mu] ls for Large

Works.

The Procuiing Agency is expected to manage Lhc Coni:as[ itsell. The role of Lngincer may be
added by the Procuring Agency, if the Pr ocurmg‘v _“"gcncy wishes to engage a consultant. The

" role of the Engincer with specific delegated powers under various clauses of Instructions to

Bidders such as clarifications ol 3id Documcnto,:}'\muulmvn( ol Bid Documents, cvaluation
of Bids etc. and to ’ldl‘ﬂmlSi.CT the.. Contract unr'ex various clauses of Conditions of Contract

Faas ST

should have been spBCI ed:x The P|ocunng Agency wxlf be 1equned to sct out in the
specifications and dFd! '

lt

As stated in Clause 1B4s yfﬂInshucilc;ns to Bidders, the complele Bidding Documents in
addition to Inv1tat10n}f0_1;;,]31 ] ':nshall comprise items listed therein including any addendum to

Bidding . Documeéts m;ssued in accordance with IB.6. The Standard Form of Bidding
Documents (for ‘Sifall Contr acts) includes the following:

Instructions to Bidders & Bidding Data

Form of Bid & Schedules to Bid

Conditions of Contract & Contract Data

Standard Forms i
Specifications

Drawings, if any

N S

In addition, Instructions to procuring agencies are also provided at various locations of this
document within parenthesis or as a Note(s). Procuring agencies are expected to edit or
finalise this document accordingly, by filling in all the relevant blank spaces and forms as per

: f'the scope of the work, deleting all notes and instructions intended to hclp the o1dders.

The procuring agency is required to prepare the following for completion of thc Bidding
Doournents

(i) Invitation for Bid's

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk




(i) Bidding Data

(iii)-Schedules to Bid (Samples)
(iv), Bchedule of Prices (Format)

(V) Contract Data

(VI) Specifications

(vit) Drawings, if any

The Procuring agency‘s atténtion is drzlwn to the Lollowmg while finalizing thc Bidding

" Documents.
C. Noticc Inviting Tender/ Invzm tion for _;-Ls/ Rcﬂucst for Eq.;rcss;m of Interest
~ The ~Noucc Lnviting Tenderll is meant [or publication ol tenders for calling bids in (he

newspapers and SPPRA Website.

The blank spaces wherever shown are 1equ11cd to be ﬁlled by the Procuring Agency before

issuance of Bidding Dooumcms

D.

for preparation and su
Bidding and 45 days o

cover 1)11nung/1epf®dﬁ0110- d malh‘lg costs and to ensure that only bona—ndr’
bidders shal! ap@y SPP Rule 20).

Jv'?n i e

r AT

The amoﬁﬁfi‘of Bid Security should be a lump sum figure or a percentage, but not less
than 1% and more than 5% of bid price and should be in accordance with IB.13.1

(SPP Rule 37).

If the venue of receipt of bids and the opening of bids is the same, the times for receipt
and opening of bids are to be entered in fast Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

Instructions to Bidders

These Instructions to Bidders will not be pa‘t of Contract and will cease fo hzve effect once
" the Contract is signed along with Bidding Data. -

o
Tt

cha

nstructions to Bidders can be used as given. Procuring agency may have to make

es under Bidding Data.

The P:‘ocuring Agency‘s or Engineer‘s Representative, if any, shall exercise powers of the
Engineer/Procuring Agency under and in connection with Clauses' IB.5, 1B.6, IB.16, efc. In

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk
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“case an anmem has been appoinled by the Procuring Apeney, the aforesaid clauses may be
‘modified accordingly to specify the role of the Engineer by (he Procuring Agency, otherwise

the Engineer’s reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions
of Co t' act and Item 1.1.20 of Contract Data, shall be deleted,

B Eﬁiﬂdﬂ!ﬂg Duty

The Ulank spaces wherever shown in Bidding Data are :equned to be filled by the
Engineer/Procuring Agency before issuance of Bidding Documents. ‘

I. - Contents ol IB. 10.3 may be retained or modificd by (he Procuring Agency.
2. Procuring Agency stiould insert required experience in IB.11.2.
3 Referring to IB.14.1, the period of bid validity may range from 30 to 9(} days
depending upon the size and nature of the works. Numbm of days shall be filled in as
- per Procuring Agency's requirements.
4. Contents of IB.16.3 to 1B.16.8 may be retained. DLmOdlﬁCd by the Procuring Agency
- in accordance wnh its reqmremems

F Scheduies to Bid

The blank spaces wherever sliown ate requir u.i .Lo.:
before issuance of Bidding Documents:
Contractor.

G. Conditicns of C

The procuring A;"ing'- i While prepauug Contract Data, shall ensure that no Clause of
Conditions of C&ntract is deleted and that the changes included in Contract Data shall be such

as not to change the spirit of the document. Any adjustment or change in clauses of
Conditions of Contract to meet specific pIOJcct features shall be made with care and .

incorporated in Contract Data.
H. Contract Data

The blank spaces wherever shown are required to be filled by the EngmeeifPlocvllng Agency
before 1ssuanca of Biddin ng Documents. : -

1, Refeiring to Sub-Clause 1.1.1 of Conditions of ContxacL, the Tngmem/PJOFumg
Agency may add, in order of priority, such other doctments as to fonn part of the
Contract, in Sub-Clause 1.3 of the Contract Data.

2 - The Procuring Agency*s Representative, if any, Qhall exercise powcl of the Plocm.w

" Agency under and in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2, 9.1,
. 9.2, 10.1, 10.2. 10.5, 11.1, 11.5, 12.1, 13.2 and - 14.1 ok Goniimions af dommu In

- case an Engineer has been appointed by the Procuring Agency, the afordsaid clauses
may be modified accordingly by the Procuring Agency. .

AL 4
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A

The sum insured for different insurances including 'minimum amount of third partly
insurance should be assessed” by the Engineer/Procuring Agency and entered in
Contract Data. Such insurance cover shall be carried out with Insurance Company

‘having at least AA rating from PACRA / JCR in the [ ivom ol the p:ouumg agency.

4, # The time for completion’ of the who[e of thé wo‘rlcs should be assessed by the

Engineer/Procuring Agency and entered in the Contract Data.

5. - The Conditions of Confratt contain no overall limit on the Contractors liability, ‘The

amount of liquidated damages per day of delay shall be eniered by the
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set
between 0,05 percent and 0.0 pereent per day m?si the maximum Hmit as 10
percent of contract price stated in the Letter of Acceptance., :

I

6. Any amendment and/or additions to the Cenditions gf the-Contract that arc specific to

ie:Procuring ‘agency. This may include
he following: . ey

a given Bid/Contract should be includeg
but not be limitéd to the | p1ov1<.:1 i

2)

J.

To be prepared and incorporated by the Engineer/Pracuring Agency, if required._ ..

R

e

PR T OPTRC P

e
i)

s
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NOTE SHEET  “n '
(2) '

CAS-W-200F

Paras
. lteference
2 o
%’:}f 2 i SUBJECT:- REPLACEMENT OF SUNKDOWN 18", 12" & 8" DIA
< :C%‘ = PORTION IN SECTOR 7D, 5D, 7B & 7A DUE TO |
: | HEAVY RAIN IN SURJANI TOWN UC-39- & 38 A 4]\
C | GADAP TOWN PO
o BRI S -t
R e An estimate amounting to Rs.914982/- has been /(5’
D fﬁaﬁﬁ/ prepared by Sub-Engineer as per physical condition of Site. the

’ by Director Design, KW&SB at

\

B

®

estimate already been checked
Para-4/N amounting to Rs.915457I-.

The justification has already been given in
History Sheet.

| It is therefore requested that necessary approval to

calling the Tender through Website under SPPRA Rules-2010
from BG-No.R-023-18 in the current financial year 2017-18 may
please be obtained from Hon'able MD, KW&SB.

KW&SB
SE (WEST), KW&SB
- Z"’A/v/lf/é
The case is forwarded and recommended for approvalﬁ_

from competent authority please.

4 974 ﬁ/
SUPERINTENDING ENGINEER
WEST, KW&SB

DMID (T/S), KW&SB W{% pfrvnd

o mD (€ars1) e froe 7/,

Sleem Ael ?} <= beeat) /é‘« /

M D feerss) 2mp(TE)
provel farr I/,

—

Sl
aye
oy Aieig

leog
ESBMA TN

/

el

Z// o/ zv/%a

/\

2

MD -kwsa

g( | My (T
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e




OFFICE OF THE EXECUTIVE ENGINEER (SEW)
GADAP TOWN, KW&SB
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-2018

Sources —_— "
. Estimated of Iming o Remarks
Description of Quantty | nit cast Estimated total cost Funds Funds Erojosed Pracurements
5.NO. where Procurement
Procurement licabl where (Pak Rs.) Allocated ADP/
applicanie applicable Non Method ist | 2nd | 3rd | 4th
ADP Qtr | Qtr | Qtr | Qtr
REPLACEMENT
OF

SUNKDOWN

18", 12" & 8"

DIA PORTION .
IN SECTOR 7D, L e 2t

1 5D, 7B & 7A . Items Rs.915457/- KWESB Ll g | =
DUE TO HEAVY through Qtr
RAIN IN Website
SURJANI
TOWN UC-39- &
38 GADAP
TOWN

Approved and signed by the Head of Procuring Agency




TENDER
DOCUMENTS

CLEANING & DESILTING FOR WINCHING OF MAI

N TRUNK SEWER OF
36"

DIA RCC SEWERAGE LINE FROM AL-BARKAT CNG STATION TO
CATTLE MORE SECTOR-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM
OF SURJANI GADAP TOWN

KARACHI WATER & SEWERAGE BOARD




-3

10.

11.

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

. Contractor having NTN and copy must be available with tender in case of supply

item the GST registration must be available with tender.

. The Pay Order of Bid security as mentioned in NIT and must be available with

tender.

1 Years Experience certificate of similar nature of job must be available with the
tender.

Turnover Statement last 3 Years
Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the
tender cannot be accepted
Rate must be quoted in figure & Words by contractor.
Bid shall be properly signed by contractor with stamped, address and contact No.
i
If the estimate are based on Sch:2012 and premium can be allowed within
allowable limit.

If the estimate are preparing on M.R and 10% profit is included in R.A & excess

quoted cost cannot be conceder.

Conditional bid cannot be accepted.

Bid must be submitted in sealed cover.

Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.




(a)

(b)

(¢
(d)

(e)
®

(8)

&)

0)

(k)
@
(m)

BIDDING DATA

Name of Procuring Agency

Brief Description of Work

Procuring Agency Address

Estimate Cost
Amount of Bid Security
Period of Bid Validity

Security Deposit
(including Bid Security)

Venue, Time and Date of Bid
Opening

Deadline for submission of Bid
along with time.

Time for completion from written
order commence

Liquidity damage
Bid issued to Firm

Deposit Receipt No. & Date

Amount;

Gadap TO/, , KW&SB

KW&SB

CLEANING & DESILTING FOR WINCHING OF NMAIN
TRUNK SEWER OF 36" DIA RCC SEWERAGE LINE
FROM AL-BARKAT CNG STATION TO CATTLE MORE
SECTOR-3 FOR _IMPROVEMENT OF SEWERAGE
SYSTEM OF SURJANI GADAP TOWN

On item rate basis

2% of Bid amount

The Tender in sealed cover super scribed with
the name of the work should be dropped in the
Tender Box kept in office of The Procurement
Committee-I KW&SB at the Director Design
Office, Gulshan-e-Igbal Near COD Filter Plant,
Karachi on 9?-92-/&t 2 30 pM by
Procurement Committee.

OP-02-/ 2¢9..p P, 7

28" Days

Rs.1000/- per day of delay

M/s.

Authority Issuing Bidding Document




OFFICE OF THE EXECUTIVE ENGINEER GADAP TOWN (SEW)
KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis

Time limit : 25 days
Penalty for delay : 1000/- P/day
Tender Cost 1000/-

Date of Opening :
Name of Work

a2-92 -/8

SEWERAGE LINE FROM AL-

CLEANING & DESILTING FOR WINCHING OF MAIN TRUNK SEWER OF 36" DIA RCC
BARKAT CNG STATION TO CATTLE MORE SECTOR-3 FOR

eEveRAnE e e ——— T CRWTTNG UT MAIN TRUNK SEWER OF 36" DIA RCC
IMPROVEMENT OF SEWERAG

E SYSTEM OF SURJANI GADAP TOWN

S. Description of Work

Per
Unit/
Item

Rate
Rupees in Words

Qty

Rupees in
Figures

Amount in
Rupees

1. Cleaning inside sewerage lines completely restoring
original silt fee space/diameter of pipe line by labour
and equipment ,
(Mechanically/Electrically Driven) including
accessories like pulley’s steel rope bucket and
draggers sizing from 6" to 18" dia their “to and fro"
pulling action (No of passes shall be as many as
required) would be taken in two phases (First phase
entire length from downstream to upstream)
bringing down peak hours sewerage to flow inside
pipe line (as free flow) and in second phase from up
stream to down stream of entire length ensuring no
silt is observed in buckets (6" dia to 18" dia) except
only sewerage water and finally passing a steel bal|
of dia 12" dia lesser that the diameter of pipe but
not exceeding 48" dia ball even for larger dia pipe to
ensure perfect cleaning. The job includes all the
hire/cost of equipment and accessories of abave
winching drum set having steel rope pully mounted
over it steel bucket for 6" dia to 18" dia hooks and
other protection likes safely barriers, traffic cones
ensuring no damage to pipe along with ensuring
safety to labour and other public property/lives and
removal of silts/salids during delisting and
clearance of site etc complete as per full
satisfaction of site engineer.

36" dia

1400 Rit P/Rft

2 Providing manhole 5’ (inside) diameter & and 15' ft
clear depth for vehicular traffic as per drawing
design & specification rate upto 15' depth with 1:2:4
RCC cover of 1 cwt 12" thick 1:2:4 CC wall on 8"
dia & 6" thick 1:4:8 c/c bed & 1:3 cement plaster to
all inside wall surface of channel & benching ifc
making required nos of main and branch channels,
% "dia bars MS foot ret @ 12" c/c including cost of
excavation in all kind of soil backfilling and disposal
of excavated stuff etc complete

6 Nos Each

3 Add for extra depth add or deduct

48 Rit P/Rft

4 Manufacturing and supplying of 21" RCC manhole
cover cast in 1:2:4 concrete ratio 3 inch desp at
center reinforced with %" dia tor steel bars at 4"
C/C welded to 3/16 thick 2" wide MS plate two hook
of 3/8" dia tor bars including compacting ifc curing
and transportation within 10 miles.

24" dia

06 Nos.

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

IAiWe hereby Quoted an Amount of Rs.,

Total Amount Rs, A /=
d /
W
// /éc L

l?
Executive En

Gadap To

gn/eer (Sew)
n, KW&SB

On item rate basis.

In words(

Signature of Contractor

Address:

Cell No.




NDITI FCONTRACT
==L ONTRACT

the date on which the order to commence worlk jg given to the contractor. Ang further to ensure gogd Progress during the

A F’rocunng Agency/Executlve Engineer may terminate the contract if ejther of the followmg conditions exits:-
(i) contractor Ccauses g breach of any clause of the Contract
(i) the Progress of any particular partion of the work s unsatrsfactory and notice of 10 days hag expired
(i) in the case of abandonmentaf the work owing to the Senous fliness or de

(B) The Executive Engineer/Procuring Agency hag Power tg adopt any of the fo.'lowing Courses as may deem

€ In the event of any of the above courses bejng adopted by the Executive
Engfneer/Procuring Agency, the Contractor sha| have:-

{i no claim to Compensation for any loss sustaineqd by him by reason of his havr‘ng purchased or
procured any Materials, o entered intg any engagements, of made any advances on account of,
or with a view to the execution of the work or the performance of the Contract,

Clause 4: Possession of the sjte and claims for Compensation for delay. The Engineer shall give Possession of g parts
of the site to the Contractor. |f Possession of sjte is not given by the date stated in the Contract data, ng Compensation shay
be allowed for any delay causag in starting of the Work on accoynt of any acquisition of land, water standing in borrow pits/
Compartments or in according sanction to estimates. In such Case, either date of Commencement will be changed or period
of completion is to be extended accordingly,

Clause -5; Extension of Intendag Completion Date, The Procuring Agency either at its own initiatives before the date of

ion or on desire of the Contractor may extend the intended completion date, an event (which hinders the execution
@ variation orger is issued which makes it impossible to complete the i

completion date for such period ag he may think Necessary or Proper. The decision of the Executive Engineer in this mattzr

shall be final; where time has been extended under this or any other clayse of this agreement, the date for completion of the

work shall be the date fixed by the order giving the extension or by the aggregate of g such or

agreement.

When time has been extended as aforesaig, jt shall centinue to be the €ssence of the Contract ang ay clauses of the contract

shall continye to be Operative during the extended periog.

Clause -g: Speciﬁcations. The Contractor shay; €xecute the whole ang 8very part of the Work in the most
work-man-like Manner and poy 85 regards Materials ang g other matters in strict accordance with th
lodged in the office of the Executive Engineer and initialed p the Parties, the sajg Specification being a Part of the contract.
The contractor sha| also confirm exactly, fully ang faithfuh‘y to the designs, drawing, ang instructions in writing relating to the
work signed by the Engineer-in-charga and ledge in hig office and to which the contractor shall pe entitled to haye access at

h office or on the site of work for the purpose of inspection during office hours and the Contractar shall, if he gp
requires, be entitled at hjg Own expense tg make or cause to pe made copies of the specifr‘cations, and of ajf such designs,
drawings, and instructions as aforesajg,

Substantial ang
@ Specificationg




Clause - 7: Payments.

{A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify
for all work exscuted and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted, if possible befare the expiry of ten days from the presentation of the
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractoerin all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him
and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment anly
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge
from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him
during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of
the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)  Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover
any increase or decrease in quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to
the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates,
as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason
of alterations ar curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation
by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is
satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall
allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original
contact work.

(E)  In case of quantities of work exscuted result the Initial Contract Price to be xcseded by more than 15%, and then
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after
approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another
contract to be tendered out if the works are separable from the criginal contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability
period mentioned in bid data, the Engineer-in- charge or his subordinate-in-charge of the work may instruct
the contractor to uncover and test any part of the works which he considers may have a defect due to use of
unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective
of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work
so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days
notice of his intention to use a third party to correct a defect, He may rectify or remove, and ra-
execute the work or remove and replace the materials or articles complained of as the case may be at
the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or
made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix
therefore.

Clause-11;
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the
site for supervision and inspection of works under or in course of execution in pursuance of the contract and
the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention
of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he
either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the
same force an effect as if they had been given to the contractor himself.




Clause - 12; Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less
than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be
ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the
cantractor accordingly, attend for the purpose of examining and measuring such part of the works or of
examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given,
the same shall be uncovered at the caontractor's expense, and in default thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or
related services at the premises and of personal injury and death which arise during and in consequence of its performance
of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of
the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default
the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying
with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any
standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is
given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all
damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractar shall not subcontract the whole of the works, except where otherwise provided by
the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the
acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably
seflled between the parties, , the decision of the Superintending Engineer of the circlefofficer/one grade higher
to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to
the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution, of failure to execute ihe same, whether arising, during the progress of
the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance, On completion of the work, the contractor shall be furnished with a certificate by the
Executive Engineer (hereinafter called the Engineer in- charge) of such completion, but neither such certificate shall be given
nor shall the work be considered to be complete until the contractor shall have removed all temparary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to
comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the confractor's
retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum
actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment. (A) Mobilization advance is not allowed.
(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permited only against imperishable materials/quantities anticipated
to be consumediutilized on the work within a period of three months from the date of issue of secured
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the coniractor under the above provisions shall be affected
from the monthly payments on actual consumption basis, but not later than period more than three
months (even if unutilized).

Clause —-19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for
recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the w r@}k should
be considered as complete for the purpose of refund of security deposit to a contractor from the Ials/tzcéfe an which its final
measurements are checked by a competent authority, if such check is necessary otherwise from the-fast date of r cording the
final measurements), the defects notice period has alsc passed and the Engineer has cerlified(that all defe :o/tiﬁed {o
the contractor before the end of this period have been corrected, the security deposit lodged by a cuntra/c ircash or
recovered in installments from his bills) shall be refunded to him after the expiry of three monthis fiom theg_ ; J_g:h the work

t
is completed. / 4 /

/i /[“ /

Contractor Executive Eﬁgineerl rocuring Agency
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INSTRUCTIONS TO PROCURING AGENCIES
& : (Not to be included in Bidding Documents)

- A, ;. Basis of Documents

These'Documents have been prepared as a global document intended to be used by different
agencies/users according to their :cquircmcntq This documcnt is cnvisaged for National
Competitive Bidding (NCB), meant for tise for Works costing not more than Rs. 25 Million.

These documents may be tailored according to the scope ol works ns well as in ense of
contracts on International Competitive Bidding (ICB) basis, funded by international financial
' institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor
the relevant clauses to suit their rcquiremcnts including appropriate modifications in the
relevant sections of the documems in the light of SPPRA- Bidding Docum{,,n (s for Larpe

Worlcs.

The Procuring Agency is expected to manage the Coht’z‘iﬁ'c'zl itsell. The role of | ingincer may be
Agency wishes to engage a consultant. The

o added by the Procuring 'Agenoy, if the Procuring?
-~ role of the Engineer with specific delegated powcls under various clauses of Tnstructions to
Bidders such as clarifications of Bid Documcmo, Amendment of Bid Documents, evaluation
of Bids etc, and to admmlstei'_ the. Con’n act; urlder various clauscs of Conditions ol Conlract

e

,ocurmp Agency WIH be 1equucd to sct out in the

should have been sznaczlruad:L The
. specifications and di‘a‘wmgs hel;
“by the Comractcn :1 any. i

-B. Contents of Documents

As stated in Clause 1B,
addition to Invuaiton“ 1% :
Bidding . Documems Assued in accordance with IB.6. The Standard Tcim oi" B:dc.mq

Documents (for Small Contracts) includes the following:

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid ,
’ 3. Conditions of Contract & Contract Data
4, Standard Forms _ i
5. Specifications
6.

Drawings, if any

In addition, Instructions to procuring agencies are also provided at various locations of this

document within parenthesis or as a Note(s). Procuring agencies are expecied to edit or

finalise this document accordingly, by filling in all the relevant blank spaces and forms as per
‘ T'thc scope of the work, deleting all notes and instructions intended to help the bidders.

The procuring agency is required to prepare the following for completion of the Bidding
Documents: '

(i) Invitation for Bids

e,
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(i) Bidding Data

(iii)-Schedules to Bid (Samples)
(iv), Behedule of Priced (Format)
(v): Qommct Data
(vi)Specifications

(wi) Drawings, if any

The Procuring agency‘s atténtion is dlawn to the following whlle finalizing the Bidding
" Documents.

G Notice Inviting Tender/ Invitation for Bidsf Request Tor Expression of Interest:
The —I\Iolicc Inviting Tenderll is meant for publication ol tenders lor u:llmb bids in the

newspapers and SPPRA Website.

The blank spaces wherever shown are lequued to be nﬂcd by the Procuring Agency before
issuance of Bidding Documents

The Procuring Agency may modif}f"pai'a: T :
The notice should be published so-asto give he nferested biddcm quﬂ'ment working per xod
fcn plepmation and Sng i on,_.of blds & '_j(j:ss than 15 days_fcn Nauona | Competitive
uIe 18)

; c‘{t cin bn, amendcd by the I’mcumsv

¥

The non-refundable feg«ﬁ;) he sdle"of Bidding Documents should be nominal so as to
cover plmung/mn oyt d maiiing costs and to ensure that only hona-fide
bidders shall &pply ( PP Rule 20).

The amotnt of Bid Security should be a lump sum figure or a percentage, but not less
than 1% and more than 5% of bid price and shou‘d be in accordance with IB. 1’4 1
(SPP Rule 37).

o

(U8 )

4, I the venue of receipt of bids and the opening of bids is the same, the times for receipt
and opening of bids are to be entered in last Para of the Notice Inviting Tender,
otherwise indicate the name, address and exact location for the opening of bids.
However the date for the receipt and the opening of Bids shall be same (SPP Rule 4 D).

D. Instructions to Bidders

. These Instructions to Bidders will not be pa‘t of Contract 'md will cease to have cFFLcL once
- the Contr;ct is signed along with Blddmo Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make
changes under Bidding Data.

Iwe Procuring Aoency s or Engineer's Repxeseﬂtatlve if any, shall exercise powers of the
Engineer/Procuring Agency under and in connection with: Clauses-IB.5, IB.6, IB.16, etc. In
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‘case an Engineer has been appointed by the Pr ocuring Apency, the aforesaid clauses may be

modified accordingly to specily the role of the Engincer by the Procuri ing Agency, otherwise

the Engmeei s reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions

of Coatract and Item 1.1.20 of Contract Data, sh all. be dcleted.

B - E’i&ﬂ(ﬂﬁﬁa g W'a tn

The blank spaces wherever shown in Bladmg Data are required to be filled by the
Engineer/Procuring Agency before issuance of Bidding Documents. ‘

1. - Contents OHB.EO 3 may be retained or modified by the Pmunmg Agency.
2. Procuring Agency shiould insert required experience in 1B.11.2.
3 Referring to IB.14.1, the period of bid validity may range from 30 to 90 days

depending upon the size and nature of the works. NLI"!bCT of days shall be fiiled in as

- per Procuring Agency‘s requirements. |
4. Contents of IB.16.3 to 1B.16.8 may be rct_ained_c‘:g;j, modilicd by the Procuring Agency

- in accordance with its requirements.

F Sched‘ules to Bid

Specimen of Schedules to. Bid mc]udmg fmmat of Schedulc 01' Pnces are pzovndcd in this
document The Procutin ' y

Tl blank spaces whcnwc: sliown are m;uuud Loubwl lled by Lhc, Lnbmuu/[ rocuring Agency
befmc issuance of Bidding Docusnents%ﬂ-‘e‘?{ct:pt thosc required to be provided by the

wln}a pr epaimg Contract Data, shall ensure that no Clause of
Conchttons of Con’cm:t is deleted and that the changes included in Contract Data shall be such
as not to change the spirit of the document. Any adjustment or change in clauses of

Conditions of Contract to meet specific pro_]cct features shall be made with care and .

incorporated in Conltract Data.
H. Contract Data

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency
before issuance of Bidding Documents. ' :

L Referring to Sub-Clause 1.1.1 of Conditions of Contract the Engineer/Procuring
Agency may add, in order of priority, such other dociiments as to form part of the
Contract, in Sub-Clause 1.3 of the Contract Data.

b

2. .. The Procuring Agency‘s Representative, if any sh"ill exercise powers of the Procurin

}' Ag ncy under a‘zd in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2, 9.1,
- 9.2, 10.1, 10.2. 10.5, 11.1, 11.5, 12.1, 13.2 and - 14.1 ol the Conditions of Contracl. In

- case an Engineer has becn appointed by the Procuring Agency, the afordsaid clauses
- may be modified accordingly by the Procuring Agency. .
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The sum insured for different insurances including minimum amount of third parly
insurance should be assessed by .the Engineer/Procuring Agency and entered in
_Contract Data. Such insurance cover shall be carried out with Insurance Company

'havmg at least AA rating from PAC RA/JCR in the fdvour of the procur ing agency.

1

4 ' The time for comp]etlon 6F ‘the whole of the works should ba assessed by the
Engineer/Procuring Agency and entered in the Contract Data.

5. - The Conditions of Contratt contain no overall limit on the Contractors liability, The
amount of hqmdatcd damages per day of deiay shall. be entered by an
Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are se
between 0.05 percent and 0,10 pereent per day and the maximum [imit as 19
percent of contract price stated in the Letter of Aceeptance.

i
=

& 3 ’ B 7 x 3
6. Any amendment and/or additions to the Conditions of the-Contract that are specific to
{ a given Bid/Contract should be include ierPropuring agency. This may include
but not be limited to the provisi the following; :

a)
b)
I Specifica tions

T, it e
L. Drawings @ b~
D™

To be prepared and incorporated by the Pngmeer/}’rocmmg Agency, if requir cd ........... S—

-

-+
e e T2

s

PR e

Toa
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OFFICE OF THE EXECUTIVE ENGINEER (SEW)
GADAP TOWN, KW&SB
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-2018

5.NO.

Description of
Procurement

Quantity
where
applicable

applicable

Estimated
Unit Cost
where

Estimated total cost

(Pak Rs.)

Funds
Allocated

Sources
of
Funds
ADP/
Non
ADP

Proposed
Procurement
Method

Timing of

Procurements

Remarks

1st | 2nd | 3rd
Qtr | Qtr | Qtr

CLEANING &
DESILTING
FOR
WINCHING OF
MAIN TRUNK
SEWER OF 36"
DIA RCC
SEWERAGE
LINE FROM AL-
BARKAT CNG
STATION TO
CATTLE MORE
SECTOR-3 FOR
IMPROVEMENT
OF SEWERAGE
SYSTEM OF
SURJANI
GADAP TOWN

Items

Rs.991443/-

KW&SB

Single Stage
CGne Envelop
through
Website

an
Qtr

Approved and signed by the Head of Procuring Agency

I

//%
WA
Executive Engineer (Sew)

Gadap T,

n, KW&SB
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213

2\

From pre-page

SUB: CLEANING & DESILTING FOR WINCHING OF MAIN TRUNK
SEWER OF 36” DIA RCC SEWERAGE LINE FROM AL-
BARKAT CNG STATION TO CATTLE MORE SECTOR-3
FOR IMPROVEMENT OF SEWERAGE SYSTEM OF
SURJANI GADAP TOWN.

Recommended and forwarded for obtaining necessary approval

as requested by SE (West)-A, vide Para 20/N pfey

anagingDirector (TS)
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10. Director (IT) KW&SB' | b

11. Director Aclmnnstration KWaSB
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