

**OFFICE OF THE EXECUTIVE ENGINEER,**  
**PROVINCIAL BUILDINGS DIVISION NO. II, KARACHI.**  
**BARRACK NO. 18 SINDH SECRETARIAT NO. 4-A KARACHI PH# 99204972.**

No. TC/G-55/PBD-II/2017-18/1900

Karachi,

Dated: 18.01.2018.

To,

The Director of information,  
(Advertisement),  
Government of Sindh,  
**KARACHI.**

**SUBJECT: PUBLICATION OF NOTICE INVITING TENDERS.**

Enclosed please find herewith (7 Copies) of Notice Inviting Tender for publication in accordance to rule (17) at serial No.2 of Sindh Public Procurement Rule 2010, one insertion of three well-reputed National Dailies in Sindhi, Urdu and English.

Further it is requested that the advertisement is essential and publication be restricted, keeping in view the budgetary constraints.

It is also desired that the advertisement charges for the relevant advertisement shall be met out of the Development /Non Development Budget for which funds are available during the current financial year and also bill may please be sent to this office immediately after publication of tenders so as to clear the charges to avoid accumulation as arrears.

**D.A/As Above**

(ABDUL QADIR SHAIKH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

Copy along with copy of NIT forwarded with compliments for information to:

1. The Secretary, Works & Services Department, Government of Sindh, Karachi.
2. The Secretary, Information Technology Department, Government of Sindh, Karachi for incorporating on the web portal of Government of Sindh, ([www.sindh.gov.pk](http://www.sindh.gov.pk)) along with CD.
3. The Chief Minister's Inspection, Enquires & Implementation Team (Technical Wing), Government of Sindh, Hyderabad.
4. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
5. The Director (A&F) Sindh Public Procurement Regulator Authority, P&D Department, Government of Sindh, Karachi vide letter No. Dir (A&F)/SPPRA/3-6/08/330 dated: 26-11-2008.
6. The Superintending Engineer, Provincial Buildings Circle, Karachi.
7. The Executive Engineer, Provincial Buildings Division No.I, & III, Karachi for information and wide publicity.
8. The Assistant Engineer, Provincial Buildings Sub-Division No.V, VI, VII, VIII, Karachi.
9. Notice Board / CB (Local) DB (Local).


SPPRA INWARD DIARY

NO :

4895

DATED :

23-01-2018

  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL BUILDINGS DIVISION NO.II**  
BARRACK NO. 18 SINDH SECRETARIAT NO. 4-A KARACHI, PH# 99204972.

**NOTICE INVITING TENDER.**

REF: NO. TC/G-55/ 1900 DATED: 18-01-2018.

Procuring Agency invites sealed bids in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

S. NO	NAME OF WORK.	ESTIMATED COST	COST OF BIDDING DOCUMENTS	TIME ALLOWED FOR COMPLETION
1.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi Renovation of Secretary Additional Secretary & Deputy Secretary (Health) & Corridor (UPVC Window, False Ceiling, Floor tiles, Kitchen & Staff Bath.	Rs: 1515000/-	Rs: 3000/-	03 Month
2.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi (Renovation of Deputy Secretary & Section Officer of SGA&C Department (Floor tiles, false ceiling, LED Lights).	Rs: 1650500/-	Rs: 3000/-	03 Month
3.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi C.M office Cabinet and other rooms at 7 <sup>th</sup> Floor.	Rs: 1177200/-	Rs: 3000/-	03 Month
4.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi in (Wood work glazing, blinds, polishing, wall paper C.M office meeting room & minister Social welfare office).	Rs: 2015600/-	Rs: 3000/-	03 Month
5.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi S.O (W&S) D.S Cabinet CTC and other offices.	Rs: 1175800/-	Rs: 3000/-	03 Month
6.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi office of Secretaries, Additional Secretaries, Deputy Secretaries, Section Officers and staff office at 3 <sup>rd</sup> to 4 <sup>th</sup> floor.	Rs: 1027000/-	Rs: 3000/-	03 Month
7.	M&R to Sindh Secretariat Building No:I, Karachi office of Secretaries, Additional Secretaries, Deputy Secretaries, Section Officers and staff office at 5 <sup>th</sup> to 6 <sup>th</sup> floor.	Rs: 1000300/-	Rs: 3000/-	03 Month
8.	M&R of Sindh Secretariat Building No:I, Karachi (Day to day complaints) (Electrical).	Rs: 1420500/-	Rs: 3000/-	03 Month
9.	M&R to Sindh Secretariat Building No:II, (Tughlaq House) Karachi (Renovation corridor Wall, false ceiling coloring, painting, French polish, chemical polish, at Corridor and Wall at Irrigation & Education Department 1 <sup>st</sup> floor).	Rs: 2552700/-	Rs: 3000/-	03 Month
10.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi special Repair in office of the Advisor to C.M 3 <sup>rd</sup> floor (remaining work).	Rs: 1198000/-	Rs: 3000/-	03 Month
11.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi (P/F G-I sheds for vendors remaining works).	Rs: 1300000/-	Rs: 3000/-	03 Month
12.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi (Repair/ Renovation Work in the office of Parliamentary Secretary Dr. Abdul Sattar Rajpar) (remaining work).	Rs: 1294400/-	Rs: 3000/-	03 Month

13.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi (P/F Tiles, False Ceiling, wall paneling @ ground floor, 1 <sup>st</sup> floor, corridor and rooms (remaining work).	Rs: 1000000/-	Rs: 3000/-	03 Month
14.	M&R to barrack No:13 Office of the Special Judge Anti-Corruption Department Government of Sindh Sindh Secretariat Building No:4-A, Karachi (wooden works, false ceiling, joinery repair works, wooden cabinet, aluminum door and windows, bath room tiles etc.	Rs: 1242500/-	Rs: 3000/-	03 Month
15.	M&R to Sindh Secretariat Barrack No: 14 Block 4-A Karachi (electric work).	Rs: 1493200/-	Rs: 3000/-	03 Month
16.	M&R to barrack No 20-A (ii) G+1 Building Labour Court Sindh Secretariat Block 4-A, Karachi Shifted NAB Court No:07 (floor tiles work, int: W/S and S/F water tank, electric work, aluminum work, vertical blinds, joinery repair, false ceiling external development etc).	Rs: 1103600/-	Rs: 3000/-	03 Month
17.	M&R to Barrack NO: 20-A Office of the Sindh Services Tribunal Sindh Secretariat Block No:4-A, Karachi.	Rs: 1808200/-	Rs: 3000/-	03 Month
18.	M&R to barrack No 14 Office of the Anti-Corruption Establishment Head Quarter Sindh Secretariat Building No:4-A, Karachi (bath room renovation, office renovation aluminum door, false ceiling floor tiles, joinery repair work, electric work, roof treatment coloring and painting etc.	Rs: 1296300/-	Rs: 3000/-	03 Month
19.	M&R to Sindh Secretariat Building No: V, Karachi fiber sheds in front of buildings (Covering buildings - 2).	Rs: 4500000/-	Rs: 3000/-	03 Month
20.	M&R to Sindh Secretariat Building No: VI, (Old State Bank Karachi) Karachi (Floor tiles, false ceiling, wood partition and coloring I.T department at 1 <sup>st</sup> floor).	Rs: 3524000/-	Rs: 3000/-	03 Month
21.	M&R to Sindh Secretariat Building No: VI, (Old State Bank Karachi) Karachi (Floor tiles, false ceiling, wall paper, renovation bath room, aluminum partition in Minister and Secretary education offices).	Rs: 2155100/-	Rs: 3000/-	03 Month
22.	M&R to Sindh Secretariat Building No: VI, (Old State Bank Karachi) Karachi (Ground Floor Law department aluminum partition, false ceiling and tiles).	Rs: 2087700/-	Rs: 3000/-	03 Month
23.	M&R to Sindh Secretariat Building No: VI, (Old State Bank) Karachi Replacement of Aluminum windows and ventilators at front side.	Rs: 1121900/-	Rs: 3000/-	03 Month
24.	M/R to Jacob Lines Flats Block "S" Lines Area Karachi flat No ((Int: coloring and painting I/C repairing windows and wooden cabinets in kitchen i/c bath room tiles, fixture etc complete kitchen marble top and burner, i/c door shutter etc complete Flat No: 1/1, 1/2, 1/4 1/5 and 2/1, 2/3, 2/4).	Rs: 1919000/-	Rs: 3000/-	03 Month
25.	Strengthening & Improvement of Jinnah Post Graduate Medical Centre (JPMC) Karachi (Electrical Work for Energization of Building).	Rs: 1047600/-	Rs: 3000/-	09 Month
26.	Establishment of Gastroenterology Unit & Neuro Psychiatry Unit at NICH Karachi (P/F Internal & External water supply & Sanitary fittings & Drainage (Ground Floor, first floor, second floor & Third floor) (ADP 650 of 2017-18).	Rs: 2811700/-	Rs: 3000/-	09 Month
27.	M&R to State Life Building No: 03 Karachi (Fourth Floor) Shifting of Labour Commission Court &	Rs: 1043800/-	Rs: 3000/-	03 Month

	Remaining staff of Labour Department Barrack No: 98 Sindh Secretariat Block 4-B Karachi (Internal Electrification).			
28.	M&R to State Life Building No: 03 Karachi (Ground floor (Shifting of Labour Commission office of the Joint Director, Assistant Director, Land officers Barrack No: 98 Sindh Secretariat Block 4-B Karachi.	Rs: 3409700/-	Rs: 3000/-	03 Month
29.	M&R to State Life Building No: 03 Second Floor (Shifting of Works & Services Department Barrack No: 78, Sindh Sectt: Block 4-B Karachi.	Rs: 4408600/-	Rs: 3000/-	03 Month
30.	M&R to Central Prison Karachi (Rehabilitation & Construction of Compound Wall of different Barrack & Roof Treatment).	Rs: 4461500/-	Rs: 3000/-	06 Month
31.	M&R to Jail Residential Buildings Karachi (Repair/ Renovation of Quarters inside DIG House Central Prison Karachi & Remaining work of residential quarters of District Prison Malir).	Rs: 1216800/-	Rs: 3000/-	06 Month
32.	M&R to Sindh Secretariat-II (Tughlaq House) (Electrification in Agriculture Department, Ground Floor).	Rs: 2789800/-	Rs: 3000/-	03 Month
33.	M&R to Sindh Secretariat-II (Tughlaq House) Karachi (Replacement of Electric Board and Electric Panels Installed in Planning and Development Department at 2 <sup>nd</sup> Floor).	Rs: 1985200/-	Rs: 3000/-	03 Month
34.	M&R to State Life Building No: 03 Ground Floor (Shifting of Labour Commission Office of the Joint Director, Assistant Director, Land Office Barrack No: 98, Sindh Secretariat Block 4-B Karachi (Internal Electrification).	Rs: 1391300/-	Rs: 3000/-	03 Month
35.	M&R to State Life Building No: 03 Karachi (Second Floor) Shifting of Works & Services Department Barrack No: 78, Sindh Secretariat Block 4-B Karachi (Internal Electrification).	Rs: 1887900/-	Rs: 3000/-	03 Month
36.	M&R to State Life Building No: 03 Fourth Floor (Shifting of Labour Commission Court & Remaining Staff of Labour Department Barrack No: 98, Sindh Secretariat Block 4-B, Karachi.	Rs: 3797600/-	Rs: 3000/-	03 Month
37.	Construction of Advisors Block & Extension & Re-Construction of Administration block in Sindh Governor House Karachi (ADP 645 of 2017-18).	Rs: 11420000/-	Rs: 3000/-	18 Month

- 1- The intending participants can submit their applications in the office of undersign along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately from the date of publication of N.I.T. upto **08.02.2018** 1:00 PM No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt again each work.
- 2- The bids will be received back on **09.02.2018** up to 1.00 p.m. and will be opened on the same day @ 2.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-


**Schedule of Un Responded Bids.**

<b><u>Date of Issue</u></b>	<b><u>Date of Opening</u></b>
2 <sup>nd</sup> attempt date of issuance for bidding documents from 12-02-2018 to 28-02-2018	2 <sup>nd</sup> = <b>01-03-2018</b> received upto 01.00 PM and opened on same day @ 2.00 P.M

**3- Eligibility / Conditions:-**

- i) Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs.
- ii) For electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region with respect to works, shown above.

- iii) List of work and copy of letter of award of work / work orders of equivalent cost or above (Experience of relevant Works).
- iv) Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (SRB), (Sales Tax Registration) and copy of CNIC.
- v) Turn-over of at list three years for relevant amount works or more.
- vi) Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
- vii) The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- viii) Affidavit to the effect that firm has not been black listed previously by any executing agency.
- ix) Affidavit to the effect that all documents / particulars / information furnished is true and correct.
- x) The competent Authority reserves the right to reject any or all the tenders in accordance with SAPRA Rules 2010.
- xi) Conditional Tenders will not be entertained.
- xii) Advertisement can be seen on Sindh Government web site (w.w.w. Sindh.gov.pk) and SPPRA web site.
- xiii) In case, Government announce any public Holiday on Schedule dates, the tender will be submitted / opened on the next working day, as per usual schedule in accordance with rule-41 (B) of SPPRA 2010.

  
(ABDUL QADIR SHAIKH)  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. II,  
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI**

**SINDH SECRETARIAT 4-A, BARRACK NO.18, COURT ROAD KARACHI.**

No. TC/G-55/PBD-II/2017-18/

1913

Karachi dated: 19-01-2018

To,

The Manager (CB),  
Sindh Public Procurement Regular Authority,  
Government of Sindh,  
**KARACHI.**

Subject: **SUBMISSION OF FURNISH BIDDING DOCUMENT OF NIT NO: TC/G-55/1900**  
**dated 18.01.2018.**

The complete sets of Standard bidding Document in shape of soft copy (CD) and Signed Hard Copy of Standard Bidding Documents of the following works are submitted here with along with Photo copy of procurement plan for the year 2017-18 and Notification of Procurement committee for favor of further necessary action please.

S.NO.	NAME OF WORK.	ESTIMATED COST
1.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi Renovation of Secretary Additional Secretary & Deputy Secretary (Health) & Corridor (UPVC Window, False Ceiling, Floor tiles, Kitchen & Staff Bath.	Rs: 1515000/-
2.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi (Renovation of Deputy Secretary & Section Officer of SGA&C Department (Floor tiles, false ceiling, LED Lights).	Rs: 1650500/-
3.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi C.M office Cabinet and other rooms at 7 <sup>th</sup> Floor.	Rs: 1177200/-
4.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi in (Wood work glazing, blinds, polishing, wall paper C.M office meeting room & minister Social welfare office).	Rs: 2015600/-
5.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi S.O (W&S) D.S Cabinet CTC and other offices.	Rs: 1175800/-
6.	M&R to Sindh Secretariat Building No:I, (New Building) Karachi office of Secretaries, Additional Secretaries, Deputy Secretaries, Section Officers and staff office at 3 <sup>rd</sup> to 4 <sup>th</sup> floor.	Rs: 1027000/-
7.	M&R to Sindh Secretariat Building No:I, Karachi office of Secretaries, Additional Secretaries, Deputy Secretaries, Section Officers and staff office at 5 <sup>th</sup> to 6 <sup>th</sup> floor.	Rs: 1000300/-
8.	M&R of Sindh Secretariat Building No:I, Karachi (Day to day complaints) (Electrical).	Rs: 1420500/-
9.	M&R to Sindh Secretariat Building No:II, (Tughlaq House) Karachi (Renovation corridor Wall, false ceiling coloring, painting, French polish, chemical polish, at Corridor and Wall at Irrigation & Education Department 1 <sup>st</sup> floor).	Rs: 2552700/-
10.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi special Repair in office of the Advisor to C.M 3 <sup>rd</sup> floor (remaining work).	Rs: 1198000/-
11.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi (P/F G-I sheds for vendors remaining works).	Rs: 1300000/-
12.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi (Repair/ Renovation Work in the office of Parliamentary Secretary Dr. Abdul Sattar Rajpar) (remaining work).	Rs: 1294400/-

13.	M&R to Sindh Secretariat Building No:III, (OLD KDA Building) Karachi (P/F Tiles, False Ceiling, wall paneling @ ground floor, 1 <sup>st</sup> floor, corridor and rooms (remaining work)).	Rs: 1000000/-
14.	M&R to barrack No:13 Office of the Special Judge Anti-Corruption Department Government of Sindh Sindh Secretariat Building No:4-A, Karachi (wooden works, false ceiling, joinery repair works, wooden cabinet, aluminum door and windows, bath room tiles etc).	Rs: 1242500/-
15.	M&R to Sindh Secretariat Barrack No: 14 Block 4-A Karachi (electric work).	Rs: 1493200/-
16.	M&R to barrack No 20-A (ii) G+1 Building Labour Court Sindh Secretariat Block 4-A, Karachi Shifted NAB Court No:07 (floor tiles work, int: W/S and S/F water tank, electric work, aluminum work, vertical blinds, joinery repair, false ceiling external development etc).	Rs: 1103600/-
17.	M&R to Barrack NO: 20-A Office of the Sindh Services Tribunal Sindh Secretariat Block No:4-A, Karachi.	Rs: 1808200/-
18.	M&R to barrack No 14 Office of the Anti-Corruption Establishment Head Quarter Sindh Secretariat Building No:4-A, Karachi (bath room renovation, office renovation aluminum door, false ceiling floor tiles, joinery repair work, electric work, roof treatment coloring and painting etc).	Rs: 1296300/-
19.	M&R to Sindh Secretariat Building No: V, Karachi fiber sheds in front of buildings (Covering buildings -2).	Rs: 4500000/-
20.	M&R to Sindh Secretariat Building No: VI, (Old State Bank Karachi) Karachi (Floor tiles, false ceiling, wood partition and coloring I.T department at 1 <sup>st</sup> floor).	Rs: 3524000/-
21.	M&R to Sindh Secretariat Building No: VI, (Old State Bank Karachi) Karachi (Floor tiles, false ceiling, wall paper, renovation bath room, aluminum partition in Minister and Secretary education offices).	Rs: 2155100/-
22.	M&R to Sindh Secretariat Building No: VI, (Old State Bank Karachi) Karachi (Ground Floor Law department aluminum partition, false ceiling and tiles).	Rs: 2087700/-
23.	M&R to Sindh Secretariat Building No: VI, (Old State Bank) Karachi Replacement of Aluminum windows and ventilators at front side.	Rs: 1121900/-
24.	M/R to Jacob Lines Flats Block "S" Lines Area Karachi flat No ((Int: coloring and painting I/C repairing windows and wooden cabinets in kitchen i/c bath room tiles, fixture etc complete kitchen marble top and burner, i/c door shutter etc complete Flat No: 1/1, 1/2, 1/4 1/5 and 2/1, 2/3, 2/4).	Rs: 1919000/-
25.	Strengthening & Improvement of Jinnah Post Graduate Medical Centre (JPMC) Karachi (Electrical Work for Energization of Building).	Rs: 1047600/-
26.	Establishment of Gastroenterology Unit & Neuro Psychiatry Unit at NICH Karachi (P/F Internal & External water supply & Sanitary fittings & Drainage (Ground Floor, first floor, second floor & Third floor) (ADP 650 of 2017-18).	Rs: 2811700/-
27.	M&R to State Life Building No: 03 Karachi (Fourth Floor) Shifting of Labour Commission Court & Remaining staff of Labour Department Barrack No: 98 Sindh Secretariat Block 4-B Karachi (Internal Electrification).	Rs: 1043800/-
28.	M&R to State Life Building No: 03 Karachi (Ground floor (Shifting of Labour Commission office of the Joint Director, Assistant Director, Land officers Barrack No: 98 Sindh Secretariat Block 4-B Karachi.	Rs: 3409700/-
29.	M&R to State Life Building No: 03 Second Floor (Shifting of Works & Services Department Barrack No: 78, Sindh Sectt: Block 4-B Karachi.	Rs: 4408600/-
30.	M&R to Central Prison Karachi (Rehabilitation & Construction of Compound Wall of different Barrack & Roof Treatment).	Rs: 4461500/-
31.	M&R to Jail Residential Buildings Karachi (Repair/ Renovation of Quarters inside DIG House Central Prison Karachi & Remaining work of residential	Rs: 1216800/-

	quarters of District Prison Malir).	
32.	M&R to Sindh Secretariat-II (Tughlaq House) (Electrification in Agriculture Department, Ground Floor).	Rs: 2789800/-
33.	M&R to Sindh Secretariat-II (Tughlaq House) Karachi (Replacement of Electric Board and Electric Panels Installed in Planning and Development Department at 2 <sup>nd</sup> Floor).	Rs: 1985200/-
34.	M&R to State Life Building No: 03 Ground Floor (Shifting of Labour Commission Office of the Joint Director, Assistant Director, Land Office Barrack No: 98, Sindh Secretariat Block 4-B Karachi (Internal Electrification).	Rs: 1391300/-
35.	M&R to State Life Building No: 03 Karachi (Second Floor) Shifting of Works & Services Department Barrack No: 78, Sindh Secretariat Block 4-B Karachi (Internal Electrification).	Rs: 1887900/-
36.	M&R to State Life Building No: 03 Fourth Floor (Shifting of Labour Commission Court & Remaining Staff of Labour Department Barrack No: 98, Sindh Secretariat Block 4-B, Karachi.	Rs: 3797600/-
37.	Construction of Advisors Block & Extension & Re-Construction of Administration block in Sindh Governor House Karachi (ADP 645 of 2017-18).	Rs: 11420000/-

This is for favor of your kind information please.

D.A./AS ABOVE.

  
**(ABDUL QADIR SHAIKH)**  
 EXECUTIVE ENGINEER,  
 Provincial Buildings Division No.II,  
 Karachi.